Pre-bid Query Reply for Selection of Construction Supervision & Quality Control (CSQC) Consultant for Interception & Diversion and STP Scheme for Barh, Mokama, Naugachiya, Sultanganj and Bhagalpur Towns. (BUIDCo/Yo-966/18-71 Dated 20.11.2018)'

S.N	Docume	Existing Bid Provision			Requested	BUIDCO's Reply
о.	nt/Clau				Modification/Comments	
	se/Page					
	No.					- 6
1.	Clause			een blacklisted	We presume that, the	Confirmed
	No.	by any Government department/Public Sector			bidder should not have	
	2.2.2 , S.No.4				been blacklisted by any Government	
	3.NO.4 ITA	Underta	aking		department/Public Sector at	
	117				the time of bidding as per	
					the normal practice.	
					,	
2.	General	Proposa	l Due Date	(Last Date of	We request you to kindly	Please refer
		online Submission)			extend submission date by	corrigendum-1
					15 days after reply of pre	
					bid queries, to enabling us	
					to submit a responsive and	
	C .:				qualitative proposal to you	D: 1 0 1:::
3.	Section	Stag	Descript	Percentage	1 It is Dranged that the	Bid Condition
	7, Terms	е	ion	of Total	1.It is Proposed that the fee payment should be	shall prevail
	and			Payments	based on man – month	
	Conditio	Stag	Consulta	75% of total	basis and not on the	
	n of	e I	ncy Fee	consultancy fees.	basis of man months	
	Clause			Payment	deployed. The	
	No. 8.3			will be given	consultant should not	
				on the basis	suffer in case the	
				of	contractor is unable to	
				percentage	do the scheduled amount of work.	
				of work	amount of work.	
				completed	2.75% /25% division for	
				and invoice	payment in 2 states is	
				raised by	unreasonable. Normal	
		Stag	On	Contractor. 25% of total	industry practice of 95%	
		e II	issuance	consultancy	/ 5% or of maximum	
			of	fees	90% to 10% break up	
			Complet		should be follow.	
			ion			
			Certifica			
			te and			
			Submissi			
			on of completi			
			on			
			report			
		Total	, cport	100%		
L		· Otal		10070	L	

4.	Appendi	Duration of Services	This clause should make	Bid Condition
	x 1, TOR	The Services shall have to be	provision for additional	shall prevail
	for	completed in all respect by the	man-month required in the	
	Consult	Consultant within a time period	event of the project being	
	ant of	of 24 months. However in the	delayed for reasons not	
	Clause	event of delay in the completion	attributable to consultant.	
	no.12.2	of the Project not attributable to		
		the Consultant, the MD BUIDCo	To take care of this payment	
		may grant such extension of time	terms of Clause No. 8.3 of	
		as in his opinion is reasonable	Section 7, Terms and	
		having regard to the extension of	Condition should be	
		time granted to the Construction	amended as proposed.	
		Agency/Contractor(s)from time to	amenaea as proposea.	
		time. Further the AUTHORITY		
		may also grant extension of time		
		along with liquidated damages if		
		the delay is attributable to the		
		Consultant. In case of any		
		extension of time, with or		
		without damages, the Consultant		
		shall complete the Services in all		
		respect within such extended		
		time.		
		Joint Venture	Kindly confirm the number	Maximum of 3
		Joine Venture	for firms who can form JV.	partners can
				make JV. All
				partners jointly
				should meet the
				technical and
				financial
				requirement
				. squit citient
		Pre qualification Criteria: (Page	Kindly consider the	Amended as
		no-12 of the RFP):	following PQ:	under -
		Minimum annual turnover of the	Minimum annual turnover	Minimum
		consultancy firm (s) should have	of the consultancy firm (s)	annual turnover
		10 crore in any financial year out	should have 05 crore in any	of the
		of 7 years.	03 financial year out of 7	consultancy firm
			years	should have 05
				crore in any
				financial year
				out of 7 years.

The Consultancy Firm should have experience of construction supervision and quality control of at least one project comprising of Sewerage network/drainage network, Pumping Stations, Sewage Treatment Plant on SBR Process in last 10 years.	Sir, the technology is defined after assessing the parameter of the sewage. So, we request the criteria to be amended as follows: The Consultancy Firm should have experience of construction supervision and quality control of at least one project comprising of Sewerage network/drainage network, Pumping Stations, Sewage Treatment Plant on SBR/Activated Sludge Technology in last 10 years.	Amended as under – The Consultancy Firm should have experience of construction supervision and quality control of at least one project comprising of Sewerage network/draina ge network, Pumping Stations, Sewage Treatment Plant on SBR/Activated Sludge Technology in last 10 years.
	Kindly provide at least 2 weeks after issue/release of reply of pre-bid meeting so that quality bid can be submitted.	Pleasure refer corrigendum - 1