

Addendum-1

Name of Work: Selection of Construction Supervision and Quality Control Consultant for I&D and STP Projects

NIT.No: BUIDCo/Yo-966/18-17, Date – 28.02.2019

S.No	RFP Reference	Provision as per RFP	To be read as
1	RFP के Pre-qualification Criteria/Minimum conditions of eligibility Clause-2.2, Table-1, S.No-2	“The Consultancy Firm should have experience of construction supervision and quality control of at least one project comprising of Sewerage network/drainage network, Pumping Stations, Sewage Treatment Plant on SBR/Activated Sludge Process in last 10 years.	“The Consultancy Firm should have experience of construction supervision and quality control of Sewerage network/drainage network, Pumping Stations, Sewage Treatment Plant on SBR/Activated Sludge/MBBR Process in last 10 years which experiences can be met by three different projects having combined value of minimum 30 crore
2	RFP के Eligible projects से संबंधित Clause-3.1.4 (a), Chapter-3	“Minimum Estimated Project cost or Actual Project Cost should be Rs. 50 Cr. or more.”	Deleted
3		Financial Bid Sheet	Revised Financial Bid Sheet (Excel Sheet)
4	RFP के Clause, Payment to the consultant, serial no. 8.4	Penalty shall be imposed to the consultant in case the consultant fails to depute any key personnel. Penalty amount shall be calculated as under Penalty amount = 1.1x monthly rate quote for such key personnel who has not been deputed by the consultant. Accordingly penalty shall be calculated due to delay on daily basis.	The Deployment schedule mentioned in RFP Terms and conditions clause no. 7.8 is approximate which has been mentioned as per project execution/construction period. The CS&QC consultant will have to deploy engineers/manpower's as per direction of executive engineer of the respective project. The executive engineer will issue written direction to the CS&QC consultant for deployment of required manpower at the project site as per site requirement. The executive engineer will issue direction to CS&QC consultant for deployment of engineers at site only after finalization of construction drawing and after availability of hurdles/encumbrance free land, so that the engineers deployed by CS&QC consultant do not remain idle at the project site. In case construction work stopped at site, CS&QC consultant may demobilize the manpower after intimating the same to the executive engineer. As per site requirement and upon direction of executive engineer, the CS&QC consultant will have to again deploy the manpower at site and for re-mobilization, the CS&QC consultant should not take time more than 30 days. The below mentioned penalty shall only be imposed to CS&QC consultant when the CS&QC consultant fail to deploy manpower even after 30 days of issue of direction from executive engineer to CS&QC consultant for manpower deployment. Penalty shall be imposed to the consultant in case the consultant fails to depute any key personnel. Penalty amount shall be calculated as under Penalty amount = 1.1x monthly rate quote for such key personnel who has not been deputed by the consultant. Accordingly penalty shall be calculated due to delay on daily basis.