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Bihar Urban Infrastructure Development Corporation Ltd

No: BUIDCo/PMU (ADB Project)/ Yo —227/20- /2§

Corrigendum 02

Invitation for Bids (IFB) No.: BUIDCo/BUDIP-1/NCB/11
Date of Issue of IFB: 13 April 2020

avk

Date: ¢ //6" 5/:90,20

Loan/Project No. and Title: Bihar Urban Development Investment Program — Project 1 (ADB

Loan No. 2861-IND)

Contract No. and Title: BH/WS/01 — Remaining works of Water Supply System in Bhagalpur
Municipal Corporation (BWSP-01), as detailed below

Deadline for Submission of Bids: 27 May 2020 at 03:00 PM. (revised to 03 June 2020 at 3.00

PM)

1. This is to notify that the above Invitation for Bids (IFB) issued by Bihar Urban
Infrastructure Development Corporation Limited (BUIDCo), for the following works, is
hereby modified as under: -

SI.No | Group | Contract Package Details Original Contract|Revised Contract
Period Period

1 Group-1| BH/WS/01 - Package 01 Construction Construction
Balance works of Three OHSRs Zone of | period: 6 period: 9
Water Supply System in Bhagalpur | months; months;
Municipal Corporation (BWSP01- Package | O&M period: 5 O&M period: 5
01) yrs yrs

2 Group-2| BH/WS/01 - Package 02 Construction Construction
Balance works of Ten OHSRs Zone of | period: 12 period: 18
Water Supply System in Bhagalpur | months; months;
Municipal  Corporation (BWSP01 - | O&M period: § O&M period: 5
Package 02) yrs yrs

3 Group-3| BH/WS/01 - Package 03 Construction Construction
Balance works of Ten OHSRs Zones of | period: 12 period: 18
Water Supply System in Bhagalpur | months; months;
Municipal  Corporation (BWSP01 - | O&M period: 5 O&M period: 5
Package 03) yrs yrs

4 Group-4| BH/WS/01 - Package 04 Construction Construction
Balance works of Existing WTPs and | period: 6 period: 9
Emergency Intakes Works for the Water | months; months;
Supply system in Bhagalpur Municipal | O&M period: 5 O&M period: 5
Corporation (BWSP01 — Package 04) yrs yrs

Fa

2. Further, to be qualified for the contract packages, the bidder should as a minimum meet the
following revised requirements:
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Requirement Package Package Package Package
01 02 03 04

Average annual construction turnover for last | Original: Original: Original: Original:
three years equal to or more than (), INR 374 INR 1,562 | INR 1,558 | INR 505
calculated as total certified payments million million million million
pnares aF c':or_nracts - progress. o Revised: Revised: Revised: Revised:
completed within the last 3 financial years

No change | INR 1,041 INR 1,039 | No change

million million

Participation as contractor, management Original: Qriginal: Original: Original:
contractor, or subcontractor, in at least one INR 106 INR 426 INR 425 INR 142
(1) contract within the last seven (7) years, | million million million million
winames 4 ?t iaastl, t.h Bt s L) Revised: Revised: Revised: Revised:
successfully or is substantially completed
and that is similar to the proposed works and | NO change | No change | Nochange | Nochange
services

3. The bidder should meet other financial and experience requirements as indicated in the
respective Bidding Documents or as modified through Addendums.

4. The deadline for the submission of bids has also been extended. Now the Completed Bids
can be submitted by 03 June 2020 upto 3.00 PM and Bid opening on 03 June 2020 at
03:30 PM instead of 27 May 2020 for each group separately.

5. The responses to the pre-bid queries of bidders received along with the Addendum to each
Bidding Document has been uploaded on the project website www.buidco.in and

www.urban.bih.nic.in.
W

s
(Ramawatar Sah)
Addl. Program Director
ADB Project, BUIDCo-Patna
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