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| Construction of RCC retaining
wall along with RCC platform l
for placing additional pumps at | 10,47,972.00 21,000.00 10,000.00 1,180.00 02 W8 |
Khanpur TDPS under Buidco, l
Azimabad Anchal, Patna. ;
| Construction of Boundary wall . o *
at pahari DPS for protection of
DG set and safty point of view 4,00,420.00 8,100.00 10,000.00 1,180.00 02 A8
under  Buidco, Azimabad
Anchal, Patna.
Construction of Anti Flood Gate
Near Premkunj Temporary DPS
under  Buidco,  Azimabad 5,79,800.00 11,600.00 10,000.00 1.180.00 01 M
Anchal, Patna.
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28. Materials to be used such as DI pipe class K-9 and specials should be ISI marked and confirming to
1S:8329 Each consignment of pipe shall be inspected and tested and embossed by any agencies/authority of
DGS & SGS who shall be given sufficient prior information by authorised inspectors.
9. The contractor afier maintain permission from Executive Engineer will buy the materials in
BUIDCo/UDHD premises for physical verification by the departmental Officers. The contractor will use
the material only after such verification found satisfactory. The sample physically verified must be kept in
safe custody for further inspection by higher authority of the department. The materials should be used in
last stage of the completion of the work. No extra cost for stacking, carriage or storage will be paid to
contractor. The contractor shall be responsible for the safe keeping of the materials store.
30. In case of any doubt about the quality of any or all the materials in part or full, The Executive Engineer
reserves the right to get such materials tested separately in some recognized laboratory at the cost of
contractor. For this purpose, sample will be taken by the Engineer-in-charge in presence of the contractor
or his authorised representatives and shall be signed jointly. Till the time the test results are obtained such
materials shall be kept separately in the store & not to be used in work. In case the test report is found
unsatisfactory, the contractor shall have to remove the replace such material at his own risk and cost and
shall be responsible for the delay in work on this account for which no extenton of time will be allowed.
The materials related in work must be used after 100%. 3™ party inspection at manufacturer end by
inspecting agency above and must ensure that the same materials be transported to the departmental store .
for consignee end inspection. ,
The materials brought to the site in each time must be checked 100% at consignee end. Details of ,

supplied materials along with copy of third party inspection report, Chalan and test check report of
consignee end, The Higher Authority may make random inspection of the materials.

It will be the responsibility of the agency to carry out construction work with the same materials that
has been inspected at manufacturer end and consignee end.

31. Accommodation:- The contractors will have to provide at their own cost proper huts & drinking water,

toilet and other admissible facilities admissible to labour force employed by the contractor as per labour
acts/laws.

32. Address:- The tenderers shall have to furnish his furnish permanent and local address with contact no. and

email ID in the tender paper. The contractor is required to sign each page of the tender documents before

submission of tender failing which is tender is liable to be rejected.

| 33. Insurance:- The contractor will have to ensure the labours to be employed for the execution of the work at

his own cost if any accident occurs at the site of work during the execution of work the contractor will
have to pay compensation for the damage as admissible under relevant act/law.

34. Extra work:- The contractor shall not carry out any extra work without written order of the competent
authority. The contractor will have to maintain a site order book duly page marked and signed by the E/I.
in which necessary instruction regarding execution of work will be given to the contractor by E/I. or his
authorised representative or any inspecting officier of the department. The site order book will be a
property of the department and it has to be kept by the contractor or his authorised representative with
proper care and responsibility to keep it safe at the site. It will be returned back to the department through
the concerned J.E. and proper channel after the completion of the work as per the agreement.

35. Wages:- The contractor will have to ensure for the payment to the labours engaged in the execution of the
work and it should be strictly in confirmation to the minimum wages act approved by the govt.

36. Site Clearance:- The contractor will keep the site neat and clean even during the execution of the work.

After the completion of work the contractor will remove all debris etc. and hand over neat and clean site to i
the department.

37. M_isconduct:- Ff any of the contractors agent, sub agent, consultant or employee is found guilty of
misconduct or incompetent for the contact by the E/I. such person shall have to be removed from site of
work.

38. Inspection and Testing:- The contractor will have to provide all facilities, instrument, materials and

labours for testing/i‘nspecting/measuring the work and shall afford the site engineer all assistance necessar
to conduct the test/inspection for which no extra payment will be made. 4
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40, The bidders are requested to check their file size of uploaded documents

@

In the unlikely event
of the server f ' -

hours (i the period from mid ht .or www.eproc.bltwar.gov.\|1 being down for more than two consecutive
e ot e GEAhE 45 \l R\g t to closing time for receipt of tenders) on the last date of receiving of bid,
gl . shall be extended by concerned authority only to the next working day till the Jast

eiving time stipulated in the original NIT.
euld e 10 at the time of submission & they
howe ncsure \that work file is uploaded. If they feel that the complete file is not uploaded then they should
A ‘a-n.ce.! & update the same before submission. The bidders should satisfy themselves of download
ability/ visibility of the scanned & uploaded file by them.
41. The bidders must use MS Office- 2003 version. File size
MS. Excel, PDF and JPEG Formats.
42. No claim shall be entertained on account of disruption of internet service being use

advised to upload their bids well in advance to avoid last hour’s technical snags.
43. \n exceptional circumstances, the competent authority, uD & HD/BUIDCo. may solicit the Bidder’s consent t0

an extension of the period of validity.
44. Bids that are rejected during the bid open

irrespective of the circumstances.

43. The bidders shall submit their eligibility and qualification details, Technical bi
tive tenders in e-Procurement website (www.eproc.bihar.gov.in) at the

standard formats given for respec
respective stage only. The bidders shall upload the scanned copies of all the relevant certificates, documents
| bids and other certificate /documents in the e-

etc., in support of their eligibility criteria / technica
bsite. The bidder shall sign on the supporting statements, documents, certificates, uploaded

esponsibility for their correctness Jauthenticity.
y, will be published on the website itself.
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should be less than 5MB and should be in M.5. word,

d by bidders. Bidders are

ing process shall not be considered for further evaluation,

d, Financial bid etc., in the online

Procurement we
by him, owning r
46. Corrigendum/ Addendum, if an
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