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Bihar Urban Infrastructure Development Corporation Ltd.

A Government of Bihar Undertaking

g
Buikding Betser Tomarron

No: BUIDCo/Y0-2322/21-21 Date: 06.06.2022

1.

Bihar Urban Infrastructure Development Corporation Limited (BUIDCo), a nodal agency for executing urban infrastructure
projects in the state of Bihar, India, intends to Carrying Out Feasibility Study and Preparation of DPR For Development of
Patli Bus Stand at Kanhauli (Bihta), Patna, Bihar.

BUIDCo invites Proposals from eligible Consultants under National Competitive Bidding (NCB) for Carrying Out Feasibility
Study and Preparation of DPR For Development of Patli Bus Stand at Kanhauli (Bihta), Patna, Bihar.

Bidding will be carried out under single stage two envelope (technical and financial bid) system. Consultants will be
evaluated under Least Cost Basis Selection wherein the technical proposal would be first evaluated and those proposals
which meet the qualification criterion of 75% marks as laid down in RFP Document will qualify for opening and evaluation
of Financial Proposal.

Eligibility Criteria for participating Consultants:

t March, 2022.
(ii) Average annual turnover of the Consultancy Firm (s) for the last five financial years ending on 31% March, 2022
should be equal to or greater than INR Twenty Five Crore.

(iii) Consultant(s) should have experience in preparation of at least one DPRs for Commercial Complex/Buildings/Bus
Stands/Metro stations work with project cost more than 300 crore in last seven years.

(i) Consultant(s) should have been incorporated and operational in India for at least 5 years as on 31°

Interested Consultants may submit their proposals along with (i) Bid Document Cost of INR 10000.00 (Non-
refundable) and (ii) Bid Security of INR 3 Lac (Refundable) as per provision of RFP Document on or before the Due Date
and Time of 27.06.2022, 17:00 hrs. The Bid will be opened on 28.06.2022 at 16:00 hrs on eportal.

Pre-proposal meeting will take place on 15.06.2022 at 15:00 hrs at West Boring Canal Road, Patna-800001 all interested

consultants are advised to go through the RFP Document, visit the project area and communicate their queries, if any, in
writing on or before 16.06.2022 upto 12.00 PM.

RFP Document can be downloaded from tender section on the website http://buidco.in from 11.06.2022 onwards. No
liability will be accepted by BUIDCo for downloading incomplete document(s). BUIDCo reserves the right to accept or
reject any or all proposals without incurring any obligation to inform the affected applicant/s of the grounds.
Sd/-
Chief Engineer, BUIDCo
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Carrying Out Feasibility Study and Preparation of DPR For Development of
Patli Bus Stand at Kanhauli (Bihta), Patna, Bihar

Tender Title: - REQUEST FOR PROPOSAL (RFP) DOCUMENT FOR CARRYING
OUT FEASIBILITY STUDY AND PREPARATION OF DPR FOR
DEVELOPMENT OF PATLI BUS STAND AT KANHAULI
(BIHTA),PATNA,BIHAR.

NIT No: - BUIDCo/Y0-2322/21-21 Dated 06.06.2022

Contract Period ; 3 Months.

Date of Issue : 06.06.2022

Pre — Proposal meeting : 16.06.2022 at 12:00 hrs. ( Pre bid query also may be

send only pdhgbuidco@gmail.com & cebuidco@gmail.com till 17:00 hrs. 16.06.2022.
After that time and other than given mail id query will not be entertain.)
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Carrying Out Feasibility Study and Preparation of DPR For Development of
Patli Bus Stand at Kanhauli (Bihta), Patna, Bihar

Section 1 — Letter of invitation

Ref NO: ..., Date: ......ccoeeeuenn.

From:

Managing Director
Bihar Urban Infrastructure Development Corporation
#West boring canal road, Patna -800 001

To: All Prospective Bidders

1.

Managing Director, BUIDCo, invites proposals to provide consulting services for
CARRYING OUT FEASIBILITY STUDY AND PREPARATION OF DPR FOR DEVELOPMENT OF PATLI
BUS STAND AT KANHAULI (BIHTA),PATNA,BIHAR

The background information and Terms of Reference for the consulting services are
provided in Section 5 of the Request for Proposal (RFP)

This RFP is available to all prospective consultants.

A firm will be selected under Least Cost Based Selection (LCS) Method and procedures
described in this RFP.

The RFP includes the following documents:

Section 1 - Letter of Invitation

Section 2 - Instructions to Consultants (including Data Sheet)

Section 3 - Technical Proposal - Standard Forms

Section 4 - Financial Proposal - Standard Forms

Section 5 - Terms of Reference

Section 6 - Draft Contract Document
A Pre-proposal meeting will be held on the date notified in the Notice Inviting Proposal
uploaded on Eproc.bihar.gov.in website wherein all issues/clarifications sought by

bidders will be discussed and finalized. The deadline for receipt of proposals shall be on
the date mentioned in the Notice Inviting Proposal.

BUIDCo reserves the right to accept or reject any or all proposals without incurring any
obligation to inform the affected applicant/s of the grounds.

Yours sincerely,

Managing Director, BUIDCo
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Patli Bus Stand at Kanhauli (Bihta), Patna, Bihar

SECTION 2: INSTRUCTION TO CONSULTANTS
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Carrying Out Feasibility Study and Preparation of DPR For Development of
Patli Bus Stand at Kanhauli (Bihta), Patna, Bihar

Section 2- INSTRUCTIONS TO CONSULTANTS

Definitions
(a)
(b)
()

(d)

(e)

(s)
(t)

“BUIDCo” means Bihar Urban Infrastructure Development Corporation Ltd.
“Employer” means BUIDCo.

“Client” means BUIDCo (the agency with which the selected Consultant signs the
Contract for the Services).

“Consultant” means any private or public entity that will provide the Services to the
Client under the Contract.

“Contract” means the Contract signed by the Parties and all the attached documents
listed in its Clause 1; that is the General Conditions (GC), the Special Conditions (SC)
by which the GC may be amended or supplemented, and the Appendices.

“CQS” means Consultant’s Qualification Selection.

“Data Sheet” means such part of the Instructions to Consultants used to reflect
specific country and assignment conditions.

“Day” means calendar day.

“Government” means the Government of Bihar.

“Instructions to Consultants” (Section 2 of the RFP) means the document which
provides shortlisted Consultants with all information needed to prepare their
Proposals.

“Joint Venture” means a Consultant which comprises maximum two Partners each of
whom will be jointly and severally liable to the Client for all the Consultant’s
obligations under the Contract.

“Partner” means any of the entities that make up the Joint Venture; and Partners
means all those entities.

“Personnel” means qualified persons provided by the Consultant and assigned to
perform the Services or any part thereof.

“Proposal” means a technical proposal or a financial proposal, or both.
“RFP” means this Request for Proposal.
“Services” means the work to be performed pursuant to the Contract.

“Standard Electronic Means” includes facsimile and email transmissions.

“Terms of Reference” (TOR) means the document included in the RFP as Section 5
which explains the objectives, scope of work, activities, tasks to be performed,
respective responsibilities of the Client and the Consultant, and expected results and
deliverables of the assignment.

“ULB” means Urban Local Body as relevant to the concerned town.

“UIDSSMT” means Urban Infrastructure Development Scheme for Small and Medium
Towns with assistance from Govt. of India.

BUIDCo.
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Carrying Out Feasibility Study and Preparation of DPR For Development of
Patli Bus Stand at Kanhauli (Bihta), Patna, Bihar

1. INTRODUCTION

General

1.1

1.2

1.3

14

15

1.6

Bihar Urban Infrastructure Development Corporation Ltd. (BUIDCo), Patna, Bihar,
India will select a consulting firm /organization (the Consultant) in accordance with
the method of selection specified in the Data Sheet. The Consultants are invited to
submit a technical and a financial proposal (the Proposal) as specified in this RFP
Document and the Data Sheet for this Assignment. The Assignment shall be
implemented in accordance with the terms and Conditions specified in the Data Sheet
and other sections of the RFP Document.

Consultants should familiarize themselves with local conditions and take them into
account in preparing their Proposals. To obtain first-hand information on the
assignment and local conditions, Consultants are encouraged to visit the project site.

The Client will provide the inputs specified in the Data Sheet, and will assist the
Consultants in obtaining licenses and permits needed to carry out the services, and
make available relevant project data and reports, if available.

Consultants shall bear all costs associated with the preparation and submission of
their Proposals and getting approval, Costs might include site visit; collection of
information; and, if selected, attendance at contract negotiations etc.

BUIDCo is not bound to accept any Proposal and reserves the right to annul the
selection process at any time prior to contract award, without thereby incurring any
liability to the Consultants.

In preparing their Proposals, Consultants are expected to examine in detail the
documents comprising the RFP. Material deficiencies in providing the information
requested may result in rejection of a Proposal.

Conflict of Interest

1.7 BUIDCo requires that Consultants provide professional, objective, and impartial advice and at
all times hold the Client’s interests paramount, avoid conflicts with other assignments or their
own corporate interests and act without any consideration for future work. Consultants shall
not be recruited for any assignment that would be in conflict with their prior or current
obligations to other clients, or that may place them in a position of not being able to carry out
the assignment in the best interest of BUIDCo. Without limitation on the generality of the
foregoing, Consultants, and any of their associates shall be considered to have a conflict of
interest and shall not be selected under any of the circumstances set forth below:

(i) If a Consultant combines the function of consulting with those of contracting
and/or supply of equipment; or

(ii) If a Consultant is associated with or affiliated to a contractor or
manufacturer; or

(iii) If a Consultant is owned by a contractor or a manufacturing firm with
departments or design offices offering services as Consultants. The
Consultant should include relevant information on such relationships along
with a statement in the Technical Proposal cover letter to the effect that the
Consultant will limit its role to that of a Consultant and disqualify itself and
its associates from work, in any other capacity or any future project within
the next five years, that may emerge from this assignment (including bidding
or any part of the future project). The contract with the Consultant selected
to undertake this assignment will contain an appropriate provision to such
effect; or

(iv) If there is a conflict among consulting assignments, the Consultant (including

BUIDCo.
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Carrying Out Feasibility Study and Preparation of DPR For Development of
Patli Bus Stand at Kanhauli (Bihta), Patna, Bihar

Fraud and Corruption

1.8

Eligible Bidders:
1.9

(a)
(b)

Proposal Validity

a.

(i)

(ii)

(iii)

its personnel) and any subsidiaries or entities controlled by such Consultant
shall not be recruited for the relevant assignment. The duties of the
Consultant depend on the circumstances of each case. While continuity of
consulting services may be appropriate in particular situations if no conflict
exist, a Consultant cannot be recruited to carry out an assignment that, by its
nature, will result in conflict with another assignment of such Consultant. For
example, a Consultant engaged to prepare engineering design for an
infrastructure project shall not be recruited to prepare an independent
environmental assessment for the same project; similarly, a Consultant
assisting a client in privatization of public assets shall not purchase, nor
advise purchasers of, such assets or a Consultant hired to prepare terms of

reference for an assignment shall not be recruited for the assignment in
question.

BUIDCo requires that consultants observe the highest standard of ethics
during the procurement and execution of such contracts. In such pursuance
of this policy, BUIDCo:

defines, for the purposes of this provision, the terms set forth below as follows:

“corrupt practice” means behavior on the part of officials in the public or
private sectors by which they improperly and unlawfully enrich themselves
and/or those close to them, or induce others to do so, by misusing the
position in which they are placed, and it includes the offering, giving,
receiving, or soliciting of anything of value to influence the action of any such
official in the procurement process or in contract execution; and

“fraudulent practice” means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of the borrower, and includes collusive practices among bidders
(prior to or after bid submission) designed to establish bid prices at artificial,
non-competitive levels and to deprive the borrower of the benefits of free
and open competition).

will reject a Proposal for award if it determines that the bidder
recommended for award has engaged in corrupt or fraudulent practices in
competing for the contract; and

will declare a firm ineligible, either indefinitely or for a stated period of time
for awarding any BUIDCo contract if it at any time determines that the firm
has engaged in corrupt or fraudulent practices in competing for, or in
executing, any BUIDCo contract.

Bidder shall not be under a declaration of ineligibility for delay, failure or corrupt and
fraudulent practices by BUIDCo or state Govt. or Central Govt. or Public Undertaking
or any Autonomous Body.

Consultant(s) should have been incorporated and being operational in India for at least

5 years as on 31 March, 2022.

Average annual turnover of the Consultancy Firm(s) for the last five financial years
ending on 31 March,2022 should be equal to or greater than INR Twenty Five Crore.
(c) Consultant(s) should have experience in preparation of at least one DPRs for Commercial
Complex/Buildings/Bus Stands/Metro stations work with project cost more than 300 crore
in last seven years.

Criteria for Joint Venture participation in this bids not allowed.

BUIDCo.
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Carrying Out Feasibility Study and Preparation of DPR For Development of
Patli Bus Stand at Kanhauli (Bihta), Patna, Bihar

1.10 The Data Sheet indicates how long the Consultants’ Proposals must remain valid after the
submission date. During this period, the Consultants shall maintain the availability of experts
nominated in the Proposal. The Client will make its best effort to complete negotiations within
this period. In case of need, the Client may request Consultants to extend the validity period of
their Proposals. Consultants have the right to refuse to extend the validity period of their
Proposals.

Cost of RFP Document

1.12 The cost of RFP Document of amount indicated in Data Sheet in favour of “Managing

Director, Bihar Urban Infrastructure Development Corporation Limited” payable at

Patna shall be in the form of Account Payee Demand Draft from any scheduled

commercial bank or nationalized bank. A proposal without the cost of RFP document

shall be rejected, as nonresponsive.
Bid Security
1.13 Bid Security (Earnest Money Deposit)

a. The Bid Security of amount indicated in Data Sheet in favour of “Managing
Director, Bihar Urban Infrastructure Development Corporation Limited” payable
at Patna shall be in the form of Account Payee Demand Draft or Bank Guarantee
from any of the scheduled commercial bank or nationalized bank having its
branch in Patna. In case of Demand Draft it shall be payable at Patna and in
case of Bank Guarantee it should be in an acceptable form provided in Appendix
1l to Data Sheet. The bid security is to remain valid for a period of forty-five days
beyond the final bid validity period. The Employer shall reject any bid not
accompanied by appropriate bid security, as non-responsive.

b. The bid security of the successful Bidder shall be returned as promptly as possible
once he has signed the Contract and furnished the required performance
security.

c. Bid securities of the unsuccessful bidders shall be returned to them at the earliest
after expiry of the final bid validity and latest on or before the 30th day after the
award of the contract to successful bidder.

d. The bid security may be forfeited:

(a) if a Bidder withdraws its bid during the period of bid validity.
(b) if the Successful Bidder fails to:

(i) Sign the Contract within required time frame;

(i) Furnish a performance security.

e. Common single Bid Security and RFP Document Fee shall be submitted

irrespective of the number of packages for which Bid is submitted.
2. CLARIFICATIONS AND AMENDMENTS TO RFP DOCUMENTS
2.1 Consultants may request a clarification of any of the RFP documents on or before the
date indicated in Data Sheet. Any request for clarification must be sent in writing to
the address indicated in the Data Sheet. The Client will respond in writing and will
send written copies of the response, including an explanation of the query but
without identifying the source of inquiry, to all Consultants. Should the Client deem it
necessary to amend the RFP as a result of a clarification, it shall do so following the

procedure under Sub-Clause 2.2.

2.2 At any time before the submission of Proposals, the Client may, whether at its own
BUIDCo. Page - 10 Bidder.



Carrying Out Feasibility Study and Preparation of DPR For Development of
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initiative, or in response to a clarification requested by a firm, amend the RFP by
issuing an addendum. The addendum shall be sent to all Consultants and will be
binding on them. To give Consultants reasonable time in which to take an amendment
into account in their Proposals, the Client may at its discretion, if the amendment is
substantial, extend the deadline for the RFP submission.

3. PREPARATION OF THE PROPOSAL

3.1

3.2

3.3

3.4

Consultant’s Proposal (the Proposal) will consist of following components

(a) Cost of RFP document
(b) Bid Security

(c) the Technical Proposal including details of claim of eligibility criterion laid down
in Notice inviting Proposal, and
(d) the Financial Proposal

Cost of RFP document and Bid Security shall be placed in Envelope I. If the Cost of RFP
Document and Bid Security is found proper then only technical and financial proposals
will be entertained.

The Proposal, as well as all related correspondence exchanged by the Consultants and
the Client, shall be in English. All reports prepared by the contracted Consultant shall
also be in English.

The Proposal should include a cover letter signed by person(s) with full authorization
to make legally binding contractual (including financial) commitments on behalf of the
firm. The Technical Proposal should clearly demonstrate the Consultant’s
understanding of the assignment requirements and capability and approach for
carrying out the tasks set forth in the TOR through the nominated experts.

4, THE TECHNICAL PROPOSAL
General
4.1 The Technical Proposal shall not include any information related to financial proposal and
any Technical Proposals containing information related to financial proposal shall be
declared non-responsive.
Technical Proposal
4.2 The following table summarizes the content and maximum number of pages permitted
for each type of Proposal. If the maximum number of pages is exceeded, a penalty will be
applied during evaluation of the Proposal. A page is considered to be one printed side of
A4 size paper. Technical Proposal not in compliance will result in the Proposal being
deemed non-responsive.
Content Content Limit Form
Profile and General Consultant should accommodate CV in 6(six) pages to | Form TECH-2A
Experience of Applicant Eight (8) pages Maximum introducing the firm and
Associate firm(s) background and general experience.
Relevant Experience of Project Data Sheet illustrating firm and associate(s) Form TECH-2B
Applicant firm’s relevant experience specifically grouped into
type of experience required No promotional material
should be included. Project data sheet should be
supported by completion Certificate. Where work has
not been completed it will be supported by work
order/letter of award.
General approach and Maximum fifty (50) pages inclusive of charts and Form TECH-4 &
methodology, work plan diagrams . TECH-8
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Comments on Terms of No limit, but to be concise and to the point. Form TECH-3.

Reference

List of Proposed Expert Brief details of CVs of Proposed Team Maximum of Form TECH-5

Team Experts’ CVs Eight (8) pages for each expert’s CV. Proof: Signature | Form TECH-6
of expert or its authorized representative.

Personnel schedule Schedule of deployment of experts and support staff | Form TECH-7

as proposed in approach and methodology and
provisions of RFP document.

Financial Statement of Financial details of company supported by audited Form TECH-9
Applicant. financial statement.
Proof: verified by Chartered Accountant

Technical Proposal Content

4.2 The Technical Proposal shall contain information indicated in the following
paragraphs from (i) to (xi) using the Standard Technical Proposal Forms (Form TECH-1
to Form TECH-8). Such information must be provided by the Consultant and each
Associate (in case association or joint venture is allowed).

(i) A brief description of the organization and outline of recent experience of the
consultant and each associate on assignments of a similar nature is required in
prescribed form. For each assignment, the outline should indicate inter-alia, the
assignment, contract amount and the consultant’s involvement. Information should
be provided only for those assighnments for which the consultant was legally
contracted by the client as a corporate entity or as one of the major participating
consulting firms within an association (joint venture). In case the assignment was
carried out in joint venture then the JV agreement is to be submitted. Assignments
completed by individual experts working privately or through other consulting firms
cannot be claimed as the experience of the Consultant, or that of the Consultant’s
Associate(s), but can be claimed by the individuals themselves in their CVs.
Consultants should be prepared to substantiate the claimed experience if so
requested by the Client.

(ii) A concise, complete, and logical description of how the Consultant’s team will carry
out the services to meet all requirements of the TOR.

(iii) A work plan showing in graphical format (bar chart) the timing of major activities,
anticipated coordination meetings, and deliverables such as reports required under
the TOR.

(iv) An organization chart indicating relationships amongst the Consultant and any
Associate(s), the Client, and other parties or stakeholders, if any, involved in the
assignment.

(v) Comments, if any, on the TOR to improve performance in carrying out the assignment.
Innovativeness will be appreciated, including workable suggestions that could improve
the quality/effectiveness of the assignment. In this regard, unless the Consultant
clearly states otherwise, it will be assumed by the Client that work required to
implement any such improvements, are included in the inputs shown on the
Consultant’s Staffing Schedule.

(vi)  The Technical Proposal shall not include information related to financial proposal.
Technical Proposals containing information related to financial proposal shall be
declared non-responsive.

Personnel

(vii) The name, age, background employment record, and professional experience of each
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nominated expert, with particular reference to the type of experience required for the
services should be presented in the prescribed CV format.

(viii) Only one CV will be submitted for each position.

(ix)  Higher rating will be given to nominated experts from the consulting firm who are
regular full-time employees. The Client defines a regular full-time employee to be a
person who has been employed continuously by the Consultant for more than twelve
(12) months prior to the date of submission of the Proposal.

(x)  Authorized signatory may sign at the time of bid submission. However, CV signed by
the concerned member shall be produced by the successful bidder prior to signing the
agreement and the availability of the member for the project shall be ensured subject
to the conditions specified. It is mandatory to have contact details (phone number,
email id, contact address) and letter of authorization of the expert in case the CV is
signed by authorized representative. A zero rating will be given to a nominated
expert if the expert:

(a) has not signed the CV by himself or by authorized signatory of applicant firm; or

(b) Is a current employee of BUIDCo.

5. FINANCIAL PROPOSAL

5.1 Allinformation provided in Consultants’ Financial Proposal will be treated as confidential.

5.2 The Financial Proposal is to be submitted in the requisite forms enclosed on eproc
website.

5.3 No proposed schedule of payments should be included in Consultants’ Financial
Proposals.

5.4 Consultants shall quote the rates in Indian National Rupees only.

5.5 Form FIN-2 is an acknowledgement that, in preparation and submission of the Technical
and Financial Proposals, Consultants have:

(i) Not taken any action which is or constitutes a corrupt or fraudulent practice; and

(ii) Agreed to allow the Client, at their option, to inspect and audit all accounts,
documents, and records relating to the Consultant’s Proposal and to the
performance of the ensuring Consultant’s Contract.

5.6 The rates to be quoted shall be in the format given in Data Sheet and it shall include all
costs / expenses and statutory taxes excluding GST. The Client shall pay GST as applicable
on prevailing rates.

5.7 Financial Offers shall be submitted.

6. SUBMISSION, RECEIPT AND OPENING OF PROPOSALS

6.1 The bidder shall download the bid document from the website:
www.eproc.bihar.gov.in and upload the scanned copy of required documents
together with filled up documents on the web site.; www.eproc.bihar.gov.in Complete
bids (Including Technical and financial) must be uploaded at www.eproc.bihar.gov.in
not later than the date indicated in bid data sheet.

6.2 The Original Proposal (Cost of RFP Document, Bid Security), Technical and financial
proposals) shall contain no interlineations or overwriting, except as necessary to
correct errors made by Consultants themselves. Any such correction, interlineations
or overwriting be initialed by the person (s) who signed the proposal.
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6.3

6.4

6.5

6.6

An authorized representative of the Consultant shall initial all the pages of the
proposal. The entire uploaded document shall be signed by the Consultant or a
person authorized by the consultants. The representative’s authorization must be
confirmed by a written power of attorney accompanying the proposals.

For each proposal, the consultant shall prepare the number of copies as indicated in
the Data Sheet.

The Technical Proposal shall be marked "Original" as appropriate and placed in
separate envelopes. All required copies of the Technical Proposal as specified in the
Data sheet will be made from original. If there are discrepancies between the original
and the copies of the Technical Proposal, the Original governs.

The original and all copies of the Technical Proposal to be sent to the Client shall be
placed in a sealed envelope clearly marked “TECHNICAL PROPOSAL.” The envelopes
(Envelope 1 —Cost of RFP Document, Bid Security) which also must be uploaded with
technical bid on www.eproc.bihar.gov.in .

7. PROPOSAL EVALUATION

General

7.1

7.2

7.3

7.4

From the time the Proposals are opened to the time the contract is awarded, if any
consultant wishes to contact the client on any matter related to its proposal, it should
do so in writing at the address indicated in the Data sheet. Any effort by a Consultant
to influence the Client in examination, evaluation, ranking of Proposals or
recommendation or award of contract may result in rejection of the Consultant’s
Proposal.

A two stage procedure will be adopted in evaluating the proposals:

(a) A technical evaluation which will be carried out prior to opening of
financial proposals

(b) A financial evaluation

The Envelope-1 shall be opened first. If the RPF Document Cost and Bid Security are
not found to be in order then the proposal shall be treated as non-responsive and
shall not be evaluated further.

Not withstanding the foregoing BUIDCo reserves their rights to exercise in assessing
the past experience of Consultant with BUIDCo’s projects currently being
implemented and such consultants whose performance had not been satisfactory,
will not be considered for evaluation/award.

Evaluation of Technical Proposals

7.5

7.6

7.7

The eligibility criteria will be first evaluated as defined in Notice of RFQ for each
bidder. Detailed technical evaluation will be taken up in respect of only those bidders,
who meet with the prescribed eligibility criteria.

The Client’s ‘Tender Committee’ (TC) will be responsible for evaluation and ranking of
Proposals received.

The TC evaluates and ranks the Technical Proposals on the basis of Proposal’s
responsiveness to the TOR using the evaluation criteria and points system specified in
the Data Sheet. Each Technical Proposal will receive a technical score (St). A Proposal
shall be rejected if it does not achieve the minimum technical mark of 750 from the

BUIDCo.
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7.8

7.9

(ii)
(iii)
(iv)

maximum of 1,000 points.

A Technical Proposal may not be considered for evaluation in any of the following
cases:

the Consultant that submitted the Proposal belongs to one of the cases described in
Sub-Clause 1.6 to and failed to make a proper statement to that effect in the cover
letter ; or

the Technical Proposal was submitted in the wrong format; or

the Technical Proposal included details of costs of the services; or

the Technical Proposal reached the Client after the submission closing time and date
specified in the Data Sheet.

After the technical evaluation is completed, the Client shall notify Consultants whose
Proposals did not meet the minimum qualifying technical mark or Consultants who’s
Technical Proposals were considered non-responsive to the RFP requirements,
indicating that their Financial Proposals will be returned unopened after completion of
the selection process. The Client shall simultaneously notify, in writing Consultants
whose Technical Proposals received a mark of 750 or higher, indicating the date, time,
and location for opening of Financial Proposals. (Consultants’ attendance at the
opening of Financial Proposals is optional).

7.10 Before completion of the evaluation of Technical Proposal, the Client may at its

sole discretion invite all or any of the eligible Consultants to make a presentation
on their Technical Proposal to facilitate the understanding and evaluation of
Technical Proposal. The scope of such presentation shall be limited to information
already provided in the Technical Proposal.

8. OPENING AND EVALUATION OF FINANCIAL PROPOSALS

Opening of Financial Proposals

8.1

9.
10.1
10.2
BUIDCo.

At the opening of Financial Proposals, Consultant representatives who choose to
attend will sign an Attendance Sheet.

(i)  The marks of each Technical Proposal that meets the minimum mark of 750 will
be read out aloud.

(i)  Each Financial Proposal will be opened on eproc.

(iii) The Client’'s representative will open each Financial Proposal. Such
representative will read out aloud the name of the Consultant and the total
price shown in the Consultant’s Financial Proposal. This information will be
recorded in writing by the Client’s representative. The lowest bidder will be
invited for contract negotiation.

CONTRACT NEGOTIATIONS AND AWARD OF CONTRACT

The Consultant who is invited for contract negotiations will, as a pre-requisite for
attendance at the negotiations, confirm availability of all experts named in its
proposal except in the cases of absence on account of death or medical incapacity.
Failure in satisfying such requirements may result in the Client proceeding to initiate
the negotiation process with the next lowest bidder. Representatives conducting
negotiations on behalf of the Consultant must have written authority to negotiate and
conclude the Contract

Technical Negotiations: This will include a discussion of the Technical Proposal, the
proposed technical approach and methodology, work plan and schedule, and
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11.

12,

organization and personnel, and any suggestions made by the Consultant to improve
the TOR. The Client and the Consultants will finalize the TOR, personnel schedule,
work schedule, logistics, and reporting. These documents will then be incorporated in
the Contract as “Description of Services.” Special attention will be paid to clearly
defining the inputs and facilities required from the Client to ensure satisfactory
implementation of the assignment. The Client shall prepare minutes of negotiations
which will be signed by the Client and the Consultant.

10.3 Negotiations will conclude with a review of the draft Contract. To complete
negotiations the Client and the Consultant will initial the agreed Contract. If
negotiations fail, the Client will invite the second lowest Consultant to negotiate a
Contract.

10.4 After completing negotiations the Client shall award the Contract to the selected
Consultant and notify the other Consultants who could have been invited to negotiate
a Contract that they were unsuccessful. After Contract signature the Client shall
return the unopened Financial Proposals to the consultants whose Technical
Proposals have not secured the minimum qualifying mark, or were found to be
technically non-responsive

10.5 The selected Consultant is expected to commence the Assignment on the date and at
the location specified in the Data Sheet.

DURATION OF ASSIGNMENT

The duration of assignment for satisfactory performance of the services the contract will be
the period defined in Data Sheet.

PERFORMANCE SECURITY

The consultant will furnish within 10 days of the issue of Letter of Acceptance (LOA), an
Account Payee Demand Draft/Unconditional Bank Guarantee (in prescribed format) in favour
of “BUIDCo” payable/en-cashable at Patna, from any nationalized or scheduled commercial
Bank in India having its office at Patna for an amount equivalent to 5% (five percent) of the

total contract value towards Performance Security valid for a period of six (6) months beyond

the stipulated date of completion of services. The Bank Guarantee will be released after six
month and rectification of errors, if any, found during appraisal/approval of DPRs by
competent authorities/Funding agency whichever is later.
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Section 2: Data Sheet to Instruction to Consultants

Paragraph

Reference

1.1 Name of the Client:
Bihar Urban Infrastructure Development Corporation Ltd. (BUIDCo)
Client’s Representative:
Managing Director, BUIDCo
Method of selection: Least Cost based Selection (LCS) Method

1.2 Financial Proposal to be submitted together with Technical Proposal: Yes Name
of the assignment is:

Carrying Out Feasibility Study and Preparation of DPR For
Development of Patli Bus Stand at Kanhauli (Bihta), Patna, Bihar

Tender No is: Dated
1.3 There shall be a pre-proposal meeting as under Schedule: ....................... at
15:00 hrs.

Venue of pre-proposal meeting:
Bihar Urban Infrastructure Development Corporation Ltd.
#West boring canal Road, Patna -800 001

Tel: 0612-2558412 Email:-mdbuidco@gmail.com
Website:_http://www.buidco.in

1.4 The Client will provide the following inputs and facilities:

As mentioned in Terms of Reference (TOR)

1.5 Proposals must remain valid for 120 days from the submission date.

1.6 Cost of RFP Document:

All inclusive Rs 10000/- (Rupee Ten Thousand) for technical proposal cost for this

tender.

1.7 The Bid Security amount is as under in format prescribed at
Appendix-Ill to Data Sheet: - INR 3, 00,000.00 (Rs Three Lac only) for this
tender.

1.8 Clarifications may be requested in writing on or before .................. The address

for requesting clarifications is:
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1.9

1.10

1.11

1.12

The Managing Director

Bihar Urban Infrastructure Development Corporation #West
boring cannal Road, Patna -800 001

Tel: 0612-2558412

Email: mdbuidco@gmail.com

Website:http://www.buidco.in/

Under this contract the Consultant’s payments are Output and Deliverables
Based.

The Consultant shall quote Consultancy Charges for satisfactory performance of the
Services under the contract in terms of Lump sum Fee for the total work with cost
break up for each Item mentioned in Form FIN-2, FIN-3 and FIN-4 of Financial
Proposals to facilitate stage wise payments.

It is expected that consultant has quoted its fee considering all requirements for
satisfactory performance of the services included in TOR. If the consultant has not
considered any component for performance of the services, no extra payment shall
be made on this account.

Amounts payable by the Client to the Consultant under the contract shall be
subjected to deduction of local taxes, if any. The Client will pay GST, on

prevailing rates as applicable on the consultancy charges.

Proposals are to be submitted in one copy. Proposals must be submitted no
later than the following date and time:
............................... at 15:00 hrs.

Technical Proposals shall be evaluated on the basis of following pre-identified

criteria:

(a) Following Technical criteria that would be considered for selection of preferred
bidder:-

Criteria

1 Firms General Experience & Experience in Similar 200
Assignments

2 Approach & Methodology for proposed assignment 200

3 Qualification and Experience of Team Leader & Other Key 600
Professionals

Total Score 1000

(b) The members of the Technical Committee (BUIDCo) will carry out the evaluation
of proposals on the basis of their responsiveness to the Terms of Reference, applying
the evaluation criteria. Each responsive proposal will be given a technical score.

BUIDCo.
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(c) Narrative Evaluation Criteria and Detailed Marking Scheme is attached at
Appendix-l & Appendix-Il to Data Sheet.

1.13 Expected date for opening of Financial Proposals will be notified later.
1.14 Expected date for contract negotiations: to be notified.
1.15 Expected date for commencement of consulting services: two week after

issuing Letter of Award.

1.16 The duration of the assignment shall be Three Months and all activities are to
be completed in this period. This will be applicable for all the sectors under this

assignment.

e DPR Preparation Phase — 2 Months

e Bid Document Phase — 1 Moths

1.17 Consultant shall ensure that their Team Leader/Deputy Team Leader must
meet BUIDCo office fortnightly and also when required for meeting/discussion
in BUIDCo office. Additionally there field level staff shall be available in project
towns during the survey work and investigation works and their details of
presence with their contact details shall be made available in BUIDCo so that, if
need be, they may be called to BUIDCo office whenever required. Field level
staff may leave the project sites only after BUIDCo being satisfied with the

survey details submitted.
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Appendix-| to Data Sheet

NARRATIVE EVALUATION CRITERIA

I Firm General Experience & Experience in similar assignments (200 Points)

A. Experience in Preparation of Detailed Project Reports (180 points)

Criteria: The extent and depth of experience of the firm in preparation of Project Reports in Eligible
Sectors that is similar to the requirement of the TOR in terms of Technical parameters, quantum of
work and required inputs and financial parameters.

Factors to consider: Each reference project included in the technical proposal will be judged against
the criteria established. Higher scores will be given to a firm, which has more experience for projects
with relevant nature.

Eligible Sectors: Eligible Sectors include Sewerage / Interception and Diversion and STP Scheme

B. Experience in Similar Geographical Areas (20 points)

Criteria: Extent of experience in States on Genetics plain is similar geographical region taking in
consideration elements such as population size, economic development stage and possibly other
social factors.

Factors to consider: Higher scores will be given to a firm with better regional experiences.

11, APPROACH AND METHODOLOGY (200 Points) A.
Understanding of Objectives (20 points)

Criteria: General understanding of the project requirements; coverage of principal components as
requested in TOR; and site visit assessment.

Factors to consider: The three following aspects will be considered:

General understanding 45%
Components coverage 45%
Site visit 10%

Maximum points will be given if all the three aspects are positively judged.
B. Quality of Methodology (70 points)

Criteria: The degree to which the presented written methodology/approach addresses the
requirements of the TOR.

Factors to consider: Assessment of the inter-relationship of work program and methodology write-
up. A consistent relationship is to be given maximum points.

C. Work Program (50 points)
Criteria: A work program showing graphical presentation of activities (bar chart).
Factors to consider: Work program will be assessed on logical sequence of events.
D. Personnel Schedule (40 points)

Criteria: Relationship between required person-months and proposed work program.

Factors to consider: The Personnel Schedule will be assessed based on phasing of activities of the
work program and allocation and timing of expert’s individual inputs. Total requirements close to
estimated work requirements will be assessed as well as the appropriateness of time
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allocated to the task to be performed in terms of individual expertise.

E. Proposal Presentation (20 points)

Criteria: Clarity and ease of assessment of the entire proposal (including material
presentation).

Factors to consider If all items requested in the invitation letter are covered in a clear and
easily understandable form and the proposal is assembled in a professional manner,
maximum points will be given.

V. PERSONNEL (600 Points)
Expertise

Criteria: Separate assessment of each expert listed in the Request for Proposal. Each expert
is to be evaluated against the tasks assigned in accordance with four main criteria:

(i) General experience such as academic qualification and the no. of years of related
experience: (20%)

(i) Project related experience based on the number of relevant projects implemented:
(50%)

(iii) Experience for projects funded under Externally Aided Projects funded by WB, ADB, JICA,
KFW etc. or under any GOI funded project(AMRUT, UIDSSMT or Other) — (20%); and

(iv) For assessing full time permanent employment the personnel deployed who has
worked for the current employer on a regular/permanent full-time basis continuously
for the last 12 months - (10%)

Duration for Key Personnel

Minimum duration of Key personnel for one Scheme estimated by the Client and the Maximum
Marks for Expertise to be considered for evaluation purposes are given in below.

No of Maximum
Sl. Designation of Key Experts Experts Marks (X)
KEY EXPERTS
1 | Team Leader 1 150
2 | Project Coordinator 1 70
3 | Elector Mechanical Expert 1 70
4 | Structural Engineering Expert 1 70
5 | Survey & Geo technical Expert 1 60
6 | Social and Institutional Expert 1 60
7 | Environmental Engineer—cum—EIA Expert 1 60
8 | Procurement cum Documentation Expert 1 60
Support Staff (Technical)
(i) | Support Engineer (Civil) 1 0
(i) | Drafting support/CAD Operator 1 0

However, the Consultants may increase the strength of key personnel and other categories of staff
required for carrying out this consultancy. The Consultants shall indicate the name of the personnel
who has to be awarded marks for evaluation purpose. The strength of personnel required for this
consultancy may be estimated by the Consultants and furnished in the Technical proposals
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QUALIFICATION AND EXPERIENCE OF TEAM LEADER & OTHER KEY PROFESSIONALS — 600 Marks

Appendix-1l to Data Sheet

DETAILED MARKING SCHEME FOR TECHNICAL EVALUATION

S.No. | Criteria Weight age Maximum
(%) Marks
i | E - E - - imil
1 |rn:|s General Experience & Experience in Similar 100% 200
Assignments
Experience in Projects in Eligible Sectors - Commercial
A | Complex/ Buildings/Bus Stands/Metro stations. 90% 180

Experience of DPR of Commercial Complex/Buildings/Bus
Stands/Metro stations in last seven years having project cost
more than Rs. 300 crore.

Each Project- 30 Marks, Maximum up to 150 marks

Additional 30 marks for each project of DPR of Commercial
Complex/Buildings/Bus Stands/Metro stations in last seven
years having project cost between Rs.100 crore to 300 crore.
Maximum upto 120 Marks.

Additional 30 marks for project of DPR of Commercial
Complex/Buildings/Bus Stands/Metro stations in last seven
years in which land area is more than 25 Acre- 30 Marks.

B | Experience in Similar Geographical Areas ( Bihar Only) 10% 20
The firm should have provided comprehensive
architectural services for completed govt./semi govt.
building project of not less than 15000 sgmt up to
30000sgmt having building height of minimum 15 mtr.
The firm should have provided comprehensive
architectural services for completed govt./semi govt.
building project of more than 30000sgmt having building
height of minimum 15 mtr.

Approach & Methodology for proposed assignment
(Provided by consultant)

A | Understanding of Objectives 10% 20
General Understanding (45%)

Components coverage (45%)

Site visit (10%) (Gps Photographs to be attached)

10

20

100% 200

B | Quality of Methodology 30% 60
C | Work Program 25% 50
D | Organization and Personnel 25% 50
E | Proposal Presentation 10% 20

Note:- Marks in respect of 2A,2B,2C,2D & 2E will be given on the basis of
evaluation.

Qualification And Experience of Team Leader & other Key Professional — 600
Marks.

‘ S.No. ‘ Criteria Weightage (%) ‘ Maximum Marks
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A Team Leader/ Chief Consultant 150
Al Qualification 40% of A 60
Academic qualification- Graduate in Architectural
(i) Engm:eermg ‘Wlth 1.0-15 years. experience lr{clfldmg 7 50% of Al 30
years’ experience in Commercial Complex/Buildings/Bus
Stands/Metro stations project.
Academic qualification- Graduate in Architectural
Engineering with more than 15 years’ experience
(i) | including 7 years’ experience in Commercial 100% of A1 60
Complex/Buildings/Bus Stands/Metro stations project.
A2 Team Leader Experience 60% 90
, Experience as a Team Leader in 2 Commercial
. 25% 22.5
(i) Complex/Buildings/Bus Stands/Metro stations project 7
(ii) Experience _a_s a Team Leader in .3 Co.mmercial 50% 45
Complex/Buildings/Bus Stands/Metro stations project
Experience as a Team Leader in 4 Commercial
759 7.
(i) Complex/Buildings/Bus Stands/Metro stations project 5% 67.5
Experience as a Team Leader in 5 or more than 5
(iv) | Commercial Complex/Buildings/Bus Stands/Metro stations 100% 90
project.
B Other .Key Professional/Experts ( TOR Ref. Sr.N. 11 100% X
Expertise and Inputs)
(i) General experience such as academic qualification and 20% 0.2%

the number of years of related experience

Project related experience based on the number of
(ii) relevant projects implemented(07 marks per project and 50% 0.5x
maximum up to 35 marks)

Experience for projects funded under Externally Aided
Projects funded by WB, ADB, JICA, KFW etc. or under any

. . . 20 0.2
(i) GOl funded project(07 marks per project and maximum % X
up to 14 marks)
For assessing full time permanent employment the
(iv) personnel deployed who has worked for the current 10% 0.1x

employer on a regular/permanent full-time basis
continuously for the last 12 months

Appendix-lll to Data Sheet

Bid Security Form (Bank Guarantee)
(Bank’s Name and Address of Issuing Branch or Office)

Beneficiary: (name and address of Employer)
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Whereas M/s

(here in after called the “Consultant”) has submitted its technical & financial proposals for
the workof (insert the name of work for which

proposal is submitted) (here in after called the “Proposal”) against the Employer’s Notice
Inviting Tenders (NIT) Notice Inviting Proposal/ Invitation for Bid (IFB) No.

(Insert NIT/NIP/IFB number as per publication in news paper or

(insert the name of the Consultant)

website).

Furthermore, we understand that, according to your conditions, proposals must be
supported by a Bid Security.

At the request of the Consultant, we ~. ...~~~ (insert
name of the bank) hereby irrevocably undertake to pay you any sum or sums not exceeding
in total amount of (insert bid security amount in figures)

________________________ (amount in words) upon receipt by us of your
first demand in writing accompanied by a written statement stating that the Consultant is in
breach of its obligation(s) under the RFP conditions, because the Consultant:

(a) has withdrawn its Proposal during the period of Proposal validity specified by
the Consultant in the Technical Proposal Form; or

(b) does not accept the correction of errors in accordance with the Instructions to
Consultants (hereinafter “the ITC”) of the RFP Document; or

(c) having been notified of the acceptance of its Proposal by the Employer during
the period of proposal validity, (i) fails or refuses to execute the Contract
Agreement, or (ii) fails or refuses to furnish the Performance Security, in
accordance with the ITC.

This guarantee will expire: (a) if the Consultant is the successful Consultant, upon our
receipt of copies of the Contract Agreement signed by the Consultant and the
performance security issued upon the Instruction of the Consultant; and (b) if the
Consultant is not the successful Consultant, upon the earlier of (i) our receipt of a
copy your notification to the Consultant of the name of the successful Consultant; or
(i) forty-five days after the expiration of the Consultant’s proposal.

Consequently, any demand for payment under this guarantee must be received by us
at the office on or before that date.
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SECTION 3: TECHNICAL FORMS

FORM TECH-1: TECHNICAL PROPOSAL SUBMISSION FORM

[Location, Date]

To:
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Managing Director

Bihar Urban Infrastructure Development Corporation Ltd.
#West Boring Canal Road, Patna -800 001

Tel: 0612-2558412

Dear Sir/Madam:

We, the undersigned, offer to provide the consulting services for [Insert title of assignment] in
accordance with your Request for Proposal dated [Insert Date] and our Proposal. We are hereby
submitting our Proposal for (Name of work),which includes this Technical Proposal, and a Financial
Proposal sealed under a separate envelope.

We are submitting our Proposal in individual capacity without entering in association with/ as a Joint
Venture. We hereby declare that all the information and statements made in this Proposal are true
and accept that any misinterpretation contained in it may lead to our disqualification.

Or (strike-off whichever is not applicable)

We are submitting our Proposal in association with/as a joint Venture : (insert a list with full name
and address of each joint venture partner or sub Consultant)Attached is the following documentation
:letter(s) of association or joint venture Agreement and joint venture power of attorney for lead or
managing Partner)

We declare that we have not been debarred or blacklisted by any Government or Government
Agency of Government of India or Government of Bihar.

If negotiations are held during the period of validity of the Proposal, i.e., before the date indicated in
the Data Sheet, we undertake to negotiate on the basis of the proposed personnel. Our Proposal is
binding upon us and subject to the modifications resulting from Contract negotiations.

We undertake, if our Proposal is accepted, to initiate the consulting services related to the
assignment not later than the date indicated in the Data Sheet (Please indicate date).

We understand you are not bound to accept any Proposal you receive.
We remain,

Yours sincerely,

Authorized Signature [In full and initials]: __

Name and Title of Signatory:

Name of Firm: __
Address:

FORMTECH-2: CONSULTANT’S ORGANIZATION AND EXPERIENCE

FORMTECH-2A: Consultant’s Organization
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[Provide here a brief (maximum five pages) description of the background and organization of the
Consultant in case of JV, details of each member has to be provided)

Name of the:

Address of the registered office of the
Consultant:

Year of Establishment:

Contact Person with Contact Details:

Annual Turnover*in last three years(in Lakhs)

FY 2018-19

FY 2017-18

FY 2016-17

Average Annual Turnover for above three
Financial Years:

*Audited Statements to be enclosed

Net worth of Agency(Positive/Negative):

Experience in Similar Assignment:

Number of years:

Total assignments:

Assignment completed in last 3 years:

Similar Assignments in last 3 years:

Any Award or Felicitation received by your
Agency:

Any Other Relevant Details:

Form TECH-2B: Consultant’s Experience [For Full Technical Proposals Only]

[The following information should be provided in the format below for each reference assignment for
which your firm including 50% subsidiary, either individually as a corporate entity or as one of the
major companies within a consortium, was legally contracted by the Employer. Consultant should
specifically state the service population covered size of Sewerage and length of Nala to facilitate the
technical evaluation of the Proposals in case of JV or association, relevant experience of each
member has to be provided).

Assignment name: Approx. value of the contract (in current'):

Country: Duration of assignment (months):

Location within country:

Total Number of person-months of the

Name of Client: assignment:

Approx. value of the services provided by your firm
Address: under the contract (in )
Start date (month/year): Completion date Number of professional person-months provided
(month/year): by the joint venture partners or the Sub-

Consultants:

Name of joint venture partner or sub-
Consultants, if any for the assignment:

Name of senior regular full time employees of the
firm involved and functions performed (indicate
most significant profiles such as Project
Director/Coordinator, Team Leader):

Narrative description of Project:

Narrative description of project should specifically provide the details of:
a) Project Cost
b) Service population covered for Drainage/cover Nala Projects.
c¢) Length/width of cover Nala.
d) Covered Drain length in case of cover Nala Projects.
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Description of actual services* provided in the assignment:

*(Copy of Completion Certificate from Employer regarding experience should be furnished)

Firm’s Name: _
Signature of Authorized Representative:

Form TECH-3: Comments and Suggestions on the Terms of Reference

Form TECH-3A: On the Terms of Reference [For Full Technical Proposals Only]

[Present and justify here any modifications or improvement to the Terms of Reference you are
proposing to improve performance in carrying out the assignment (such as deleting some activity you
consider unnecessary, or adding others, or proposing a different phasing of the activities). Such
suggestions should be concise and to the point, and incorporated in your Proposal.]

ukwn R
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Form TECH-4: Description of Approach, Methodology and Work Plan for Performing the

Assignment [As per the details mentioned in the NARRATIVE EVALUATION CRITERIA]

Technical Approach and Methodology, Work Plan, and Organization and Personnel,

a) Technical Approach and Methodology. In this chapter you should explain your understanding
of the objectives of the assignment, approach to the services, methodology for carrying out the
activities and obtaining the expected output, and the degree of detail of such output. You should
highlight the problems being addressed and their importance, and explain the technical approach
you would adopt to address them. You should also explain the methodologies you propose to
adopt and highlight the compatibility of those methodologies with the proposed approach.

b) Work Plan. In this chapter you should propose the main activities of the assignment, their
content and duration, phasing and interrelations, milestones (including interim approvals by the
Client), and delivery dates of the reports. The proposed work plan should be consistent with the
technical approach and methodology, showing understanding of the TOR and ability to translate
them into a feasible working plan. A list of the final documents, including reports, drawings, and
tables to be delivered as final output, should be included here. The work plan should be consistent
with the Work Schedule of Form TECH-8.

¢) Organization and Personnel. In this chapter you should propose the structure and composition
of your team. You should list the main disciplines of the assignment, the key expert responsible,
and proposed technical and support personnel. The manpower requirement given in the TOR is an
indicative minimum requirement. The consultant should assess the specific and realistic
manpower with reference to specific project package and it should be consistent with the Work
Schedule of Form TECH-8.
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FORMTECH-5: TEAM COMPOSITION, TASK ASSIGNMENTS AND SUMMARY OF CV INFORMATION

Team Leader and Key Professionals

Surname, FirstArea oflPosition Task Assigned [Employment [Education/ [No. No.of years ofC\/ signature
Name Expertise |Assigned Status  withDegree Relevant [relevant expert/by other)
Firm(full- (Year/ Projects |project

time/ other) |Institution) Handled [experience.

Support staff

SNo Surname,Name Position Task Assignment
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FORMTECH-6: CURRICULUM VITAE (CV) FOR PROPOSED EXPERTS

[Summary of CV: Furnish a summary of the above CV. The information in the summary shall

be precise and accurate. The information in the summary will have bearing on the

evaluation of the CV]

Proposed Position [only one candidate shall be nominated for each position]:

Name of Firm [Insert name of firm proposing the expert]:

Name of Expert [Insert full name]:

Date of Birth: Citizenship:

Education[indicate college/university and other specialized education of expert, giving names of

Institutions, degrees obtained, and date of obtainment]:

Membership of Professional Associations: _

Other Training [Indicate significant training since degrees under 5 - Education were

Obtained]:

8 Publication: [List of details of major technical reports/papers published in recognized
national and international journals]

ukhwn e

No

9. Languages [For each language indicate proficiency: good, fair, or poor in speaking,
reading, and writing]:

10. Employment Record [Starting with present position, list in reversed order, every
employment held. List all positions held by staff member since graduation, giving dates,
names of employing organization, title of positions held and location of assignments. For
experience period of specific assignment must be clearly mentioned, also give Employer
references, where appropriate.]:

From [Year]: To [Year]: Employer:
Positions held:

11A. Detailed | 11B. Work Undertaken that Best lllustrates Capability to Handle the Tasks
Tasks  Assigned | Assigned[Among the assignments in which the expert has been involved, indicate the
(List all tasks to | following information for those assignments that best illustrate the expert’s capability
be performed | to handle the tasks listed under point 11.]

under this | Name of assignment or project:
assignment) Year:

Location:

Client:

Main project features:
Positions held:
Activities performed:

12, Certification:

I, the undersigned, certify to the best of my knowledge and belief that:

(i) This CV correctly describes my qualifications and my experience.

(i) 1 am not employed by the Executing /Implementing Agency

(iii) 1'am/I am not in regular full-time employment with the Consultant/Sub-Consultant.]
(iv) In the absence of medical incapacity, | will undertake this assignment for the duration
and in terms of the inputs specified for me in the Personnel Schedule in Form TECH-6
provided team mobilization takes place within the validity of this proposal or any agreed
extension thereof.

(v) I am willing to work on the project and | will be available for entire duration of the
project assignment and | will not engage myself in any other assignment during the
currency of this assignment on the project

(vi) 1, the undersigned, certify that to the best of my knowledge and belief, this bio-data correctly describes
Myself my qualification and my experience
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| am committed to undertake the assignment within the validity of proposal.

| understand that any willful misstatement described herein may lead to my disqualification or dismissal, if
engaged.

Date: [Day/Month/Year]

[Signature of expert or authorized representative of the firm]lFuII name of authorized representative:

1 This CV can be signed by a senior representative of the Consultant provided that if the Consultant’s proposal is ranked first, a copy of
the CV signed by the expert and/or specialist must be submitted to the Client prior to the commencement of contract negotiations.
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FORMTECH-7:PERSONNEL

N* | Name of | Professional Expert input(in the form of a bar chart)? Total person-weeks
Expert/Position input
1 |2 |3 |4 |56 |7 |8 |9 |10 |11 |12 |n |Home | Field® | Total
Expert
1 Home
Field
2
3
n
Subtotal
Support Staff
1 Home
Field
2
n
Subtotal
Total
1 Months are counted from the start of the assignment. For each expert indicate separately the input for home and field

2  Field work means work carried out at a place other than the expert’s home office; i.e. normal place of business.

- Full time input
Part time input
4

FORMTECH-8:WORKPLAN/SCHEDULE
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N* Activity? Months?
1 2 3 4 5) 6

1

2

3

4

5)

1 Indicate all main activities of the assighment, including delivery of reports/ deliverables as per Terms of Reference & Scope of

works (e.g.: inception, interim, and final reports), and other benchmarks such as Client approvals. For phased assignments
indicate activities, delivery of reports, and benchmarks for scheme.
2 Duration of activities shall be indicated in the form of a bar chart.
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FORM TECH-9 FINANCIAL STRENGTH OF THE CONSULTANT

FORMAT FOR FINANCIAL STRENGTH OF THE CONSULTANT
(INCLUDING ITS 50% SUBSIDIARIES)

(Rs.In Cr.)
Year Capital Reserves | Net Profit/Loss Turnover Advisory/Consultancy
Worth Services Turnover

2020-21

2019-20

2018-19

(Signature of Authorized Signatory)

This is to certify that the above information has been examined by us on the basis of relevant
documents, books of accounts & other relevant information and the information submitted above is
as per record.

Signature, address, Seal & Membership No. of Chartered Accountant
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Section 4: Financial Proposal
- Standard Forms

Financial Proposal Standard Forms shall be used for the preparation of the Financial Proposal
according to the instructions provided under Para5 of Section 2. Forms FIN-1, FIN-2, FIN-3, FIN-4 are
to be used whatever is the selection method indicated in Para 4 of the Letter of Invitation and Data
Sheet. ( Financial Proposal will be submitted in excel form only on eproc website along with technical

bid.)
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FORM FIN-1: FINANCIAL PROPOSAL SUBMISSION FORM

[Location, Date]

To:

Managing Director

Bihar Urban Infrastructure Development Corporation
#West Boring Canal Road, Patna -800 001

Tel: 0612-2558412

Dear Sir /Madam:

We, the undersigned, offer to provide the consulting services for [Insert name of Assignment ] in
accordance with your RFP dated [Insert Date] and our Technical Proposal. Our attached Financial
Proposal is for the sum of [Insert amount(s) in words and figures in Indian Rupee]z. This amount is
exclusive of the GST.

Our Financial Proposal shall be binding upon us subject to the modifications resulting from Contract
negotiations, up to expiration of the validity period of the Proposal, i.e. before the date indicated in
Clause Reference 1.10 of the Data Sheet.

No fees, gratuities, rebates, gifts, commissions or other payments have been given or received in
connection with this Proposal.

We understand you are not bound to accept any Proposal you receive.

We remain,
Yours sincerely,

Authorized Signature [In full and initials]: __
Name and Title of Signatory:

Name of Firm: __

Address:

2 Separate Financial Offer must be submitted. Amounts must coincide with the ones indicated | in
Form FIN-2

BUIDCo. Page - 37 Bidder.




Carrying Out Feasibility Study and Preparation of DPR For Development
of Patli Bus Stand at Kanhauli (Bihta), Patna, Bihar

FORM FIN-2: GRAND SUMMARY OF COST

Project Title: Carrying Out Feasibility Study and Preparation of DPR For Development of Patli Bus
Stand at Kanhauli (Bihta), Patna, Bihar.

Consultancy Fee (in INR)
In Figures In Words

Description of Services

(A) | Consultancy fee for providing
services for Preparation of
Detailed Project Report for
[Insert Name of Work]; As per
Terms of Reference (ToR)
complete to the satisfaction of
Client.

1. Work [insert name of work]
2. Work [insert name of work]
3. Work [insert name of work]

Note:-the price should be
quoted work wise.

Sub total

(B) | Add GST as per prevailing
rates

(C) Total Consultancy fee

including GST [A]+[B]

Note:

While quoting financial offers, applicants are requested to see Clause 5.4 of Data Sheet
to Instruction to Consultants under Section 2. During Evaluation of Financial proposals,
the quoted Consultancy fee excluding GSt shall be considered. The client shall pay the
Consultant, the GST, on prevailing rates as applicable on the consultancy charge.
Financial sheet must be filled in Excel Format which will be available at Eproc website.
Rate dose not quote with technical bid.

Authorized Signature [/n full and initials]:
Name and Title of Signatory:
Name of Firm with Company Seal:
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FIN-3: SUMMARY OF COST

Project Title: Carrying Out Feasibility Study and Preparation of DPR For Development of Patli Bus
Stand at Kanhauli (Bihta), Patna, Bihar.

Consultancy Fee In (INR) as per ITC
Description Clause 5

In Figures In Words

Al Remuneration for Professional Staff

A2 Remuneration for Sub-Professional

Staff
A3 Reports and Document Printing
A4 Survey and Investigation Expenses
A5 Any Other (Lump sum)

Total Costs

Note:

1. The break-up of cost as given in format FIN-3 and FIN-4 is to facilitate
assessment of reasonableness of costs and conducting negotiation in
accordance with Clause 9 of Section 2.

Authorized Signature [/n full and initials]:

Name and Title of Signatory:
Name of Firm with Company Seal: ——
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FORM FIN-4: BREAKDOWN OF COSTS

Project Title: Carrying Out Feasibility Study and Preparation of DPR For Development of Patli Bus
Stand at Kanhauli (Bihta), Patna, Bihar.

Al Remuneration for professional staff

Position ‘ Name ‘ Rate ‘ Staff Month | Amount (Rs)

(Rs)

ToTAL

A2 Remuneration for sub-professional staff

Rate (Rs)  Staff Month Amount (Rs)

ToTAL

A3 Reports and Document Printing.

SI. Description No of Copies| Rate per Amount (Rs)

Copy
(Rs)

1 | Draft Detail Report

2 | Final detail Report
Bid Document and
3 relevant document

A4 Survey and Investigation Expenses
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[Instruction: the survey and investigation expenses shall be quoted work]
details should be provided for work.

Un Quanti

Description it ty Rate per Amount
Unit (Rs) (Rs)

Topographical Survey @ 10m intervals along
below Nala with Total Station Machine in
Kanhauli village, Bihta,Patna,Bihar.

Building footprint of all existing civil structures
Location of existing services sewerage
1 lline/Nala, Electrical lines, pole and light pole
etc. Cross section of the Drain @200m (approx), Per
10 Nos. Bench mark with painting on| Acre
permanent structures shall be established
along the Nala.

2 Soil Characteristics 1job

3 |Any Other (specify)

Total

The actual payment of survey and investigation work shall be based on actual unit
quantity worked out during the execution of assignment.
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SECTION 5: TERMS OF REFERENCE
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Section 5: Terms of Reference (TOR)

1. INTRODUCTION

Bihar Urban Infrastructure Development Corporation (BUIDCo), a Govt. of Bihar
undertaking, requires the services of suitably qualified and registered domestic Consulting
Firms/Agencies/Companies to provide Consultancy services for carrying out feasibility
studies, and preparation of Detailed Project Report and Bid Documentation for providing
basic urban infrastructure services to Patna town in Bihar.

The Consulting Firm will be required to have staff of suitably qualified Professionals being
competent to carry out all of related duties and equipped with necessary facilities for
conducting desired tests.

(i) After acceptance of consultants’ program by client, the Consultants will be fully
responsible to mobilize the resources required to maintain the agreed schedule of
work within the total person months agreed under the contract for the services. In
case of any delays, which are not beyond the control of consultants, the client
reserves the right to require Consultancy Firm to provide additional resources and
personnel as may be required to make up the lost time, for which no additional
payment shall be made.

(ii) Whenever power point presentation or otherwise are sought for, the
consultants shall make themselves available to various committees.

2. SCOPE COVERAGE

a) SCOPE OF WORKS

i.  Site Evaluation and analysis.
ii.  Architectural work and site development.
iii.  Structural engineering work.
iv.  Sanitary, plumbing, drainage, water supply and sewerage work.
v.  Electrical work
vi.  Fire-fighting system / HVAC / specialized service as per requirement.
vii.  Landscape work including design of open spaces, horticulture,
Interiors and any other related works specifically entrusted to
Architects & Supervision of work till its Completion.
viii.  Preparation of Concept Note, feasibility reports Detailed Project report
& related presentation.
iX. Preparation of Tender Document & Any other related works
specifically entrusted by the BUIDCO.
X.  Traffic Management Plan.
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xi.  The completion period for feasibility study and preparation of DPR
will be 03 months.
b) SCHEDULE OF SERVICES

Preparation of layout plan and concept plans

B.1 a) Take instruction from BUIDCO regarding requirements of
project as a whole and prepare Pre- design report.

b) Prepare layout plan, conceptual plans with reference to
requirements given and prepare approximated estimate of cost
by area basis. As proposed concept plan, you have to obtain
NOC of the selected land from concerned ULB. BUIDCO will
facilitate in obtaining the selected land NOC after obtaining
NOC & the rest stage of scope of work should be done.

B.2 Modify conceptual plans specification incorporating required
suggestion/ changes and prepare preliminary drawings and
designs for BUIDCO. approval along with revised preliminary
estimate of cost.

B.3 a) Prepare drawings necessary for submission to statutory bodies
for sanction and advise on formalities.

b) Prepare feasibility reports and detailed project repots for
submission to statutory bodies for final approval.

c) Ensure compliance with codes, standards, legislations as
applicable.

Detailed working Drawings & Estimates Stage

B.4 Tender drawings stage

B.4.1 To conduct detailed survey & Soil investigation for the site of
the projects.

B.4.2 Prepare basic working drawings and details for all aspects of
work referred under the clause 'Scope of Work' including
architectural. ~ Structural, plumbing, sanitary, electrical
communication system, detailed specifications, preparation of
item wise detailed Estimate of cost.

B.4.3 Prepare basic working drawings for external services. site
developments, roads, pathways compound wall and landscape
works. Assist in preparation of tender documents and prepare
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B.5

B.6

drawings, quality procedures on material and works as per
requirements of BUIDCO.

Detailed estimate of cost

Prepare detailed Estimates of cost supports by detailed
measurements sheets, calculations and abstract of quantities
and cost based on current PWD, BCD, RCD schedule of rates.
In the absence of rate in Bihar SOR, the same shall be referred
to CPWD SOR or lastly arrived at by actual analysis as
applicable to the locally with support of three quotation and
obtaining the approval of the employer for the same.

Working drawings stage

a)

b)

c)

d)

f)

9)

Preparation of detailed working drawings for all aspects of
Architectural works.

Preparation of detailed working drawings for all aspects of
Structural works.

Preparation of working drawings for all aspects of Sanitary,
Drainage and Water Supply works.

Preparation of working drawings for all aspects of Electrical
Works.

Prepare drawings for landscape work, boundary wall, internal
roads, Site Developments etc,

Prepare necessary drawings for ventilation / air-conditioning (
as required)

Prepare/ revise all specific working details, specification etc. as
required by the BUIDCo during construction.

Construction stage

Visit the site of work at intervals mutually agreed upon to inspect the
construction woks, carryout sample supervision and where necessary
to clarify and doubt or interpretation of drawings/ specifications, attend
conferences and meeting to ensure that the projects proceeds generally
in accordance with the conditions of contract. The consultant architect
will record his observation about the work in a register maintained at
the site and render advice on actions if required.

Preparation and submission of completion reports and drawings for the
projects as required and with the assistance of BUIDCO Engineers.

BUIDCo.

Page - 45 Bidder.



Carrying Out Feasibility Study and Preparation of DPR For Development
of Patli Bus Stand at Kanhauli (Bihta), Patna, Bihar

iii.  Advising BUIDCO on exercising cost control and economy measures
to ensure that the approved estimate are not exceeded.

iv.  On completion of works, Architects will review the As-built drawings
of the building and services submitted by the developers.

3. OBIJECTIVES OF THE ASSIGNMENT

The primary objective of the consultancy is to undertake feasibility studies, prepare
requisite DPR and Bid Documents for Kanhauli Bus Stand, Bihta, Pana Scheme. It is
proposed to obtain financial assistance under different schemes of GOI or other External
Funding, if available. Govt. of Bihar may also provide part financial assistance through
State Plan for implementation of proposed projects. The objective of the Project proposed
is to promote sustainable environment and basic urban infrastructure and sanitation
facilities to the citizens and to ensure effective abatement of pollution by adopting a river
basin approach for comprehensive planning and management, and to maintain minimum
ecological flows in the rivers in vicinity with the aim of ensuring water quality and
environmentally sustainable development. Following standards and guidelines laid by
Ministry of Urban Development and Ministry of Environment & Forest, Govt. of India
needs to be followed.

Environmental and Social Management Framework (ESMF) issued by Ministry of
Ministry of Environment & Forest, Govt. of India

Any other Guideline issued by GOl and GOB for planning and design of project likely
to be proposed for funding under external resourses.

4. SCOPE OF WORK

The detailed scope of work of different components is as below:

This component is proposed for the augmentation of existing Carrying Out Feasibility Study and
Preparation of DPR For Development of Patli Bus Stand at Kanhauli (Bihta), Patna, Bihar. scheme to
improve the drainage/sewerage system of the locality. Drain should be covered so that it
can be used as road along with the existing roads.

The objective of the assignment is to study, analyze, design and prepare DPR for providing a
effective drainage system for the area by undertaking a technical, financial, economic,
environmental and social study, prioritized capital investment plan, detailed designs,
drawings, cost estimates and bidding documents for planning and implementation of such
investments.

e All the drawings shall be good for construction and with flow diagram.
e Structural loading shall be as per latest IRC /IS codes. Hydraulic design shall be based
on the relevant IS codes and CPEEHO’s manual. .and cross section shall be

adequately designed.

e Augmentation of pumping facilities, if required, shall be considered.
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e Population (existing) and Project Population (against the decadal growth rate);

e Also during the discussion with NMCG following common points were mentioned for
improvement of DPRs:

e DPRsto be submitted in hard copes along with all respective drawings

e The proposal drawing should indicate the propose schemes clearly (e.g. the no. of
outfalls, proposed pumping stations, rising main alignment, location of STP drains to
be tapped etc.)

e Contour map shall be provided

e Flow data for the drains to be tapped along with waste water quality data shall be
provided;

The present assignment shall include the following but not limited to:

A. General Framework

(i) Undertaking detailed topographic survey of the Project area and leveling survey and
preparation of base maps showing the connecting drains and their catchment areas.

(ii)Consultant to collect data through primary investigation or secondary data collection
Indicating the details of other underground services, mainly sewers and water mains
(electrical cables) which are in the vicinity of the Nala and show their distance .

(iii) Suggesting suitable materials for construction with cost benefit analysis discussing the
feasibility of using pre cast structures and providing structural designs and other design and
details as appropriate

B. Stakeholder Consultation

(i) Detailed consultations shall be conducted with various stakeholders like Government
departments like ULB, PHED, UDHD, NGOs, general public, etc with specific deliberations on
project proposals, to receive opinions and identification of land. The suggestions received
from the consultations shall be shall be documented and reviewed and be considered in
finalizing the designs.

C. Project Cost & Financial Viability

(i)  Preparation of project cost estimate including capital, O&M Costs based on
the above and preparation of financial analysis.

(ii) The cost estimate shall be based on the latest schedule of rates of
Government of Bihar. There shall not be any lump sum provision in the
estimate for items not covered in the schedule of rates market rates shall be
adopted with evidence.

D. Institutional Strengthening & Capacity Building

(i) Recommending organizational set up for operation and maintenance of the
system. ldentify requirements of staff along with costs. Involve the
concerned local body at all stages.

E. Implementation Plan
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(i) Prepare the project implementation schedule for execution. This will also
include drawing up project budget with monthly/quarterly target; furnish
network analysis such as CPM, PERT for purposes of effective project monitoring
and regular reports.

(ii)  Suggesting use of modern technologies for implementation of project.

F. Environment & Social Consideration

(i) Preparation of Environmental and Social assessment Report to prepare
necessary impact assessment and Environmental Mitigation Plans and
Resettlement action Plans

(ii)  Identifying specific protection arrangement for trees and other sensitive
environmental components. Tree cutting requirement if any shall be clearly
identified and listed with schedule of permission from regulatory authorities
to facilitate cutting.

G. Approvals/ permissions

(i)  Wherever permission from a state or central government organization is
required in implementation of the project, it would be endeavored to obtain
the same while finalizing the DPR. However, in case same is not possible while
finalizing DPR, proper proposal should be initiated from the ULB for sanction.

(i)  Clearances/ Permission from other Ministries namely Ministry of Environment
and Forest, SPBC/CPCB, NHAI and Railways, if required, shall be obtained and
enclosed with the DPR.

(iii)  Whenever power point presentation or otherwise are sought for, the
consultants shall make themselves available to various committees.

5. SURVEY, DATA COLLECTION AND INVESTIGATION

a) Field Survey

Planning and design shall require topographical survey of the project area to be
carried out and necessary base plans with spot levels and contour levels shall be
prepared.

The project area’s details should be verified at random based on the given survey
drawing and additional areas, if in the town, should be surveyed and the complete
details got certified by the ULB for completeness of coverage, and a layout plan to
scale as specified shall be prepared indicating the existing and proposed
components along with RLs.

Where basic input data on survey is not given by BUIDCo, Consultant shall carry out
Topographical survey project area and prepare road plan with levels along
roads/streets at suitable intervals and junctions of roads, locations such as change in
gradient, road turnings, zoning areas and selection of site for head works etc in the
listed ULBs under consultancy and prepare contour map.

The survey shall be guided by the following:

Establishing Temporary Benchmarks at suitable places near the Nala with respect to
the known GTS benchmark or a benchmark transferred from GTS by departments
like Public Works Department etc.
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Landside features to be include but not limited to

e Electrical poles, telephone poles, transformers, manholes, trees, building lines,
type of buildings (kutcha/semi pucca/pucca/shops/houses, no. of stores etc.),
and also building frontage, Water Supply lines, taps, bore wells, open wells,
overhead tanks etc., all water bodies — lakes, streams, ponds, canals places such
as temples, temple mast, mosque, church, grave yard, road width, type of road
surface etc.

e Locations of existing drains clearly identifying the type
(open/closed/kutcha/pucca, within or outside foot path), width and invert level
of drain including the beginning and end of drain.

e Location of existing sewers (if any), manholes etc

e Railway lines with details of culverts-ventway and levels
e Details of flood marks and Flood levels available at site

e During Field Survey, the Consultant is expected to coordinate with the relevant
Local Body and identify potential sites for Over Head Tanks, Sewage Pump
stations, Treatment Plant, Tube Wells etc. and collect Katha/Kasra details for
the chosen sites

e Carry out Block level survey at suitable intervals of the chosen sites
b) Data Collection

The consultant shall be wholly responsible for all the details of the proposal, the
physical and site conditions, the execution methodology etc. All data utilized in
preparation of the proposal shall be presented indicating the source of the data and
also the basis of assumptions, if any. The consultant shall be responsible for all the
data or designs and drawings and cost estimate given by them.

c) Soil Investigations

Soil investigation along the Nala shall be at approximately 500 m intervals and shall
be used to profile the subsurface.

6. LAND REQUIREMENT

The Consultant shall obtain No Objection Certificate from Land belonging PMC/ Concern
ULBs before finalizing the feasibility report. BUIDCo will facilitate in obtaining the NOC from
PMC/ Concern ULBs, if required. No payment for Preparation of DPR will be entertained if
NOC not obtain for elected Location/Concern ULBs

7. OUTPUTS AND DELIVERABLES

Under this contract the Consultant’s payments will be on output and deliverables based. It
is very important for the consultants to note the exact outputs required and their contents.
The desired outputs & deliverables under this contract are as shown in the table below.
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No of copies,

Due Date type & Contents
language

DPR Preparation Phase
Draft DPR Within 2 4 copy with soft | Detailed Engineering, design, drawing
Reports Months copy specifications, estimation etc. as per TOR
and Assessment of existing status of Nala
and their renovation plan; Summary of
findings based on completed situation
assessment and feasibility studies for
technical, financial, social, cultural,
environmental, legal, institutional and
economic aspects; Data & record
collected from PMC ; Studies carried out;
Options proposed and selected; Outline
description of programme; Expected
Project costs, etc.
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Final Report within One |5 hard copes and|As above but accommodating all points
weeks after |original version [Recommended by the Client.
Comments on|of soft copy in
draft DPR English,
Drawings in Auto
CAD.

Bidding Documents
Bid Document |within 3 week|6 hard copies |Using standard bidding document and
approval of |and original provisions of Bihar Financial Rules and
Final DPR. version of soft |best construction industry practices;
copy in English, |development of Bid Documents along

Drawings in with scope of work, specifications,

Auto CAD. tender drawings, and accommodating all
points suggested/ recommended by the
Client group.

8. REPORTS TO BE SUBMITTED BY THE CONSULTANT TO BUIDCO

8.1. All reports, documents and drawings obtained by the consultant are to be submitted
by him to the client under this assignment. The analysis of data and the design
proposals shall be based on the data derived from the primary surveys and
investigations carried out during the period of assignment. The sources of data and
model relationships used in the reports shall be indicated with complete details for
easy reference.

8.2. Since the project preparation is quite expensive and time consuming, the projects
under this assignment are proposed to prepare in various stages and at the end of
each stage decision shall be taken at competent level and conveyed to consultants
whether to proceed for next stage. Project preparation activities will be split into
four stages as brought out below.

Stage 1: Draft Detailed Project Report (DDPR)
Stage 2: Detailed Project Report (DPR) and
Stage 3: Draft and Final Bid Document

8.3. Time schedule in respect of all such stages has been indicated in earlier Paragraphs.
Consultant shall be required to complete, to the satisfaction of the client, all the
different stages of assignment within the time frame indicated in the schedule of
submission pertaining to Reports and Documents for becoming eligible for payment
for any part of the next stage.

8.4. The Consultant shall submit to the client the final reports and documents in bound
volumes (and not spiral binding form) after completion of each stage of work as per
the schedule and in the number of prescribed copies. Further, the reports shall also
be submitted in CDs in addition to the hard copies. The soft copy shall be in original
version and shall not be converted in pdf form. Consultant shall submit all other
reports mentioned specifically in the TOR.

8.5. The time schedule for various submissions shall be strictly adhered to. No time-over-
run in respect of these submissions will normally be permitted. Consultant is advised
to go through the entire terms of reference carefully and plan his work method in
such a manner that various activities followed by respective submissions as brought
out are completed as stipulated. Consultant is, therefore, advised to deploy
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sufficient number of supporting personnel, both technical and administrative, to
undertake the assignment. As far as possible, the proposal should include complete
information such as number of such persons, name, position, period of engagement,
etc. The Consultant is also advised to start necessary survey works/data collection
from the beginning so as to gain time in respect of various other activities in that

stage.

STAGE -1

The Draft DPR shall cover the following major aspects:

(i)
(ii)

(iii)
(iv)
(v)

(vi)
(vii)

(viii)

Project appreciation;

Detailed methodology to meet the requirements of the TOR finalized in
consultation with BUIDCo officers; including scheduling of various sub-activities
to be carried out for completion of various stages of the work; stating out
clearly their approach & methodology for project preparation after due
inspection of the entire project stretch and collection/ collation of necessary
information;

Task Assignment and Manning Schedule;

Work programme;

Performa for data collection;

Key plan and Linear Plan;

Development plans being implemented and / or proposed for implementation
in the near future by the ULB and other line agency and the possible impact of
such development plans on the overall scheme for field work and design for the
study;

Draft design standards; and

The Consultant shall commence the project preparation in accordance with the
prescribed guidelines. Before going for detailed feasibility studies; the Consultant shall
carry out pre-feasibility studies for screening and ranking of all project alternatives and
to select an appropriate alternative for carrying out detailed feasibility studies.

(i)

(ii)
(iii)
(iv)

(v)

Executive summary
Project Background, Introduction, Project Area and Need of the Project
Long Term Plan to address project objectives
The Proposed Project
a. Objectives
b. Project Users
c. Rehabilitation and De-bottlenecking of the Existing Systems
d. Project Description
e. Support Activities
f. Integration of the Project with the Existing and Future Systems
g. Agencies Involved in Project Implementation and Relevant Aspects
h. Establishing Feasibility may be based on Block Cost Estimates.
i. Implementation Schedule with detailed PERT/CPM Charts
j. Operation and Maintenance of the Project
Conclusions and Recommendations

8.5.3.3. The FR should clearly address the following points
(i) Methodology adopted for the study
(ii)  Socio-economic profile of the project areas
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(iii)

(iv)
(v)

(vi)
(vii)

(viii)

(ix)

Possibility of Sewerage System and Storm Water Drainage System. It is
intended to provide Sewerage and Drainage throughout the area of towns.
Consultant need to bring out all such issues at the feasibility stage. This would
particularly include but not be limited to:

a. Preliminary cost comparison (capital as well as O&M expenses)

b. Feasibility of implementation of sewerage and drainage in City where fully
functional water supply system is already in place.

c. Stakeholder consultation and ULB approval for sewerage and drainage.

d. Preparedness of ULBs to implement sewerage and drainage.

e. Way forward and road map for ULBs/PHED for preparation of soft side
components of Sewerage and Drainage system including assessment of
staffing need, computerized billing & collection, volumetric measurement
and metering.

Indicative design standards, methodologies and specifications

Investigations, Surveys and analysis

Alternatives considered for coverage, zoning, sewage treatment technology,
water sources considered etc.

Detailed analysis of recommendations made in CDP and CSP and how the same
are proposed to be incorporated or found not feasible.

Preliminary land acquisition/transfer requirements

Preliminary Cost estimates

The basic data obtained from the field studies and investigations shall be
submitted as an Appendix to the FR.

Draft DPR Approval: Any comments, revisions and modifications, suggested by
BUIDCo shall be incorporated and submitted within 5 days of receipt of
comments from BUIDCo.

Final Detailed Project Report (DDPR)

The DDPR Submission as given below:

e Volume | — Main Report together with Economic, Financial and
Environmental Reports

e Volume Il — Survey, Investigations and Detailed Designs

e Volume Il — Data for Materials and Works, Detailed Estimates of
Quantities and Cost

e Volume IV — Drawings

The DPR incorporating comments of clients group shall be submitted to
Ministry of Urban Development/ Ministry of Environment & Forest (MoEF),
Govt. of India or any other funding agency through Urban Development and
Housing Department (UDHD), GoB for approval and for consideration of
funding. GoB may also consider for funding of some infrastructure under State
plan. Any comments, revision and modifications suggested by Govt. of
India/GoB/Funding agency through UDHD shall be incorporated and DPR shall
be suitably modified. The Final DPR will be accepted only after approval of
DPR from sanctioning authority. Consultant also involve in Getting approval
from funding agency.
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STAGE: 2
Final Detailed Project Report (DPR)

(i) The comments of BUIDCo/Gol/GoB and Funding agency, if any, on the DDPR
submitted shall be incorporated and shall be resubmitted as Final DPR.

(i) Consultant shall assist BUIDCo/UDHD in posing the DPR to the funding agency to get
approval of DPR and sanction of funding.

(iii) Five (5) Sets of Final Detailed Project Reports, incorporating all revisions deemed
relevant following receipt of the comments from BUIDCo shall be submitted as per
the schedule.

Bid Documents

Bid Documents shall be prepared as per Standard Bid Documents of GOB/Model Document
of Funding Agency in packages as agreed/approved in final DPR complete with all schedules,
formats, scope of work, technical specifications, BOQ, contract conditions, drawings etc. and
shall be got approved from BUIDCo/UDHD.

Five (10) Sets of Final Bid Documents of each package, incorporating all revisions deemed
relevant following receipt of the comments from BUIDCo shall be submitted as per the
schedule.

9. INTERACTION WITH BUIDCO AND OTHER LINE AGENCIES

9.2. During entire period of services, the Consultant shall interact continuously with
BUIDCo and provide any clarification as regards methods being followed and carry out
modification as suggested by BUIDCo. A programme of various activities shall be
provided to BUIDCo and prior intimation shall be given regarding start of key activities
such as survey/investigation etc. so that inspections of BUIDCo officials could be
arranged in time.

9.3. BUIDCo officials and other Govt officials may visit the site at any time, individually or
collectively to acquaint themselves with the field investigations and surveys.

9.4. All equipment, software and books etc. required for satisfactory services for this
project shall be obtained by the Consultant at their own cost and shall be their
property.

10. DATA AND SOFTWARE

10.1. The CDs containing all basic as well as the processed data from all field studies and
investigations, report, appendices, annexure, documents and drawings shall be
submitted to BUIDCo at the time of the submission of the DDPR. The data can be
classified as follows:

(i) Engineering Investigations and Other Studies: Geo-technical surveys,
Hydrological Studies (for proposed cover Nala sites), source water quality
analysis, physiochemical Analysis of Wastewater Inventory data for existing
water supply/sewerage/drainage facilities (if any), their rehabilitation, new
construction requirement etc. in MS EXCEL or any other format which could be
imported to widely used utility packages.

(ii)  Topographic Surveys and Drawings: All topographic data would be supplied in
(x, y, z) format along with complete reference so that the data could be
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imported into any standard design software. The drawing files would be
submitted in *.dwg format.

(iii)  Rate Analysis: The Consultant shall submit the rate analysis for various works
items including the data developed on computer in this relation so that it could
be used by the client later for the purpose of updating the cost of the project.

(iv)  Economic and Financial Analysis.

10.2. Software

10.2.1. Consultant is required to design the cover Nala Sewerage/Drainage works using
relevant software like STAAD Pro, Sewer Gems or Sewer Cad/Storm CAD/Auto Sewer/
spread sheet format for Sewerage, drainage.

10.2.2. The CDs should be properly indexed and a catalogue giving contents of all CDs and
print-outs of the contents (data from field studies topographic data and drawings)
should be handed over to BUIDCo at the time of submission of the Final Report.

11. EXPERTISE AND INPUTS

11.1. Personnel Requirement

The Consultant shall be required to form a multi-disciplinary team for this assignment. The
consultant Team shall be manned by adequate number of experts with relevant experience
in the execution of similar detailed design assignments. The Consultant’s minimum
personnel requirements are estimated and shown in Table-1. This contains information
about the personnel to be provided by the consultants stating type of expertise and the
required skills and experience. The criteria are desirable and not restrictive, such as stating
an exact degree might preclude other good candidates from the job. Ultimately, the CVs
provided will form the largest component of the evaluation. So it is important that CVs are
described well in prescribed format.

Table 3: Personnel Requirement

>
Sl no Designation of key Experts o @
Experts

1 Team Leader 1

2 Project coordinator 1

3 Electromechanical Expert 1

4 Structural Engineer 1

5 Survey & Geotechnical 1

6 Social and Institutional Expert 1

7 Environmental Engineer—cum-EIA Expert 1

8 Procurement cum Documentation Expert 1

SUPPORT STAFF
0] Support Engineers (Civil) 1
(i) Drafting Support/CAD Operator 1

The key personnel fielded by the consultant shall not be shifted during the entire period of
the services. The basic professional requirements of personnel are also shown in Table-4.

Table 4: Qualification of Personnel

A Key Personnel

Team Leader Graduate Engineer in Architectural Engineer with at least 10 years
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experience including at least 7 years experience in the related field
including detailed design, engineering & preparation of detailed
project reports for

(i) Urban Commercial Complex/Buildings/Bus Stands/Metro stations.

(i) General civil works sectors. Should have specific experience of
two large integrated multi-disciplinary urban infrastructure projects
costing more than Rs 200 Cr, in capacity of Team Leader/ Dy. Team
Leader.

Project
Coordinator

Post Graduate in Civil with at least 8 years experience in including at
least 5 years experience in the design of Urban Commercial
Complex/Buildings/Bus Stands/Metro stations. including detailed
design, engineering & preparation of detailed project reports of
drainage system, rain water harvesting and knowledge of
preparation of drainage master plan, familiar with specification &
provisions of best engineering practices Should have specific
experience of one large integrated storm drainage Project costing
more than Rs 30 Cr, in capacity of Project coordinator.

Electromechanical
Expert

Graduate in Electrical/Mechanical engineering with at least 8 years
experience in the field of structural design including 5 years
experience in design of Urban Commercial Complex/Buildings/Bus
Stands/Metro stations/Roads.

Structural Graduate engineer with at least 8 years experience in the field of

Engineer structural design including 5 years experience in design of Urban
Commercial Complex/Buildings/Bus Stands/Metro stations.

Survey & Graduate engineer with at least 8 years experience in the field of

geotechnical

Surveying, soil investigations, including experience with Urban
Commercial Complex/Buildings/Bus Stands/Metro stations.

Social Expert &
Institutional
Expert.

Master degree in Labour Welfare/Social welfare/Industrial
Relationship with at least 8 years experience in relevant discipline
including preparation R&R plan, capacity building and Institutional
strengthen.

Environment
Management-
cum EIA Expert.

Post Graduate in Environmental Engineering or (Environmental
science ) with at least 8 years experience in conducting EIA/EMP as
per MoEF-Gol guidelines.

Procurement cum
documentation
Expert

Graduate Engineer with at least 8 year Experience of Government
procedures with regards to procurement on the basis of item rate,
Turnkey etc preferably procurements under Externally aided

projects.

Experience for cost estimation of different nature of subprojects;
including waste water and general civil works, knowledge of
preparation

of BOQ of percentage rate/item rate/ turnkey bid documents,
preparation of bid documents etc.

Support Staff(Technical)

Support Engineer

Graduate Engineer (Civil) with at least 3 year experience in required field
of design.

CAD Operators

Diploma Engineer (Civil/ Mechanical) as per work requirement with at
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least 3 year experience in required field in the related sector.

Note:

- Experience of AMRUT/UIDSSMT projects or externally funded projects or working
in similar regions would be advantageous/ preferred for all key positions.

- The numbers of man-months for the key personnel are indicative and may change
as per periodical reviews of actual requirements during course of execution of
contract.

- The CV’s of support staff (technical) and Other Experts are not required along with
Technical Proposals.

- All above personnel should be computer savvy. All technical personnel viz. key,
senior and support should be able to use latest design software, project
management software for the respective area of work.

11.2. Replacement of Key Personnel

Key Personnel shall not be replaced by the Consultant without prior permission of
BUIDCo. The substitute key personnel replacing the key personnel should be equally
qualified or better qualified. Consultancy fee shall be deducted by 10% of man
month rate in case of replacement of Team Leader. Consultancy fee shall be
deducted by 5% of man month rate for each replacement of other key personnel.

During execution of contract, the expert or person who is not found able to deliver
or perform as per the expectation of BUIDCo which is supposed to be within his
control, he shall be demobilized by the consultant with immediate effect and
arrange his replacement with prior approval of BUIDCo.

11.3. Other Requirements

Consultant shall ensure that their Team Leader/Deputy Team Leader must meet
BUIDCo office fortnightly and also when required for meeting/discussion in BUIDCo
office. Additionally there field level staff shall be available in project towns during
the survey work and investigation works and their details of presence with their
contact details shall be made available in BUIDCo so that, if need be, they may be
called to BUIDCo office whenever required. Field level staff may leave the project
sites only after BUIDCo being satisfied with the survey details submitted.

The consultant shall mobilize all necessary computers, software and all other
equipment required to fulfill the job. The consultant shall be responsible for all
conveyance and communication facilities etc which may be required to carry out
the job and consider these aspects while quoting their financial proposals.

12. WORKING ARRANGEMENTS

12.1. Items to be provided by the Client or Consultant

(i) Client will assist in providing related data, maps and plans, drawings and other
information available with Government / ULBs for the project town.

(ii)  Office Space, equipment, software and facilities related to the performance of
services under the contract shall be arranged by the Consultant at his own cost.
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(iii)

Sampling, collection and analysis of water and wastewater as per requirement of

CPHEEO Manual and NGBRA Guidelines will be carried out by Consultant at his own
cost. Rainfall data of required frequency shall be arranged by Consultant at his own

cost.
surveys,

(iv) Al

tests, investigations, studies,

mappings required for satisfactory

performance of the service for all project components shall be carried out by
Consultant at his own cost.

(v)

reports etc. at his own cost.

13. PAYMENT TO THE CONSULTANTS

(i)

The consultant shall take out and maintain adequate insurance of all equipment and

The consultancy charges for performance of the services under the contract shall be

paid by the client as per payment schedule given in Terms of Reference.

(i)

consultancy charges.

(iii)

The client shall pay the Consultant, the GST, on prevailing rates as applicable on the

It is expected that consultant has quoted amount considering all requirements for

satisfactory performance of the services included in ToR. If the consultant has not
considered any component for performance of the services, no extra payment shall
be made on this account.

(iv)

specific DPR as per the schedule given below :-

Table 5: Payment Terms

The Consultant will be paid consultancy fee as a percentage of the quoted price of the

On completion of services mentioned in item
2.0.B.1 (Sketch Stage)

15 % (Fifteen percent) of
total Fees payable.

On completion of services mentioned in item
2.b.B.2 (Final preliminary Drawings)

20 % (Twenty percent) of
total Fees payable less paid
under stage sr.n.-1

On completion of services mentioned in item
2.0b.B.3 (Statutory Drawings stage and after
BUIDCo’s approval)

On completion of services mentioned in item
15.3 (Statutory Drawings stage and after
BUIDCo’s approval)

30 % (Thirty percent) of
total Fees payable less paid
under stage sr.n.-2

On completion of services mentioned in item
2.0b.B.4 (Tender Drawings stage)

10 % (Forty percent) of total
Fees payable less paid under
stage sr.n.-3

On completion of services mentioned in item
2.0.B.5 (Detailed Estimates of cost) & Tender
Document.

50 % (Fifty percent) of total
Fees payable less paid under
stage sr.n.-4

6

2.b.B.6 (working drawing stage)

On completion of services mentioned item

80 % (Eighty percent) of
Fees as paid under stage
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| sr.n.-5

The quantum payable against working Drawings will be released in installments as
given tender below.

a) Issue/approval of All Structural drawings up to terrace | 4%
level

b) Issue/approval of All Architectural working drawings 4%

c) Issue/approval of All Sanitary and Water Supply | 4%
drawings, Electrical drawings and air- conditioning
Drawings

d) All drawings for site Development and External services | 4%
etc.

Balance 4 % would be released after 3 Months of completion of the SAID WORK & review of
as build drgs: 100% to the satisfaction of the employer / client.

(v) The client reserves the right to stop the consulting assignment for full or part of the
assignment at any stage of its execution by the Consultant in specific cases, if
required by funding agency. In the event of such discontinuation of full or part of
the assignment, the Consultant shall be compensated to the extent of the work
done by it.

14. PROJECT REVIEWS

The project performance of the Consultant will be reviewed by BUIDCo, at regular intervals.
Based on the reviews, BUIDCo will suggest the Consultant for the measures to improve the
performance in the execution of project component. Before proceeding for next stage there
shall be a detailed review of the Consultant’s work performance in the previous stages. The
proceedings for suspension / termination of Contract shall be as per provisions of General
Conditions of Contract under Section-2 of the Contract Agreement.
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SECTION 6: STANDARD CONTRACT

CONTENTS

|. CONTRACT FOR CONSULTANT’S SERVICES

Il. GENERAL CONDITIONS OF CONTRACT
1. General Provisions
1.1 Definitions
1.2 Relation between the Parties
1.3 1.3 Law Governing the Contract
1.4 Language
1.5 Headings
1.6 Notices
1.7 Location
1.8 Authority of Member in Charge
1.9Authorized Representatives
1.10 Taxes and Duties
2. Commencement, Completion, Modification and Termination of Contract
2.1 Effectiveness of Contract
2.2 Termination of Contract for Failure to Become Effective
2.3 Commencement of Services
2.4 Expiration of Contract
2.5 Entire Agreement
2.6 Modification
2.7 Force Majeure
2.7.1Definition
2.7.2No Breach of Contract
2.7.3 Measures to be taken
2.7.4 Extension of Time

2.7.5 Payments

2.7.6 Consultation

2.8 Suspension

2.9 Termination

2.9.1 By the Employer

2.9.2 By the Consultants

2.9.3 Cessation of Rights and Obligations

2.9.4 Cessation of Services

2.9.5 Payment upon Termination

2.9.6 Disputes about Events of Termination
3. Obligations of the Consultants

3.1General
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3.1.1 Standard of Performance
3.1.2 Law Governing Services
3.2 Conflict of Interests
3.2.1Consultants not to Benefit from Commissions, discounts etc.
3.2.2Consultants and Affiliates not to be otherwise interested in Project
3.2.3Prohibition of Conflicting Activities
3.3 Confidentiality
3.4 Liability of the Consultants
3.5 Insurance to be taken out by the Consultants
3.6 Accounting, Inspection and Auditing
3.7 Consultants’ Actions requiring Employer’s prior Approval
3.8 Reporting Obligations
3.9 Documents prepared by the Consultants to be the Property of the Employer
Equipment and Materials furnished by the Employer
4. Consultants’ Personnel
4.1 General
4.2 Description of Personnel
4.3 Approval of Personnel
4.4 Working Hours, Overtime, Leave etc.
4.5 Removal and/or Replacement of Personnel
4.6 Resident Project Manager
. Obligations of the Employer
5.1 Assistance and Exemptions
5.2 Access to Land
5.3 Change in the Applicable Law
5.4 Services, Facilities and Property of the Employer
5.5 Payment
6. Payment to the Consultants
6.1 Cost Estimates; Ceiling Amount
6.2 Currency of Payment
6.3 Mode of Billing and Payment
. Responsibility for accuracy of the project document
7.1 General
7.2 Retention money
7.3 Penalty
7.4 Action for deficiency in services
8. Fairness and Good Faith
8.1 Good Faith
8.2 Operation of the Contract
9.SETTLEMENT OF DISPUTES
9.1 Amicable Settlement
9.2 Dispute Settlement

(9]

~N

l1l. SPECIAL CONDITIONS OF CONTRACT

IV. APPENDICES

Appendix A: Terms of reference containing, inter-alia, the Description of the
Services and Reporting Requirements

Appendix B: Consultants’ Sub-consultants, Key Personnel and Sub-Professional
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Personnel, Task assighment, work programme, manning schedule, qualification
requirements of key personnel, and schedule for submission of various report.

Appendix C: Hours of work for Consultants’ Personnel.

Appendix D: Duties of the Employer.

Appendix E: Cost Estimate.

Appendix F: Minutes of Financial/ Contract Negotiations with the Consultant.
Appendix G: Copy of letter of invitation.

Appendix H: Copy of letter of acceptance.

Appendix I: Format for Bank Guarantee for Performance Security.

Appendix J: Minutes of the Pre-bid meeting.

Section 1: FORM OF CONTRACT

CONTRACT FOR: [Please insert name of project]
CONTRACT NUMBER: [Please insert project number]

THIS CONTRACT is made

BETWEEN : [BUIDCo(hereinafter referred to as “the Client”)

AND : [Please insert name of Consultant ] (hereinafter referred to as “the Consultant”)
[Please insert nodal officer and communication address of the consultant]

WHEREAS:

A. the Employer has requested the Consultants to provide certain consulting services as defined

in the General Conditions attached to this Contract (hereinafter called the “Services”);and

B. the Consultants, having represented to the Employer that they have the required
professional skills, personnel and technical resources, have agreed to provide the Services on
the terms and conditions set forth in this Contract.

NOW THEREFORE the parties hereto hereby agree as follows:
1. Documents

This Contract shall be comprised of the following documents:

Section 1 Form of Contract
Section 2 General Conditions
Section 3 Special Conditions
Section 4 Terms of Reference
Section 5 Schedule of Prices
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Section 6 Minutes of Contract Negotiation Meeting
Appendices:

Appendix A: Terms of reference containing, inter-alia, the Description of the Services and
Reporting Requirements

Appendix B: Consultants’ Key Personnel and Sub Professional Personnel, Task assignment,
work programme, manning schedule, qualification requirements of key
personnel, schedule for submission of various report.

Appendix C: Minutes of Financial/ Contract Negotiations with the Consultant, If any.
Appendix D: Copy of letter of invitation
Appendix E: Copy of letter of acceptance

Appendix F: Copy of Bank Guarantee for Performance Security
Appendix-G: Minutes of the pre-bid meeting, Addendum if any

This Contract constitutes the entire agreement between the Parties in respect of the
Consultants obligations and supersedes all previous communications between the Parties,
other than as expressly provided for in Section 3 and/or Section 4.

2. The mutual rights and obligations of the Employer and the Consultants shall be as set forth in
the Contract; in particular

(a) The Consultants shall carry out the Services in accordance with the provisions of the
Contract; and

(b) Employer shall make payments to the Consultants in accordance with the provisions of
the Contract.

Commencement and Duration of the Services

The Consultant shall start the Services on [please insert date] ("the Start Date") and
shall complete them by [please insert date] ("the End Date") unless this Contract is
terminated earlier in accordance with its terms and conditions.

3. Financial Limit

Payments under this Contract shall not, in any circumstances, exceed [please insert
total amount in numbers and words] exclusive of any government tax, if applicable ("the
Financial Limit").

4, Time of the Essence

Time shall be of the essence as regards the performance by the Consultant of its obligations
under this Contract.

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their respective
names as of the day and year first above written.

For and on behalf of Client For and on behalf of Consultant

Signature Signature
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Name: Name:

Date: Date:

Witness on behalf of Client Witness on behalf of Consultant
Lo s L e

2 s 2. e

Section 2: GENERAL CONDITIONS OF CONTRACT

DEFINITIONS AND INTERPRETATION

1.1 Definitions

Unless the context otherwise requires, the following terms whenever used in this Contract have the
following meanings:

(a) “Applicable Law” means the laws and any other instruments having the force of law.

(b) “Contract” means the Contract signed by the Parties, to which these General Conditions
of Contract are attached, together with all the documents listed in Clause 1 of such
signed Contract;

(c) “Effective Date” means the date on which this Contract comes into force and effect
pursuant to Clause GC

2.1;
(d) “GCC” means these General Conditions of Contract;
(e) “Government” means the Government of Bihar;

(f) “currency” means the Indian National Rupee;

(i) “Personnel” means persons hired by the Consultants as approved by EMPLOYER as
employees and assigned to the performance of the Services or any part thereof; “foreign
Personnel” means such persons who at the time of being so hired had their domicile
outside India; and “local Personnel” means such persons who at the time of being so
hired had their domicile inside India;

(j) “Party” means the Employer or the Consultants, as the case may be, and Parties means
both of them;

(k) “Services” means the work to be performed by the Consultants pursuant to this
Contract for the purposes of the Project;

(m) “Sub-consultant” means any entity to which the Consultants subcontract any part of the
Services in accordance with the provisions of Clause GC 3.7; and

(n)“Third Party” means any person or entity other than the Government, the Employer, the
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Consultants or a Sub-consultant.

(o) “SC” means the Special Conditions of Contract by which these General Conditions
of Contract may be amended or supplemented

1.2 Relation between the Parties

Nothing contained herein shall be construed as establishing a relation of master and servant or of
agent and principal as between the Employer and the Consultants. The Consultants, subject to this
Contract, have complete charge of Personnel performing the Services and shall be fully responsible
for the Services performed by them or on their behalf hereunder

1.3 Language

This Contract has been executed in English, which shall be the binding and controlling language for all
matters relating to the meaning or interpretation of this Contract.

15 Heading
The headings shall not limit, alter or affect the meaning of this Contract.

1.6 Notices

1.6.2 Any notice, request or consent required or permitted to be given or made pursuant to this
Contract shall be in writing. Any such notice, request or consent shall be deemed to have been
given or made when delivered in person to an authorized representative of the Party to whom
the communication is addressed, or when sent by registered mail, telex, telegram or facsimile to
such Party at the address as specified in the SC. Notice will be deemed to be effective as specified
in the SC.

A party may change its address for notice hereunder by giving the other Party notice of such change
at the address mentioned as under

Employer : Consultant:
Managing Director
Bihar Urban Infrastructure
Development Corporation #West
Boring Canal Road, est Boring
Cannal RoadPatna -800 001
Email: mdbuidco@gmail.com
Website:http://www.buidco.in/

1.7 Location
The Services shall be performed at such locations as are specified in TOR
1.8 Deleted

1.9 Authorized Representatives

Any action required or permitted to be taken, and any document required or permitted to be
executed, under this Contract by the Employer or the Consultants may be taken or executed by the
authorized representative.

1.10 Taxes and Duties

The Consultants shall pay all such taxes, duties, fees and other impositions as may be levied under the
Applicable Law

2. COMMENCEMENT, COMPLETION, MODIFICATION AND TERMINATION OF CONTRACT

2.1 Effectiveness of Contract
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This Contract shall come into force and effect on the date of the Employer’s notice to the Consultants
instructing the Consultants to begin carrying out the Services.

2.2 Termination of Contract for Failure to Become Effective

If this Contract has not become effective within such time period after the date of the Contract
signed by the Parties as shall be specified in the SC, either Party may, by not less than two (2) months
written notice to the other Party, declare this Contract to be null and void, and in the event of such a
declaration by either Party, neither Party shall have any claim against the other Party with respect
hereto.

2.3 Commencement of Services

The Consultants shall begin carrying out the Services at the end of such time period after the Effective
Date as mentioned Employer Notice to begin services.

2.4 Expiration of Contract

Unless terminated earlier pursuant to Clause GC 2.9 hereof, this Contract shall expire when services
have been completed and all payments have been made at the end of such time period after the
Effective Date.

2.5 Entire Agreement

This Contract contains all covenants, stipulations and provisions agreed by the Parties. No agent or
representative of either Party has authority to make, and the Parties shall not be bound by or be
liable for, any statement, representation, promise or agreement not set forth herein

2.6 Modification

Modification of the terms and conditions of this Contract, including any modification of the scope
of the Services, may only be made by written agreement between the Parties. Pursuant to Clause
GC 7.2 hereof, however, each party shall give due consideration to any proposals for modification
made by the other Party.

2.7 Force Majeure

2.7.1 Definition

(a) For the purposes of this Contract, “Force Majeure” means an event which is beyond the
reasonable control of a Party, and which makes a Party’s performance of its obligations
hereunder impossible or so impractical as reasonably to be considered impossible in the
circumstances, and includes, but is not limited to, war, riots, civil disorder, earthquake,
fire, explosion, storm, flood or other adverse weather conditions, strikes, lockouts or
other industrial action (except where such strikes, lockouts or other industrial action are
within the power of the Party invoking Force Majeure to prevent), confiscation or any
other action by government agencies.

(b) Force Majeure shall not include (i) any event which is caused by the negligence or
intentional action of a

Party or such Party’s Sub consultants or agents or employees, nor (ii) any event which a
diligent Party could reasonably have been expected to both (A) take into account at the
time of the conclusion of this Contract and (B) avoid or overcome in the carrying out of
its obligations hereunder.

(c) Force Majeure shall not include insufficiency of funds or failure to make any payment
required hereunder.

2.7.2 No Breach of Contract

The failure of a Party to fulfill any of its obligations hereunder shall not be considered to be a
breach of, or default under, this Contract insofar as such inability arises from an event of
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Force Majeure, provided that the Party affected by such an event has taken all reasonable
precautions, due care and reasonable alternative measures, all with the objective of carrying
out the terms and conditions of this Contract.

2.7.3 Measures to be Taken

(a) A party affected by an event of Force Majeure shall take all reasonable measures to
remove such Party’s inability to fulfill its obligations hereunder with a minimum of delay.

(b) A party affected by an event of Force Maguire shall notify the other Party of such event
as soon as possible, and in any event not later than fourteen (14) days following the
occurrence of such event, providing evidence of the nature and cause of such event, and
shall similarly give notice of the restoration of normal conditions as soon as possible

(c) The Parties shall take all reasonable measures to minimize the event of Force Majeure
consequences of any

2.7.4 Extension of Time

Any period within which a Party shall, pursuant to this Contract, complete any action or task, shall be
extended for a period equal to the time during which such Party was unable to perform such action
as a result of Force Majeure.

2.7.5 Payments related to force majeure
Both the parties will have to bear their own cost during the force majeure.

2.7.6 Consultation

Not later than thirty (30) days after the Consultants, as the result of an event of Force Majeure, have
become unable to perform a material portion of the Services, the Parties shall consult with each
other with a view to agreeing on appropriate measures to be taken in the circumstances.

2.8 Suspension

The Employer may, by written notice of suspension to the Consultants, suspend all payments to the
Consultants hereunder if the Consultants fail to perform any of their obligations under this Contract,
including the carrying out of the Services, provided that such notice of suspension (i) shall specify the
nature of the failure, and (ii) shall request the Consultants to remedy such failure within a period not
exceeding thirty (30) days after receipt by the Consultants of such

notice of suspension.

2.9 Termination

2.9.1 By the Employer

The Employer may, by not less than thirty (30) days’ written notice of termination to the Consultants
(except in the event listed in paragraph (f) below, for which there shall be a written notice of not less
than sixty (60) days), such notice to be given after the occurrence of any of the events specified in
paragraphs (a) through (f) of this Clause 2.9.1, terminate this Contract:

(a) if the Consultants fail to remedy a failure in the performance of their obligations
hereunder, as specified in a notice of suspension pursuant to Clause 2.8
hereinabove, within thirty (30) days of receipt of such notice of suspension or
within such further period as the Employer may have subsequently approved in
writing;

(b) if the Consultants become insolvent or bankrupt or enter into any agreements with
their creditors for relief of debt or take advantage of any law for the benefit of
debtors or go into liquidation or receivership whether compulsory or voluntary;

(c) if the Consultants fail to comply with any final decision reached as a result of
arbitration proceedings pursuant to Clause 8 hereof;
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(d) if the Consultants submit to the Employer a statement which has a material effect
on the rights, obligations or interests of the Employer and which the Consultants
know to be false;

(e) if, as the result of Force Majeure, the Consultants are unable to perform a material
portion of the Services for a period of not less than sixty (60) days; or

(f) if the Employer, in its sole discretion and for any reason whatsoever, decides to
terminate this Contract.

2.9.2 By the Consultants

The Consultants may, by not less than thirty (30) day’s written notice to the Employer, such
notice to be given after the occurrence of any of the events specified in paragraphs (a)
through (d) of this Clause 2.9.2, terminate this Contract:

(a) if the Employer fails to pay any money due to the Consultants pursuant to this
Contract and not subject to dispute pursuant to Clause 8 hereof within forty-five
(45) days after receiving written notice from the Consultants that such payment is
overdue;

(b) if the Employer is in material breach of its obligations pursuant to this Contract and
has not remedied the same within forty-five (45) days (or such longer period as the
Consultants may have subsequently approved in writing) following the receipt by
the Employer of the Consultants’ notice specifying such breach;

(c) if, as the result of Force Majeure, the Consultant are unable to perform a material
portion of the Services for a period of not less than sixty (60) days; or

(d) if the Employer fails to comply with any final decision reached as a result of
arbitration pursuant to Clause 8 hereof

2.9.3 Cessation of Rights and Obligations

Upon termination of this Contract pursuant to Clauses 2.2 or 2.9 hereof, or upon expiration of this
Contract pursuant to Clause 2.4 hereof, all rights and obligations of the Parties hereunder shall cease,
except (i) such rights and obligations as may have accrued on the date of termination or expiration,
(i) the obligation of confidentiality set forth in Clause 3.3 hereof, (iii) the Consultant’s obligation to
permit inspection, copying and auditing of their accounts and records set forth in Clause 3.6 (ii)
hereof, and (iv) any right which a Party may have under the Applicable Law

2.9.4 Cessation of Services

Upon termination of this Contract by notice of either Party to the other pursuant to Clauses 2.9.1 or
2.9.2 hereof, the Consultants shall, immediately upon dispatch or receipt of such notice, take all
necessary steps to bring the Services to a close in a prompt and orderly manner and shall make every
reasonable effort to keep expenditures for this purpose to a minimum. With respect to documents
prepared by the Consultants and equipment and materials furnished by the Employer, the
Consultants shall proceed as provided, respectively, by Clauses 3.9 or 3.10 hereof.

2.9.5 Payment upon Termination

Upon termination of this Contract pursuant to Clauses 2.9.1 or 2.9.2 hereof, the Employer
shall make the following payments to the Consultants (after offsetting against these
payments any amount that may be due from the Consultant to the Employer):

i) remuneration pursuant to Clause 6 hereof for Services satisfactorily performed prior to
the effective date of termination

ii) reimbursable expenditures pursuant to Clause 6 hereof for expenditures actually
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incurred prior to the effective date of termination; and
2.9.6 Disputes about Events of Termination

If either Party disputes whether an event specified in paragraphs (a) through (e) of Clause 2.9.1 or in
Clause 2.9.2 hereof has occurred, such Party may, within forty-five (45) days after receipt of notice of
termination from the other Party, refer the matter to arbitration pursuant to Clause 9.2 hereof, and
this Contract shall not be terminated on account of such event except in accordance with the terms
of any resulting arbitral award.

3. OBLIGATIONS OF THE CONSULTANTS
3.1 General

3.1.1 Standard of Performance

The Consultants shall perform the Services and carry out their obligations hereunder with all due
diligence, efficiency and economy, in accordance with generally accepted professional techniques
and practices, and shall observe sound management practices, and employ appropriate advanced
technology and safe and effective equipment, machinery, materials and methods. The Consultants
shall always act, in respect of any matter relating to this Contract or to the Services, as faithful
advisers to the Employer, and shall at all times support and safeguard the Employer's legitimate
interests in any dealings with Sub-consultants or Third Parties.

3.1.2  Law Governing Services

The Consultants shall perform the Services in accordance with the Applicable Law and shall take all
practicable steps to ensure that any Sub-consultants, as well as the Personnel and agents of the
Consultants and any Sub consultants, comply with the Applicable Law.

3.2 Conflict of Interests

3.2.1 Consultants not to Benefit from Commissions, Discounts, etc.

The remuneration of the Consultants pursuant to Clause 6 hereof shall constitute the Consultants'
sole remuneration in connection with this Contract or the Services and the Consultants shall not
accept for their own benefit any trade commission, discount or similar payment in connection with
activities pursuant to this Contract or to the Services or in the Discharge of their obligations
hereunder, and the Consultants shall use their best efforts to ensure that any Sub-consultants, as well
as the Personnel and agents of either of them, similarly shall not receive any such additional
remuneration.

3.2.2 Consultants and Affiliates not to be otherwise interested in Project

The Consultants agree that, during the term of this Contract and after its termination, the
Consultants and any entity affiliated with the Consultants, as well as any Sub-consultant and any
entity affiliated with such Sub-consultant, shall be disqualified from providing goods, works or
services (other than the Services and any continuation thereof) for any project resulting from or
closely related to the Services.

Prohibition of Conflicting Activities

Neither the Consultants nor their Sub consultants nor the Personnel of either of them shall engage,
either directly or indirectly, in any of the following activities:

(a) during the term of this Contract, any business or professional activities which would
conflict with the activities assigned to them under this Contract; or

(b) after the termination of this Contract, such other activities as may be specified by
Employer

33 Confidentiality

The Consultants, their Sub-consultants and the Personnel of either of them shall not, either during
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the term or within two (2) years after the expiration of this Contract, disclose any proprietary or
confidential information relating to the Project, the Services, this Contract or the Employer's
business or operations without the prior written consent of the Employer.

3.4 Liability of the Consultants
The Consultants' liability under this Contract shall be as provided by the Applicable Law.
3.5 Insurance to be taken out by the Consultants

The Consultants (i) shall take out and maintain, and shall cause any Sub consultants to take out and
maintain, at their (or the Sub consultants', as the case may be) own cost but on terms and
conditions approved by the Employer, insurance against the risks, and for the coverage’s, as
necessary and (ii) at the Employer's request, shall provide evidence to the Employer showing that
such insurance has been taken out and maintained and that the current premiums there for have
been paid.

3.6 Accounting, Inspection and Auditing

The Consultants (i) shall keep accurate and systematic accounts and records in respect of the
Services hereunder, in accordance with internationally accepted accounting principles and in such
form and detail as will clearly identify all relevant time charges and cost, and the bases thereof
(including the bases of the Consultants' costs and charges), and (ii) shall permit the Employer or its
designated representative periodically, and up to one year from the expiration or termination of
this Contact, to inspect the same and make copies thereof as well as to have them audited by
auditors appointed by the Employer.

3.7 Consultants' Actions requiring Employer's prior Approval

The Consultants shall obtain the Employer's prior approval in writing before taking any of the
following actions:

(a) appointing such members of the Personnel as are listed in Appendix B;

(b) entering into a subcontract for the performance of any part of the Services, it being
understood (i)that the selection of the Sub-consultant and the terms and conditions
of the subcontract shall have been approved in writing by the Employer prior to the
execution of the subcontract, and (ii) that the Consultants shall remain fully liable for
the performance of the Services by the Sub-consultant and its Personnel pursuant to
this Contract;

3.8 Reporting Obligations

The Consultants shall submit to the Employer the reports and documents specified in
Appendix A/E hereto, in the form, in the numbers and within the time periods set forth in
the said Appendix.

3.9 Documents prepared by the Consultants to be the Property of the Employer

All plans, drawings, specifications, designs, reports and other documents prepared by the
Consultants in performing the Services shall become and remain the property of the
Employer, and the Consultants shall, not later than upon termination or expiration of this
Contract, deliver all such documents to the Employer, together with a detailed inventory
thereof. The Consultants may retain a copy of such documents.

3.10 Equipment and Materials furnished by the Employer
Equipment and materials made available to the Consultants by the Employer, or purchased
by the Consultants with funds provided by the Employer, shall be the property of the
Employer and shall be marked accordingly. Upon termination or expiration of this
Contract, the Consultants shall make available to the Employer an inventory of such
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equipment and materials and shall dispose of such equipment and materials in accordance
with the Employer's instructions. While in possession of such equipment and materials, the
Consultants, unless otherwise instructed by the Employer in writing, shall insure them in
an amount equal to their full replacement value.

4, CONSULTANTS' PERSONNEL

4.1 General

The Consultants shall employ and provide such qualified and experienced Personnel as are
required to carry out the Services.

4.2 Description of Personnel

(a)

(b)

(c)

The titles, agreed job descriptions, minimum qualification and estimated periods of
minimum engagement of the key professionals is to be adhered.

If required to comply with the provisions of Clause 3.1.1 of this Contract, adjustments
with respect to the estimated periods of engagement of Key personnel is to be
increased. The consultant will have to take into account the requirement of personnel
and other relevant infrastructure required for timely completion of the project. Based
on assessment of required professional, equipments and other infrastructure the
consultant should quote the rates

If additional work is required beyond the scope of the Services specified in TOR, the
remuneration shall be fixed on mutually agreed terms.

4.3 Approval of Personnel

In respect of Key Personnel, which the Consultants propose to use in the carrying out of the
Services, the Consultants shall submit to the Employer for review and approval a copy of
their biographical data. If the Employer does not object in writing (stating the reasons for the
objection) within twenty-one (21) calendar days from the date of receipt of such biographical
data, such Key Personnel shall be deemed to have been approved by the Employer.

4.4 Working Hours, Overtime, Leave, etc.

Working hours and holidays for Key Professional shall be as per labour laws.

4.5 Removal and/or Replacement of Personnel

(a)

(b)

Once approved by the Employer no changes shall be made in the Key Personnels. If,
for any reason beyond the reasonable control of the Consultants, it becomes
necessary to replace any of the key Personnel, the Consultants shall forthwith provide
as a replacement a person of equivalent or better qualifications.

If the Employer (i) finds that any of the key Personnel has committed serious
misconduct or has been charged with having committed a criminal action, or (ii) has
reasonable cause to be dissatisfied with the performance of any of the key Personnel,
then the Consultants shall, at the Employer's written request specifying the grounds
therefore, forthwith provide as a replacement of the person with qualifications and
experience acceptable to the Employer. Any such replacement shall be at risk & cost of
the consultant.

4.6 Team Leader.

The Consultants shall ensure that at all times during the Consultants' performance of the
Services a Team Leader, acceptable to the Employer, shall be in charge of the performance
of such Services.
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5. OBLIGATION OF THE EMPLOYER
5.1 Assistance and Exemptions

The Employer shall use its best efforts to ensure that the EMPLOYER shall:

(a) assist the Consultants, Sub consultants and Personnel in arranging work permits and such
other documents as shall be necessary to enable the Consultants, Sub consultants or
Personnel to perform the Services;

(b) assist for the Personnel and, if appropriate, their eligible dependents to be provided
promptly with all supporting papers for necessary entry and exit visas, residence permits,
exchange permits and any other documents required for their stay in India;

(c) facilitate clearance through customs of any property required for the Services;

(d) issue to officials, agents and representatives of the agency all such instructions as may be
necessary or appropriate for the prompt and effective implementation of the Services;

5.2 Access to Land

The Employer warrants that the Consultants shall have, free of charge, unimpeded access to all land
in respect of which access is required for the performance of the Services. The Employer will be
responsible for any damage to such land or any property thereon resulting from such access and will
indemnify the Consultants and each of the Personnel in respect of liability for any such damage,
unless such damage is caused by the default or negligence of the Consultants or any Sub consultants
or the Personnel of either of them.

5.3 Change in the Applicable Law

The consultant shall bear all financial implication, if, after the date of this Contract, there is any
change in the Applicable Law with respect to taxes and duties.

5.4 Services, Facilities and Property of the Employer

The Employer shall make available to the Consultants and the Personnel, for the purposes of the
Services and free of any charge, the services and facilities as mentioned in clause 5.1 and 5.2.

5.5 Payment

In consideration of the Services performed by the Consultants under this Contract, the Employer shall
make to the Consultants such payments and in such manner as is provided by Clause 6 of this
Contract.

6. PAYMENT TO THE CONSULTANTS

6.1 The payment shall be made as per Clause 12 mentioned in TOR.

6.2 The payment shall be made through A/c payee cheque, payable at Patna, in Indian Rupees.
6.3 Mode of Billing and Payment

Billing and payments in respect of the Services shall be made as follows:-

(a) The Employer shall cause to be paid to the Consultants an advance and as otherwise set
forth below. The advance payment will be due after provision by the Consultants to the
Employer of a bank guarantee of any nationalized bank acceptable of value of 10% of total
contract value. Such bank guarantee (i) to remain effective until the advance payment has
been fully set off and ii) in such form as the Employer shall have approved in writing.

(b) Payment Schedule: The Consultant will be paid stage-wise as a percentage of the contract
value as per the schedule given in Terms of Reference

(c) No payment shall become eligible for the next stage till the consultant completes to the
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satisfaction of the Employer the work pertaining to the preceding stage.

(e) The Employer shall cause the payment of the Consultants in Para 6.4 (b) above as given
in schedule of payment within thirty (30) days after the receipt by the Employer of bills.

(f) The final payment under this Clause shall be made only after the final report and a final
statement, identified as such, shall have been submitted by the Consultants and
approved as satisfactory by the Employer. The Services shall be deemed completed and
finally accepted by the Employer and the final report and final statement shall be
deemed approved by the Employer as satisfactory ninety (90) calendar days after receipt
of the final report and final statement by the Employer unless the Employer, within such
ninety (90) day period, gives written notice to the Consultants specifying in detail
deficiencies in the Services, the final report or final statement. The Consultants shall
thereupon promptly make any necessary corrections, and upon completion of such
corrections, the foregoing process shall be repeated. Any amount which the Employer
has paid or caused to be paid in accordance with this Clause in excess of the amounts
actually payable in accordance with the provisions of this Contract shall be reimbursed
by the Consultants to the Employer within thirty (30) days after receipt by the
Consultants of notice thereof. Any such claim by the Employer for reimbursement must
be made within twelve (12) calendar months after receipt by the Employer of a final
report and a final statement approved by the Employer in accordance with the above.

7. Responsibility for Accuracy of Project Documents

7.1 General

7.1.1 The Consultant shall be responsible for accuracy of the data collected, by him directly or

procured from other agencies/authorities, the designs, drawings, estimates and all other
details prepared by him as part of these services. He shall indemnify the Authority against
any inaccuracy in the work which might surface during implementation of the project. The
Consultant will also be responsible for correcting, at his own cost and risk, the drawings
including any re - survey / investigations and correcting layout etc. if required during the
execution of the Services

7.1.2 The Consultant shall be fully responsible for the accuracy of design and drawings. All the

7.1.3

7.2.

7.3.

designs and drawings for structures including all their components shall be fully checked by a
Senior Engineer after completion of the designs. All structural drawings for shall be duly
signed by the (a) Designer, (b) Senior Checking Engineer, and (c) Senior Structure Expert. The
designs and drawings not signed by the three persons mentioned above shall not be
accepted. The Consultant shall indemnify the Employer against any inaccuracy / deficiency in
the designs and drawings of the structures noticed during the construction and even
thereafter and the Employer shall bear no responsibility for the accuracy of the designs and
drawings submitted by the Consultants.

The survey control points established by the Consultant shall be protected by the
Consultants till the completion of the Consultancy Services.

Retention Money

An amount equivalent to 10% of the contract value shall be retained at the end of the
contract in the form of performance BG for accuracy of design and quantities submitted and
the same will be released after the completion of civil contract works or after 24 months
whichever is earlier.

Penalty

In case of delay in completion of services, a penalty equal to 0.02% of the contract price per
day for delay up to first 90 days and 0.05% of the contract price per day for subsequent
delay subject to a maximum 10% of the contract value will be imposed and shall be
recovered from payments due/performance security. However in case of delay due to
reasons beyond the control of the consultant, suitable extension of time will be granted.
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7.4 ACTION FOR DEFICIENCY IN SERVICES

7.4.1 Consultants liability towards the Employer

Consultant shall be liable to indemnify the Employer for any direct loss or damage accrued or likely to
accrue due to deficiency in service rendered by him upto 25% of the consulting fee.

7.4.2 Warning / Debarring

In addition to the penalty as mentioned in Clause 7.3, warning may be issued to the erring consultants
for minor deficiencies. In the case of major deficiencies in the Detailed Project Report involving time
and cost overrun and adverse effect on reputation of EMPLOYER, other penal action including
debarring for certain period may also be initiated as per policy of EMPLOYER.

8. FAIRNESS AND GOOD FAITH
8.1 Good Faith

The Parties undertake to act in good faith with respect to each other’s rights under this Contract and
to adopt all reasonable measures to ensure the realization of the objectives of this Contract.

8.2 Operation of the Contract

The Parties recognize that it is impractical in this Contract to provide for every contingency which
may arise during the life of the Contract, and the Parties hereby agree that it is their intention that
this Contract shall operate fairly as between them, and without detriment to the interest of either of
them, and that, if during the term of this Contract either Party believes that this Contract is operating
unfairly, the Parties will use their best efforts to agree on such action as may be necessary to remove
the cause or causes of such unfairness, but no failure to agree on any action pursuant to this Clause
shall give rise to a dispute subject to arbitration in accordance with Clause 9 hereof.

9. SETTLEMENT OF DISPUTES
9.1 Amicable Settlement

The Parties shall use their best efforts to settle amicably all disputes arising out of or in connection
with this Contract or the interpretation thereof.

9.2 Dispute Settlement

In case the dispute is not resolved amicably, the matter shall be referred to Bihar Public works
contracts Dispute Arbitration Tribunal situated at Patna and the provision of Bihar Public works
Contracts Disputes Arbitration Tribunal Act, 2008 (including any amendment thereof) shall be
applicable. The decision of Arbitration tribunal patna. The Bihar Public works contract disputes
arbitration tribunal act 2008 would be final and binding on both the parties and the rules made there
under and any statutory modification or re-enactments thereof, shall apply to the arbitration
proceedings. The venue of the arbitration shall be Patna, Bihar. Pending the submission of and/or
decision on a dispute, difference or claim or until the arbitral award is published; the Consultant shall
continue to perform all its obligations under Agreement without prejudice of final adjustment in
accordance with such award.

10. LEGAL JURISDICTION

Any legal dispute arising out of the Consultancy Agreement shall be settled at the Court of Law
located at Patna.

11. GOVERNING LAW
This Agreement shall be governed by and constructed in accordance with the laws of India. Neither

Client nor the Consultant shall have the right to transfer or assign their responsibilities resulting from
this Agreement
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12. AMENDMENTS AND MODIFICATIONS

This Agreement constitutes the entire understanding between both the parties relating to the
Consultancy and it shall not be amended or modified except as agreed in writing by both the Parties

Section 3: SPECIAL CONDITIONS OF CONTRACT
Number of GC Clause
A. Amendments of, and Supplements to, Clauses in the General Conditions

1.6.1 The addresses are:

For the Client: Managing Director

Bihar Urban Infrastructure Development Corporation

#West Boring Cannal Road, Patna -800 001

For the Consultant:

Attention:

1.6.2 Notice will be deemed to be effective as follows:
(a) inthe case of personal delivery or registered mail or courier, on delivery;
(b) Inthe case of telegrams, 24 hours following confirmed transmission; and

(c) Inthe case of facsimiles, 24 hours following confirmed transmission.

2.2 The time period shall be “One month” or such other time period as the parties may
agree in writing.
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ANNEXURE-1(JV)

APPENDIX- |

FORM OF PERFORMANCE SECURITY

Ref: Bank Guarantee:
Date:

To,
Managing Director

Bihar Urban Infrastructure Development Corporation
#303, 3rd Floor, Maurya Tower, MauryalLok Complex
BudhMarg, Patna -800 001

Dear Sir/Madam,

In consideration of “Managing Director, Bihar Urban Infrastructure Development Corporation”
(hereinafter referred as the “Employer”, which expression shall, unless repugnant to the context or
meaning thereof include it successors, administrators and assigns) having awarded to M/s.
(hereinafter referred to as the “Consultant” which expression shall unless
repugnant to the context or meaning thereof, include its successors, administrators, executors and

assigns), a contract by issue of Employer’s Contract Agreement No. dated
and the same having been unequivocally accepted by the Consultant, resulting in a
Contract valued at for (name of the project)

(hereinafter called the “Contract”) and the Consultant having agreed to furnish a Bank Guarantee to
the Employer against the release of retention money as stipulated by the Employer in the said
contract for accuracy of the services performed amounting to Rs. (in words
and figures).

We (Name of the Bank) having its Head Office at (hereinafter
referred to as the Bank), which expression shall, unless repugnant to the context or meaning thereof,
include its successors, administrators executors and assigns) do hereby guarantee and undertake to
pay the Employer immediately on demand any or, all amount payable by the Consultant to the extent
of as aforesaid at any time upto @ without any demur,
reservation, contest, recourse or protest and/or without any reference to the consultant. Any such
demand made by the Employer on the Bank shall be conclusive and binding notwithstanding any
difference between the Employer and the Consultant or any dispute pending before any Court,
Tribunal, Arbitrator or any other authority. We agree that the Guarantee herein contained shall be
irrevocable and shall continue to be enforceable till the Employer discharges this guarantee.

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank under
this Guarantee, from time to time to vary it or to extend the time for performance of the contract by
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the Consultant. The Employer shall have the fullest liberty without affecting this guarantee, to
postpone from time to time the exercise of any powers vested in them or of any right which they
might have against the Employer and to exercise the same at any time in any manner, and either to
enforce or to forebear to enforce any covenants, contained or implied, in the Contract between the
Employer and the Consultant any other course or remedy or security available to the Employer. The
bank shall not be relieved of its obligations under these presents by any exercise by the Employer of
its liberty with reference to the matters aforesaid or any of them or by reason of any other act or
forbearance or other acts of omission or commission on the part of the Employer or any other
indulgence shown by the Employer or by any other matter or thing whatsoever which under law
would but for this provision have the effect of relieving the Bank.

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee
against the Bank as a principal debtor, in the first instance without proceeding against the Consultant
and notwithstanding any security or other guarantee that the Employer may have in relation to the

Consultant’s liabilities.

Notwithstanding anything contained herein above our liability under this guarantee is limited to
and it shall remain in force upto and including @ and shall be

extended from time to time for such period (not exceeding one year), as may be desired by M/s.

on whose behalf this guarantee has been given.

Dated this day of 2022 at
WITNESS

(signature) (signature)
(Name) (Name)

(Official Address) Designation (with Bank stamp) Attorney as per Power of

Attorney No.

Dated
Strike out whichever is not applicable.

@ The date will be twenty four months after the date of commencement of services. However
its validity should be extendable if requested by BUIDCo.

Note 1: The stamp papers of appropriate value shall be purchased in the name of bank that issues the
“Bank Guarantee”.

Note 2: The Bank Guarantee will be accepted which is issued by any Scheduled Commercial Bank
in India having its office at Patna
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Section 4: TERMS OF REFERENCE

[As per RFP]
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Section 5: SCHEDULE OF PRICES

[As per RFP]
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Section 6: MINUTES OF CONTRACT NEGOTIATIONS
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APPENDICES

MINIMUM EMUNUNITIES TO BE PROPOSES BY CONSULTANT IN
CARRYING OUT FEASIBILITY STUDY AND PREPARATION OF DPR
FOR DEVELOPMENT OF PATLI BUS STAND AT KANHAULI (BIHTA),
PATNA, BIHAR.

SI | AREA DESCRIPTION IN DETAILS Area (Sqft)
No
1 PATLI BUS | CARRYING OUT FEASIBILITY
STAND AT | STUDY AND PREPARATION OF
KANHAULI DPR FOR DEVELOPMENT OF AS DEF NOMMS
(BIHTA), PATLI BUS STAND AT P '
PATNA, BIHAR. | KANHAULI (BIHTA), PATNA,
BIHAR.
2 | Seminar Hall As per norms.
3 Office area Office cubicles and chambers with
I As per norms.
all facilities.

4 | Multi-utility Hall | Multi-purpose hall divisible with
sliding/  folding  partition & As per norms.
conference hall

5 | Canteen According to Building By Laws
(General/ As per norms.
Officers / VVIP)

6 | Guest House Suites with state of the art facilities. As per norms.
7 | Parking facilities | Open/ covered parking As per norms.
8 | Campus e Fountains
development with e Garden/ Park/ Lawn As required.
landscaping e Street lighting
o Qutdoor seating facilities
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