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Bihar Urban Infrastructure Development Corporation Ltd., 
(BUIDCO), Patna 

 
 
 
 
 
 

 
 
 
   
 
 
 
 

Name of Work:  
 

Selection of Consultant for Preparation of Detailed Project 
Report (DPR) for the Work of Surveying, Designing, Providing 
Drawing, Location Identification & Construction of OHT and 

Detailed DPR for Distribution Network for Balance Work in Old 
19 Wards & Total Works in Newly Extended 16 Wards of 

Bodhgaya Nagar Parishad. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Only For BUIDCO’s Empanelled consultant (Empanelled vide letter no. 
275 dated 04.09.2020) to submit the prices. 
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Only For BUIDCO’s Empanelled consultant (Empanelled vide letter no. 
275 dated 04.09.2020) to submit the prices. 

 
 

 
 
 

Summary of Consultancy Assignment 

NAME OF THE WORK : Selection of Consultant for Preparation of Detailed Project 
Report (DPR) for the Work of Surveying, Designing, 
Providing Drawing, Location Identification & Construction 
of OHT and Detailed DPR for Distribution Network for 
Balance Work in Old 19 Wards & Total Works in Newly 
Extended 16 Wards of Bodhgaya Nagar Parishad. 

EMD AMOUNT Rs. : 1,00,000.00 

FINANCIAL PROPOSAL DETAIL 

AVAILABLE ON WEBSITE 

 https://www.buidco.in 

 

LAST DATE AND TIME FOR 
RECEIPT OF BID SUBMISSION IN 
HARD COPY 

: 12.07.2022 Upto 15:00 HRS AT WEST BORING  
CANAL ROAD, RAJAPUR PUL, PATNA-1 

PLACE OF OPENING OF BIDS : 12.07.2022 at 16:00 HRS at office of BUIDCo, West Boring 

Canal Road, Rajapur Pul, Patna-1 

OFFICER INVITING BIDS : Chief Engineer ,PDM, BUIDCo. 
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Introduction:- 

 

BUIDCO invites to its empanelled consultant (Empanelled vide BUIDCO letter no. 275 dated 04.09.2020) to 

quote price Selection of Consultant for Preparation of Detailed Project Report (DPR) for the Work of 
Surveying, Designing, Providing DrawingbbWork in Old 19 Wards & Total Works in Newly Extended 16 
Wards of Bodhgaya Nagar Parishad. 
 
 
 
Financial Proposal  
 
 
FORM FIN-1: FINANCIAL PROPOSAL SUBMISSION FORM 
 

 

[Location, Date] 

 

To: 

 

Managing Director 
 
Bihar Urban Infrastructure Development Corporation 
 
#West Boring Canal Road (Rajapur pul), Patna -800 001 
 
Tel:  
 

 

Dear Sir /Madam: 

 
We, the undersigned, offer to provide the consulting services for [Insert name of Assignment ] in accordance 
with your RFP dated [Insert Date]. Our attached Financial Proposal is for the sum of [Insert amount(s) in words 
and figures in Indian Rupee]2. This amount is exclusive of the GST. 

 
Our Financial Proposal shall be binding upon us subject to the modifications resulting from Contract 
negotiations, up to expiration of the validity period of the Proposal. 

 
No fees, gratuities, rebates, gifts, commissions or other payments have been given or received in connection 
with this Proposal. 

 
We understand you are not bound to accept any Proposal you receive. 
 

 

We remain, 

 
Yours sincerely, 

 
 
Authorized Signature [In full and initials]:  
Name and Title of Signatory: 
Name of Firm:  
Address: 
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2 Separate Financial Offer must be submitted. Amounts must coincide with the ones indicated l in Form FIN-2 

GRAND SUMMARY OF COS 

 

Project Title:  Selection of Consultant for Preparation of Detailed Project Report (DPR) for the Work of 
Surveying, Designing, Providing Drawing, Location Identification & Construction of OHT and Detailed DPR 
for Distribution Network for Balance Work in Old 19 Wards & Total Works in Newly Extended 16 Wards of 
Bodhgaya Nagar Parishad. 
 

Sl 
no 

Description of Services 
Consultancy Fee (in INR) 

In Figures In Words 
(A) Consultancy fee for providing services 

for Selection of Consultant for 
Preparation of Detailed Project Report 
(DPR) for the Work of Surveying, 
Designing, Providing Drawing, 
Location Identification & Construction 
of OHT and Detailed DPR for 
Distribution Network for Balance 
Work in Old 19 Wards & Total Works 
in Newly Extended 16 Wards of 
Bodhgaya Nagar Parishad. 
 
 
 
As per Terms of Reference (ToR) 
complete to the satisfaction of Client. 
Note:- the price should be quoted 
work wise  

  

 1.Quoted Price for ……………(Insert 
Group No.)  

  

(B) Add GST as per prevailing rates   
(c) Total Consultancy fee including 

GST [A]+[B] 
  

 
 
 
Authorized Signature [In full and initials]:  
Name and Title of Signatory:  
Name of Firm with Company Seal: 
 

Project Title: Selection of Consultant for Preparation of Detailed Project Report (DPR) for the Work of 

Surveying, Designing, Providing Drawing, Location Identification & Construction of OHT and Detailed 

DPR for Distribution Network for Balance Work in Old 19 Wards & Total Works in Newly Extended 16 

Wards of Bodhgaya Nagar Parishad. 
 
 
 
 
 
 
The Summary of Cost shall be tabulated as under 
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S No Description 
Consultancy Fee in (INR)  

In Figures In Words 

    

A1 Remuneration for Professional Staff   

A2 
Remuneration for Sub-Professional 

Staff 
  

A3 Reports and Document Printing   

A4 Survey and Investigation Expenses 
  

A5 Any Other (Lump sum) 
  

A6  Over heads  
  

 
Total Costs    

Note: 
 
 
 

  

 
 

Authorized Signature [In full and initials]: 
 
 

 

Name and Title of Signatory:  
Name of Firm with Company Seal:  
 

 
 

 

 
Financial Proposal Standard Forms FIN-1, FIN-2, FIN-3 shall be used for the preparation of the Financial 
Proposal.  
 
While quoting the financial offers, applicants shall submit their prices as per below mentioned criteria, 
 
 
Empanelled consultants shall have to submit its prices in a separate envelope for Selection of Consultant for 
Preparation of Detailed Project Report (DPR) for the Work of Surveying, Designing, Providing Drawing, 
Location Identification & Construction of OHT and Detailed DPR for Distribution Network for Balance Work 
in Old 19 Wards & Total Works in Newly Extended 16 Wards of Bodhgaya Nagar Parishad. 
 
 
 
1. Consultant  are advised to visit the site before quoting the rates.  

 

2.  For example, “X” empanelled consultant shall have to submit its prices in separate envelope. The 

interested BUIDCO’s empanelled consultant are requested to submit their prices for the said work in 

sealed envelope to Chief Engineer, Planning Design and Monitoring, BUIDCO on or before 12.07.2022 till 

15:00 Hrs. The Price submitted by the empanelled consultant shall be opened on the same day at 16:00 

Hrs. The following should be indicated in the envelope;  

 

Name of Empanelled Consultant:-  

Name of Work: - Selection of Consultant for Preparation of Detailed Project Report (DPR) for the Work of 
Surveying, Designing, Providing Drawing, Location Identification & Construction of OHT and Detailed DPR 
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for Distribution Network for Balance Work in Old 19 Wards & Total Works Newly Extended 16 Wards of 
Bodhgaya Nagar Parishad. 
 
 

 
 

Method of selection: 
 

Successful firm will be selected under Least Cost Based Selection (LCS) Method. Envelope including the price 
submitted by empanelled consultants for Selection of Consultant for Preparation of Detailed Project Report 
(DPR) for the Work of Surveying, Designing, Providing Drawing, Location Identification & Construction of 
OHT and Detailed DPR for Distribution Network for Balance Work in Old 19 Wards & Total Works in Newly 
Extended 16 Wards of Bodhgaya Nagar Parishad. 
 
Price quoted by participant firms shall be compared and the lowest quoted firms will be awarded the work.  

 
1. CONTRACT NEGOTIATIONS AND AWARD OF CONTRACT  

 
1.1 The Consultant who is invited for contract negotiations will, as a pre-requisite for attendance at 

the negotiations, confirm availability of all experts named in its proposal except in the cases of 

absence on account of death or medical incapacity. Failure in satisfying such requirements 

may result in the Client proceeding to initiate the negotiation process with the next lowest 

bidder. Representatives conducting negotiations on behalf of the Consultant must have written 

authority to negotiate and conclude the Contract  
 

1.2 Technical Negotiations: This will include a discussion of the Technical Proposal, the 

proposed technical approach and methodology, work plan and schedule, and organization and 

personnel, and any suggestions made by the Consultant to improve the TOR. The Client and 

the Consultants will finalize the TOR, personnel schedule, work schedule, logistics, and 

reporting. These documents will then be incorporated in the Contract as “Description of 

Services.” Special attention will be paid to clearly defining the inputs and facilities required 

from the Client to ensure satisfactory implementation of the assignment. The Client shall 

prepare minutes of negotiations which will be signed by the Client and the Consultant. 
 

1.3 Negotiations will conclude with a review of the draft Contract. To complete negotiations the 

Client and the Consultant will initial the agreed Contract. If negotiations fail, the Client will 

invite the second lowest Consultant to negotiate a Contract.  
 

1.4  After completing negotiations the Client shall award the Contract to the selected Consultant     

and notify the other Consultants who could have been invited to negotiate a Contract that they 

were unsuccessful.  
 

1.5 The selected Consultant is expected to commence the Assignment on the date and at the 
location specified in the Data Sheet.  
 

2. DURATION OF ASSIGNMENT  
The duration of the assignment shall be three (3) months and all activities are to be 

completed in this period. This will be applicable for all the sectors under this assignment.  
 

 Inception Phase – 2 weeks  
 

 Feasibility Phase – 4 weeks 
 Draft DPR Phase – Within 2 Months  

 
 DPR Preparation Phase – within 3 Months 

 
Consultant shall ensure that their Team Leader/Deputy Team Leader must meet BUIDCo 

office fortnightly and also when required for meeting/discussion in BUIDCo office. 

Additionally there field level staff shall be available in project towns during the survey work 
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and investigation works and their details of presence with their contact details shall be 

made available in BUIDCo so that, if need be, they may be called to BUIDCo office 

whenever required. Field level staff may leave the project sites only after BUIDCo being 

satisfied with the survey details submitted.  

 

3. PERFORMANCE SECURITY  
 

The consultant will furnish within 7 days of the issue of Letter of Acceptance (LOA), an Account Payee 

Demand Draft/Unconditional Bank Guarantee (in prescribed format) in favour of “BUIDCo” 

payable/en-cashable at Patna, from any nationalized or scheduled commercial Bank in India having its 

office at Patna for an amount equivalent to 5% (five percent) of the total contract value towards 

Performance Security valid for a period of six (6) months beyond the stipulated date of completion of 

services. The Bank Guarantee will be released after six month and rectification of errors, if any, found 

during appraisal/approval of DPRs by competent authorities/Funding agency whichever is later.  

 
4. Bid Security (Earnest Money Deposit)  
 

4.1 The Bid Security of Rs. 1,00,000/- (Rupess One Lakh only) in favour of “Managing Director, 
Bihar Urban Infrastructure Development Corporation Limited” payable at Patna shall be in 
the form of Account Payee Demand Draft or from any of the scheduled commercial bank or 
nationalized bank having its branch in Patna. The Employer shall reject any bid not 
accompanied by appropriate bid security, as non-responsive. For each  

 
4.2 The bid security of the successful Bidder shall be returned as promptly as possible once he 

has signed the Contract and furnished the required performance security.  
 

4.3 Bid securities of the unsuccessful bidders shall be returned to them at the earliest after expiry 
of the final bid validity and latest on or before the 30th day after the award of the contract to 
successful bidder.  

 
4.4 The bid security may be forfeited:  

 
4.4.1.1 if a Bidder withdraws its bid during the period of bid validity.   
4.4.1.2 if the Successful Bidder fails to:   

4.4.1.2.1 Sign the Contract within required time frame;  
4.4.1.2.2 Furnish a performance security.  
4.4.1.2.3 Terms of Reference (TOR) 

 
1. INTRODUCTION  

 
Bihar Urban Infrastructure Development Corporation (BUIDCo), a Govt. of Bihar undertaking, requires the 
services BUIDCO’s  empanelled consultant vide BUIDCO letter no. 275 dated 04.09.2020. BUIDCO intends to 
preparation of detailed project report (DPR) for the work of construction of overhead tank in Bodhgaya.. 
 

The Consulting Firm will be required to have staff of suitably qualified Professionals being competent to 

carry out all of related duties and equipped with necessary facilities for conducting desired tests. 
 

(i) After acceptance of consultants’ program by client, the Consultants will be fully responsible to 

mobilize the resources required to maintain the agreed schedule of work within the total person 

months agreed under the contract for the services. In case of any delays, which are not beyond the 

control of consultants, the client reserves the right to require Consultancy Firm to provide additional 

resources and personnel as may be required to make up the lost time, for which no additional 

payment shall be made.  
 

(ii) Whenever power point presentation or otherwise are sought for, the consultants shall make 
themselves available to various committees.  

 

 

2. OBJECTIVES OF THE ASSIGNMENT  
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The primary objective of the consultancy is to undertake necessary survey of the Bodhgaya Nagar Panchayat 

area and propose the Overhead Tank for water supply Bodhgaya Nagar Panchayat (19 Wards).The consultant 

shall do the necessary survey to ascertain the numbers of overhead tanks required for water supply to end 
users. Overall the consultant shall prepare DPR preparation of detailed project report (DPR) for the work of 
construction of overhead tank in Bodhgaya. 

 

It is proposed to obtain financial assistance from Govt. of Bihar through State Plan for implementation of 

proposed projects. The objective of the Project proposed is to provide 24 x 7 water supply to the people of 

Bodhgaya Nagar Panchayat. 

 CPHEEO’s “Manuals”. Govt. of India will be followed for this project work. 

 

 

4. SCOPE OF WORK  

 

The detailed scope of work of different components is as below: This component is proposed for the 
construction of Overhead tank in Bodhgaya Nagar Panchayat. The objective of the assignment is to study, 
analyze, design and prepare DPR for providing a 24 x 7 water supply for the area by undertaking a technical, 
financial, economic, environmental and social study, prioritized capital investment plan, detailed designs, 
drawings, cost estimates and bidding documents for planning and implementation of such investments. 

  All the drawings shall be good for construction and with flow diagram. 
 

  Structural loading on the drain shall be as per latest IRC /IS codes. Hydraulic design shall be based on the 
relevant IS codes and CPEEHO’s manual. .and cross section shall be adequately designed. 
 

  The DPR proposal has been prepared considering water supply @ 135 lpcd. Actual water supply status has 
not been mentioned while it has been mentioned that water supply scheme is approved with 135 lpcd. 
Therefore actual water supply information along with details of water supply, its tendering stage etc. may be 
provided to support the proposal. As otherwise CPHEEO manual on water supply and treatment 1999, the 
recommended value of water supply would be 70 lpcd in towns provided with piped water supply but without 
any sewerage system.  
 

  DPRs to be submitted in hard copes along with all respective drawings  
 

 Contour map shall be provided  
 

A. General Framework  

 

(i) Reviewing existing maps, studies, and other related documentation to obtain a better understanding of the 

existing Different Water Supply System prior to the start of field work.  
 
(ii) Suggesting suitable materials for construction with cost benefit analysis providing structural designs and 

other design and details as appropriate  

  
B. Stakeholder Consultation  

 
(i) Detailed consultations shall be conducted with various stakeholders like Government departments like ULB, 

PHED, UDHD, NGOs, general public, etc with specific deliberations on project proposals, to receive opinions 

and identification of land. The suggestions received from the consultations shall be shall be documented and 

reviewed and be considered in finalizing the designs.  
 

C. Project Cost & Financial Viability  
 

(i) Preparation of project cost estimate based on the above and preparation of financial analysis.  
 

(ii) The cost estimate shall be based on the latest schedule of rates of Government of Bihar. There 

shall not be any lump sum provision in the estimate for items not covered in the schedule of 

rates market rates shall be adopted with evidence.  
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D. Institutional Strengthening & Capacity Building    
(i) Recommending organizational set up for operation and maintenance of the system. Identify 

requirements of staff along with costs. Involve the concerned local body at all stages.  
 

E. Implementation Plan  
 

(i) Prepare the project implementation schedule for execution. This will also include drawing up 

project budget with monthly/quarterly target; furnish network analysis such as CPM, PERT for 

purposes of effective project monitoring and regular reports.   
(ii) Suggesting use of modern technologies for implementation of project.  

 

F. Environment & Social Consideration  
 

(i) Preparation of Environmental and Social assessment Report to prepare necessary impact 

assessment and Environmental Mitigation Plans and Resettlement action Plans  
 

(ii) Identifying specific protection arrangement for trees and other sensitive environmental 

components. Tree cutting requirement if any shall be clearly identified and listed with schedule 

of permission from regulatory authorities to facilitate cutting.  
 

G. Approvals/ permissions  
 

(i) Wherever permission from a state or central government organization is required in 

implementation of the project, it would be endeavored to obtain the same while finalizing the 

DPR. However, in case same is not possible while finalizing DPR, proper proposal should be 

initiated from the ULB for sanction.  
 

(ii) Clearances/ Permission from other Ministries namely Ministry of Environment and Forest, 

SPBC/CPCB, NHAI and Railways, if required, shall be obtained and enclosed with the DPR.  
 

(iii) Whenever power point presentation or otherwise are sought for, the consultants shall make 
themselves available to various committees.  

 
 
 
5.  SURVEY, DATA COLLECTION AND INVESTIGATION 
 

 

a) Field Survey  
 

Planning and design of the Rising Main, Pipeline and OHT shall require topographical survey of the 
project area to be carried out and necessary base plans with spot levels and contour levels shall be 
prepared.  

 
where survey details are given by BUIDCo, the project area’s details should be verified at random 
based on the given survey drawing and additional areas, if in the town, should be surveyed and the 
complete details got certified by the ULB for completeness of coverage, and a layout plan to scale as 
specified shall be prepared indicating the existing and proposed components along with RLs.  

 
Where basic input data on survey is not given by BUIDCo, Consultant shall carry out Topographical 
survey project area and prepare road plan with levels along roads/streets at suitable intervals and 
junctions of roads, locations such as change in gradient, road turnings, zoning areas and selection of 
site for head works etc in the listed ULBs under consultancy and prepare contour map. 
The survey shall be guided by the following: 

 
Establishing Temporary Benchmarks at suitable places near the Overhead Tanks with respect to the 
known GTS benchmark or a benchmark transferred from GTS by departments like Public Works 
Department etc. 

 
Landside features to be include but not limited to 

 
 Electrical poles, telephone poles, transformers, manholes, trees, building lines, type of buildings 

(kutcha/semi pucca/pucca/shops/houses, no. of stores etc.), and also building frontage, Water 

Supply lines, taps, bore wells, open wells, overhead tanks etc., all water bodies – lakes, streams, 

ponds, canals places such as temples, temple mast, mosque, church, grave yard, road width, type 

of road surface etc.  
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 Railway lines with details of culverts-ventway and levels   
 Details of flood marks and Flood levels available at site  

 
 During Field Survey, the Consultant is expected to coordinate with the relevant Local Body and 

identify potential sites for Over Head Tanks, Tube Wells etc. and collect Katha/Khesra details for 

the chosen sites   
 Carry out Block level survey at suitable intervals of the chosen sites  

 
b) Data Collection  
 

The consultant shall be wholly responsible for all the details of the proposal, the physical and site 
conditions, the execution methodology etc. All data utilized in preparation of the proposal shall be 
presented indicating the source of the data and also the basis of assumptions, if any. The consultant 
shall be responsible for all the data or designs and drawings and cost estimate given by them.  

 
 

c) Soil Investigations  
 

Soil investigation along the of Overhead  Tanks shall be with in the periphery of chosen site and shall 
be used to profile the subsurface.  

 

6.  LAND REQUIREMENT 
 
The Consultant shall obtain No Objection Certificate from Land belonging ULB before finalizing the feasibility 

report.  BUIDCo will facilitate in obtaining the NOC from Nagar Panchayat, Bodhgaya if required. No payment 

for Preparation of DPR will be entertained if NOC not obtain for elected Location. 

 

 

7. OUTPUTS AND DELIVERABLES  
 
Under this contract the Consultant’s payments will be on output and deliverables based. It is very important 

for the consultants to note the exact outputs required and their contents. The desired outputs & deliverables 

under this contract are as shown in the table below. 

 

8. REPORTS TO BE SUBMITTED BY THE CONSULTANT TO BUIDCO  
 
8.1. All reports, documents and drawings obtained by the consultant are to be submitted by him to the client 

under this assignment. The analysis of data and the design proposals shall be based on the data 
derived from the primary surveys and investigations carried out during the period of assignment. The 
sources of data and model relationships used in the reports shall be indicated with complete details for 
easy reference.  

 
8.2. Since the project preparation is quite expensive and time consuming, the projects under this 

assignment are proposed to prepare in various stages and at the end of each stage decision shall be 
taken at competent level and conveyed to consultants whether to proceed for next stage. Project 
preparation activities will be split into four stages as brought out below.  

 
Stage 1: Inception Report including Quality Assurance Plan; 

Stage 2: Feasibility studies and Feasibility Report (FR) 

Stage 3: Draft Detailed Project Report (DDPR) 

Stage 4: Detailed Project Report (DPR) and 
 

 
8.3. Time schedule in respect of all such stages has been indicated in earlier Paragraphs. Consultant shall 

be required to complete, to the satisfaction of the client, all the different stages of assignment within the 
time frame indicated in the schedule of submission pertaining to Reports and Documents for becoming 
eligible for payment for any part of the next stage.  

 
8.4. The Consultant shall submit to the client the final reports and documents in bound volumes (and not 

spiral binding form) after completion of each stage of work as per the schedule and in the number of 
prescribed copies. Further, the reports shall also be submitted in CDs in addition to the hard copies. 
The soft copy shall be in original version and shall not be converted in pdf form. Consultant shall 
submit all other reports mentioned specifically in the TOR. 
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8.5. The time schedule for various submissions shall be strictly adhered to. No time-over-run in respect of 
these submissions will normally be permitted. Consultant is advised to go through the entire terms of 
reference carefully and plan his work method in such a manner that various activities followed by 
respective submissions as brought out are completed as stipulated. Consultant is, therefore, advised to 
deploy sufficient number of supporting personnel, both technical and administrative, to undertake the 
assignment. As far as possible, the proposal should include complete information such as number of 
such persons, name, position, period of engagement, etc. The Consultant is also advised to start 
necessary survey works/data collection from the beginning so as to gain time in respect of various 
other activities in that stage.  

 
STAGE -1 
 
8.5.1. Quality Assurance Plan (QAP) Document  
 

Immediately upon the award, the Consultants shall visit the town(s) and submit four copies of the QAP 
document covering all aspects of field studies, investigations design and economic analysis. The quality 
assurance plans/procedures for different field studies, engineering surveys and investigation, design 
and documentation activities should be presented as separate sections like engineering surveys and 
investigations, material geo-technical and sub-soil investigations, hydrological investigations, economic 
& financial analysis, drawings and documentation; preparation, checking, approval and filing of 
calculations, identification and traceability of project documents etc.  

 
8.5.2. Inception Report (IR)  
 

The Inception Report shall cover the following major aspects:   
(i) Project appreciation;   
(ii) Detailed methodology to meet the requirements of the TOR finalized in consultation with BUIDCo 

officers; including scheduling of various sub-activities to be carried out for completion of various 
stages of the work; stating out clearly their approach & methodology for project preparation after 
due inspection of the entire project stretch and collection/ collation of necessary information;   

(iii) Task Assignment and Manning Schedule;  
(iv) Work programme;  
(v) Performa for data collection;  
(vi) Key plan and Linear Plan;   
(vii) Development plans being implemented and / or proposed for implementation in the near future by 

the ULB and other line agency and the possible impact of such development plans on the overall 
scheme for field work and design for the study;   

(viii) Draft design standards; and  
 
 
STAGE -2 
 
8.5.3. Feasibility Report (FR) 
 
8.5.3.1. The Consultant shall commence the project preparation in accordance with the prescribed 

guidelines. Before going for detailed feasibility studies; the Consultant shall carry out pre-
feasibility studies for screening and ranking of all project alternatives and to select an appropriate 
alternative for carrying out detailed feasibility studies.  

 

8.5.3.2. The Feasibility Report shall contain the following:  
 

(i) Executive summary   
(ii) Project Background, Introduction, Project Area and Need of the Project   
(iii) Long Term Plan to address project objectives   
(iv) The Proposed Project   

a. Objectives   
b. Project Users   
c. Rehabilitation and De-bottlenecking of the Existing Systems  
d. Project Description   
e. Support Activities   
f. Integration of the Project with the Existing and Future Systems  
g. Agencies Involved in Project Implementation and Relevant Aspects   
h. Establishing Feasibility may be based on Block Cost Estimates.   
i. Implementation Schedule with detailed PERT/CPM Charts   
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j. Operation and Maintenance of the Project   
(v) Conclusions and Recommendations  

 
8.5.3.3. The FR should clearly address the following points  
 

(i) Methodology adopted for the study  
(ii) Socio-economic profile of the project areas   
(iii) Possibility of Water Supply. It is intended to provide Water Supply throughout the area of towns. 

Consultant need to bring out all such issues at the feasibility stage. This would particularly include 
but not be limited to:   

a. Preliminary cost comparison  
 

(iv) Indicative design standards, methodologies and specifications  
(v) Investigations, Surveys and analysis   
(vi) Alternatives considered for coverage, zoning, water sources considered etc.   
(vii) Detailed analysis of recommendations made in CDP and CSP and how the same are proposed to 

be incorporated or found not feasible.  
(viii) Preliminary land acquisition/transfer requirements  
(ix) Preliminary Cost estimates  

 
8.5.3.4. The basic data obtained from the field studies and investigations shall be submitted as an 

Appendix to the FR.  
 
8.5.3.5. FR Approval: Any comments, revisions and modifications in the FR suggested by BUIDCo shall 

be incorporated and submitted within 5 days of receipt of comments from BUIDCo.  
STAGE: 3 
 
8.5.4. Draft Detailed Project Report (DDPR) 
 
8.5.4.1. The DDPR Submission as given below:  
 

 Volume I – Main Report together with Economic, Financial and Environmental Reports  
 

 Volume II – Survey, Investigations and Detailed Designs  
 

 Volume III – Data for Materials and Works, Detailed Estimates of Quantities and Cost  
 

 Volume IV – Drawings  
 
8.5.4.2. The DPR incorporating comments of clients group shall be submitted to any other funding 

agency through Urban Development and Housing Department (UDHD), GoB for approval 

and for consideration of funding. GoB may also consider for funding of some 

infrastructure under State plan. Any comments, revision and modifications suggested by 

GoB/Funding agency through UDHD shall be incorporated and DPR shall be suitably 

modified. The Final DPR will be accepted only after approval of DPR from sanctioning 

authority. Consultant will also facilitate for getting approval of DPR. 
 
STAGE: 4 
 
8.5.5. Final Detailed Project Report (DPR)   

(i) The comments of BUIDCo/GoB and Funding agency, if any, on the Draft DPR shall be incorporated 
and shall be resubmitted as Final DPR.   

(ii) Consultant shall assist BUIDCo/UDHD in posing the DPR to the funding agency to get approval of 
DPR and sanction of funding.   

(iii) Five (5) Sets of Final Detailed Project Reports, incorporating all revisions deemed relevant following 
receipt of the comments from BUIDCo shall be submitted as per the schedule.  

 

 
9. INTERACTION WITH BUIDCO AND OTHER LINE AGENCIES  
 
9.2. During entire period of services, the Consultant shall interact continuously with BUIDCo and provide any 

clarification as regards methods being followed and carry out modification as suggested by BUIDCo. A 
programme of various activities shall be provided to BUIDCo and prior intimation shall be given 
regarding start of key activities such as survey/investigation etc. so that inspections of BUIDCo officials 
could be arranged in time. 
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9.3. BUIDCo officials and other Govt officials may visit the site at any time, individually or collectively to 

acquaint themselves with the field investigations and surveys.  
 
9.4. All equipment, software and books etc. required for satisfactory services for this project shall be 

obtained by the Consultant at their own cost and shall be their property.  

 

10. DATA AND SOFTWARE  
 
10.1. The CDs containing all basic as well as the processed data from all field studies and investigations, 

report, appendices, annexure, documents and drawings shall be submitted to BUIDCo at the time of the 
submission of the DDPR. The data can be classified as follows:  

 
(i) Engineering Investigations and Other Studies: Geo-technical surveys, Hydrological Studies 

source water quality analysis, Inventory data for existing water supply facilities (if any), their 
rehabilitation, new construction requirement etc. in MS EXCEL or any other format which could be 
imported to widely used utility packages.   

(ii) Topographic Surveys and Drawings: All topographic data would be supplied in(x, y, z) format 
along with complete reference so that the data could be imported into any standard design 
software. The drawing files would be submitted in *.dwg format.   

(iii) Rate Analysis: The Consultant shall submit the rate analysis for various works items including 
the data developed on computer in this relation so that it could be used by the client later for the 
purpose of updating the cost of the project.   

(iv) Economic and Financial Analysis.  
 
10.2. Software  
 
10.2.1. Consultant is required to design the Overhead tank works using prevailing software. 
 
10.2.2. The CDs should be properly indexed and a catalogue giving contents of all CDs and print-outs of the 

contents (data from field studies topographic data and drawings) should be handed over to BUIDCo at 
the time of submission of the Final Report.  

 
11. EXPERTISE AND INPUTS  
 
11.1. Personnel Requirement 
 
The Consultant shall be required to form a multi-disciplinary team for this assignment. The consultant Team 
shall be manned by adequate number of experts with relevant experience in the execution of similar detailed 
design assignments. The Consultant’s minimum personnel requirements are estimated and shown in Table-1. 
This contains information about the personnel to be provided by the consultants stating type of expertise and 
the required skills and experience. The criteria are desirable and not restrictive, such as stating an exact 
degree might preclude other good candidates from the job. Ultimately, the CVs provided will form the largest 
component of the evaluation. So it is important that CVs are described well in prescribed format. 
 
Table 3: Personnel Requirement 
 

Sl no Designation of key Experts 
No’s of 
Experts 

Man Month 

1 Team Leader cum Structural Engineering Expert. 1 3 

2 Water Supply Expert 1 3 

3 Structural Engineer 1 1 

4 Survey & Geotechnical 1 1 

5 Social and Institutional Expert 1 2 

6 Environmental Engineer–cum-EIA Expert 1 1 

 SUPPORT STAFF   

(i) Support Engineers (Civil) 1 3 

(ii) Drafting Support/CAD Operator 1 1 

 

 
12. PAYMENT TO THE CONSULTANTS  
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(i) The consultancy charges for performance of the services under the contract shall be paid by the client 
as per payment schedule given in Terms of Reference.  

 
(ii) The client shall pay the Consultant, the Service Tax, on prevailing rates as applicable on the 

consultancy charges.  
 
(iii) It is expected that consultant has quoted amount considering all requirements for satisfactory 

performance of the services included in ToR. If the consultant has not considered any component for 
performance of the services, no extra payment shall be made on this account.  

 
(iv) The Consultant will be paid consultancy fee as a percentage of the quoted price of the specific DPR as 

per the schedule given below :-  
 

Table 5: Payment Terms  

SNo Description Payment 

1 On submission of Stage-I Report (Inception Report and Quality  5% 

 Assurance Plan) and its approval by BUIDCo  
   

2 On Submission of Stage-2 Reports (Feasibility Report) including 5% 

 survey and investigation reports  
   

3 On approval of Stage-2 Report (Feasibility Report) by BUIDCo 5% 
   

4 On Submission of Stage-3 Reports (Draft DPR) 10% 

   

5 On approval of Stage-3 Reports (Draft DPR) by BUIDCo based 15% 

 on comments of BUIDCo  

6 On Submission of Stage-4 (Final DPR) 20% 

   

7 On approval of Stage- 4, (Final DPR) from the funding agency 40% 
   

   

 Total 100% 
   

 
 
(v) The client reserves the right to stop the consulting assignment for full or part of the assignment 

at any stage of its execution by the Consultant in specific cases, if required by funding agency. 

In the event of such discontinuation of full or part of the assignment, the Consultant shall be 

compensated to the extent of the work done by it.  
 
 


