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Bihar Urban Infrastructure 
Development Corporation Ltd. 

A Government of Bihar Undertaking  

TENDER NOTICE INVITING PROPOSAL FROM CONSULTANT for 

PREPARATION OF DETAILED PROJECT REPORT FOR I&D AND STP SCHEME 
IN BIHAR, INDIA 

No: BUIDCo/Yo-2587/22-47                                                                                                                               Date:  18.11.2022 
 

1. Bihar Urban Infrastructure Development Corporation Limited (BUIDCo), a nodal agency for executing urban 
infrastructure projects in the state of Bihar, India, intends to  Preparation of detailed project report of I&D and  STP 
Scheme in Bihar for below mention town: 

Group 
No. 

Name of Town Bid Document Cost (Non 
Refundable) (in Rs) 

Bid Processing Fee Bid Security ( 
Refundable) ( in Rs.) 

1 Purnia(Municipal Corporation ) 10,000.00 As per eproc2 fee. 1,00,000.00 
2 Sasaram (Nagar Parishad) 10,000.00 As per eproc2 fee. 1,00,000.00 
3 Aurangabad(Nagar Parishad) 10,000.00 As per eproc2 fee. 1,00,000.00 
4 Jehanabad (Nagar Parishad) 10,000.00 As per eproc2 fee. 1,00,000.00 
5 Nawada (Nagar Parishad) 10,000.00 As per eproc2 fee. 1,00,000.00 
6 Sitamarhi(Nagar Parishad) 10,000.00 As per eproc2 fee. 1,00,000.00 
7 Araria (Nagar Parishad) 10,000.00 As per eproc2 fee. 1,00,000.00 
8 Benipur (Nagar Parishad) 10,000.00 As per eproc2 fee. 1,00,000.00 
9 Barauni(Nagar Parishad) 10,000.00 As per eproc2 fee. 1,00,000.00 
10 Bihat(Nagar Parishad) 10,000.00 As per eproc2 fee. 1,00,000.00 
11 Sheikhpura(Nagar Parishad) 10,000.00 As per eproc2 fee. 1,00,000.00 

 
Note:- Any consultant cannot participate in more than 3(three) group. 
 

2. As per census 2011, population of Purnia 2,82,248 , Sasaram 1,47,408 , Aurangabad 1,02,244 ,Jehanabad 1,03,202 
,Nawada 98,029 ,Sitamarhi 67,818 ,Araria 79,021 ,Benipur 75,317 ,Barauni 71,660 ,Bihat 67,912  and Sheikhpura 
62,927. 

3. BUIDCo invites Proposals from eligible Consultants under National Competitive Bidding (NCB) for PREPARATION OF 
DETAILED PROJECT REPORT FOR I&D AND STP SCHEME IN BIHAR, INDIA . 

 

4. Bidding will be carried out under single stage two envelope (technical and financial bid) system. Consultants will be 
evaluated under Least Cost Basis Selection wherein the technical proposal would be first evaluated and those 
proposals which meet the qualification criterion of 75% marks as laid down in RFP Document will qualify for opening 
and evaluation of Financial Proposal.  

 
5. Eligibility Criteria for participating Consultants:  

 Consultant(s) should have been incorporated and operational in India for at least 5 years as on 31
st

 March, 2022.  
 

 Average annual turnover of the Consultancy Firm (s) for the last five financial years ending on 31
st

 March, 2022 
should be equal to or greater than INR 10.00 Crore.  

 
 Consultant(s) should have experience in preparation of at least one DPRs for Sewerage System and STP work 

/I&D and  STP work with project cost more than 100 crore in last five years.  
  

 

6. Interested  Consultants  may  submit  their  proposals  along  with  (i)  Bid  Document  Cost  of  INR 10000.00 (Non-
refundable) and (ii) Bid Security of INR 1 Lac (Refundable) as per provision of RFP Document separately for each group 

on or before the Due Date and Time of 19.12.2022, 17:00 hrs. The Bid will be opened on 20.12.2022 at 16:00 hrs.  
 

7. Pre-proposal meeting will take place on 01.12.2022 at 15:00 hrs at West Boring Canal Road, Patna-800001 all 
interested consultants are advised to go through the RFP Document, visit the project area and communicate their 
queries, if any, in writing on or before 01.12.2022. 

 

8. RFP Document can be downloaded from tender section on the website www.eproc2.bihar.gov.in from 28.11.2022 
onwards. No liability will be accepted by BUIDCo for downloading incomplete document(s). BUIDCo reserves the right 
to accept or reject any or all proposals without incurring any obligation to inform the affected applicant/s of the 
grounds. 

 
General Manager,  

                                                                                                                                                                              BUIDCo 
BUIDCo office,  West Boring Canal Road, Patna-800001 

(Tel: 0612-2210101/02,Fax-2210103,Web:-http//buidco.in, E-mail:mdbuidco@gmail.com) 
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Tender Title: - REQUEST FOR PROPOSAL (RFP) DOCUMENT FOR SELECTION 

OF CONSULTANTS FOR PREPARATION OF DETAILED PROJECT 

REPORT OF BENIPUR (GROUP NO. 8) INTERCEPTION AND 

DIVERSION AND STP  IN BIHAR, INDIA. 

 

 

 
Tender No is: BUIDCo/Yo-2587/22-47 Dated 18.11.2022 

 
 

Contract Period : 3Months. 

 
 

Pre – Proposal meeting : 01.12.2022 at 15:00 hrs. 

 

 
Closing date : Bid uploaded on eproc2 website upto 19.12.2022 at 17:00 

    hrs. 
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Section 1 – Letter of invitation 
 

Ref No: …………………….. Date: …………………. 

From: 
Managing Director 
Bihar Urban Infrastructure Development Corporation 
#West boring canal road, Patna -800 001 

To: All Prospective Bidders 
 

1. Managing Director, BUIDCo, invites proposals to provide consulting services for 

PREPARATION OF DETAILED PROJECT REPORT OF BENIPUR INTERCEPTION AND 

DIVERSION AND STP SCHEME UNDER NAMMI GANGE IN BIHAR, INDIA. 

2. The background information and Terms of Reference for the consulting services are 
provided in Section 5 of the Request for Proposal (RFP) 

3. This RFP is available to all prospective consultants. 

4. A firm will be selected under Least Cost Based Selection (LCS) Method and procedures 
described in this RFP. 

5. The RFP includes the following documents: 

Section 1 - Letter of Invitation 

Section 2 - Instructions to Consultants (including Data Sheet) 

Section 3 - Technical Proposal - Standard Forms 

Section 4 - Financial Proposal - Standard Forms 

Section 5 - Terms of Reference 

Section 6 - Draft Contract Document 

6. A Pre-proposal meeting will be held on the date notified in the Notice Inviting Proposal 

uploaded on Eproc2.bihar.gov.in website wherein all issues/clarifications sought by 

bidders will be discussed and finalized. The deadline for receipt of proposals shall be on 

the date mentioned in the Notice Inviting Proposal. 

7. BUIDCo reserves the right to accept or reject any or all proposals without incurring any 

obligation to inform the affected applicant/s of the grounds. 

 

Yours sincerely, 
 

 
Managing Director, BUIDCo 
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SECTION 2: INSTRUCTION TO CONSULTANTS 
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Section 2- INSTRUCTIONS TO CONSULTANTS 

Definitions 

(a) “BUIDCo” means Bihar Urban Infrastructure Development Corporation Ltd. 

(b) “Employer” means BUIDCo. 

(c) “Client” means BUIDCo (the agency with which the selected Consultant signs the 
Contract for the Services). 

(d) “Consultant” means any private or public entity that will provide the Services to the 
Client under the Contract. 

(e) “Contract” means the Contract signed by the Parties and all the attached documents  
listed in its Clause 1; that is the General Conditions (GC), the Special Conditions (SC) 
by which the GC may be amended or supplemented, and the Appendices. 

(f) “CQS” means Consultant’s Qualification Selection. 

(g) “Data Sheet” means such part of the Instructions to Consultants used to reflect 
specific country and assignment conditions. 

(h) “Day” means calendar day. 

(i) “Government” means the Government of Bihar. 

(j) “Instructions to Consultants” (Section 2 of the RFP) means the document which 
provides shortlisted Consultants with all information needed to prepare their 
Proposals. 

(k) “AMRUT” means Atal Mission for Rejuvenation and Urban Transformation with 
assistance from Govt. of India. 

(l) “Joint Venture” means a Consultant which comprises maximum two Partners each of 
whom will be jointly and severally liable to the Client for all the Consultant’s 
obligations under the Contract. 

(m) “Partner” means any of the entities that make up the Joint Venture; and Partners 
means all those entities. 

(n) “Personnel” means qualified persons provided by the Consultant and assigned to 
perform the Services or any part thereof. 

(o) “Proposal” means a technical proposal or a financial proposal, or both. 

(p) “RFP” means this Request for Proposal. 

(q) “Services” means the work to be performed pursuant to the Contract. 

(r) “Standard Electronic Means” includes facsimile and email transmissions. 

(s) “Terms of Reference” (TOR) means the document included in the RFP as Section 5 
which explains the objectives, scope of work, activities, tasks to be performed, 
respective responsibilities of the Client and the Consultant, and expected results and 
deliverables of the assignment. 

(t) “ULB” means Urban Local Body as relevant to the concerned town. 

(u) “UIDSSMT” means Urban Infrastructure Development Scheme for Small and Medium 
Towns with assistance from Govt. of India. 
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1. INTRODUCTION 

General 

1.1 Bihar Urban Infrastructure Development Corporation Ltd. (BUIDCo), Patna, Bihar, 

India will select a consulting firm /organization (the Consultant) in accordance with 

the method of selection specified in the Data Sheet. The Consultants are invited to 

submit a technical and a financial proposal (the Proposal) as specified in this RFP 

Document and the Data Sheet for this Assignment. The Assignment shall be 

implemented in accordance with the terms and Conditions specified in the Data Sheet 

and other sections of the RFP Document. 
 

1.2 Consultants should familiarize themselves with local conditions and take them into 
account in preparing their Proposals. To obtain first-hand information on the 
assignment and local conditions, Consultants are encouraged to visit the project site. 

 

1.3 The Client will provide the inputs specified in the Data Sheet, and will assist the 
Consultants in obtaining licenses and permits needed to carry out the services, and 
make available relevant project data and reports, if available. 

 

1.4 Consultants shall bear all costs associated with the preparation and submission of 
their Proposals and getting approval, Costs might include site visit; collection of 
information; and, if selected, attendance at contract negotiations etc. 

 

1.5 BUIDCo is not bound to accept any Proposal and reserves the right to annul the 
selection process at any time prior to contract award, without thereby incurring any 
liability to the Consultants. 

 

1.6 In preparing their Proposals, Consultants are expected to examine in detail the 
documents comprising the RFP. Material deficiencies in providing the information 
requested may result in rejection of a Proposal. 

Conflict of Interest 

1.7 BUIDCo requires that Consultants provide professional, objective, and impartial advice and at 
all times hold the Client’s interests paramount, avoid conflicts with other assignments or their 
own corporate interests and act without any consideration for future work. Consultants shall 
not be recruited for any assignment that would be in conflict with their prior or current 
obligations to other clients, or that may place them in a position of not being able to carry out 
the assignment in the best interest of BUIDCo. Without limitation on the generality of the 
foregoing, Consultants, and any of their associates shall be considered to have a conflict of 
interest and shall not be selected under any of the circumstances set forth below: 

(i) If a Consultant combines the function of consulting with those of contracting 

and/or supply of equipment; or 

(ii) If a Consultant is associated with or affiliated to a contractor or 

manufacturer; or 

(iii) If a Consultant is owned by a contractor or a manufacturing firm with 
departments or design offices offering services as Consultants. The 
Consultant should include relevant information on such relationships along 
with a statement in the Technical Proposal cover letter to the effect that the 
Consultant will limit its role to that of a Consultant and disqualify itself and 
its associates from work, in any other capacity or any future project within 
the next five years, that may emerge from this assignment (including bidding 
or any part of the future project). The contract with the Consultant selected 
to undertake this assignment will contain an appropriate provision to such 
effect; or 

(iv) If there is a conflict among consulting assignments, the Consultant (including 
its personnel) and any subsidiaries or entities controlled by such Consultant 
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Fraud and Corruption 

shall not be recruited for the relevant assignment. The duties of the 
Consultant depend on the circumstances of each case. While continuity of 
consulting services may be appropriate in particular situations if no conflict 
exist, a Consultant cannot be recruited to carry out an assignment that, by its 
nature, will result in conflict with another assignment of such Consultant. For 
example, a Consultant engaged to prepare engineering design for an 
infrastructure project shall not be recruited to prepare an independent 
environmental assessment for the same project; similarly, a Consultant 
assisting a client in privatization of public assets shall not purchase, nor 
advise purchasers of, such assets or a Consultant hired to prepare terms of 

reference for an assignment shall not be recruited for the assignment in 
question. 

1.8 BUIDCo requires that consultants observe the highest standard of ethics 
during the procurement and execution of such contracts. In such pursuance 
of this policy, BUIDCo: 

a. defines, for the purposes of this provision, the terms set forth below as follows: 
 

(i) “corrupt practice” means behavior on the part of officials in the public or 
private sectors by which they improperly and unlawfully enrich themselves 
and/or those close to them, or induce others to do so, by misusing the 
position in which they are placed, and it includes the offering, giving, 
receiving, or soliciting of anything of value to influence the action of any such 
official in the procurement process or in contract execution; and 

(ii) “fraudulent practice” means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of the borrower, and includes collusive practices among bidders 
(prior to or after bid submission) designed to establish bid prices at artificial, 
non-competitive levels and to deprive the borrower of the benefits of free 
and open competition). 

(iii) will reject a Proposal for award if it determines that the bidder 
recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract; and 

 

 
 
 
 
 

Eligible Bidders: 

will declare a firm ineligible, either indefinitely or for a stated period of time 
for awarding any BUIDCo contract if it at any time determines that the firm 
has engaged in corrupt or fraudulent practices in competing for, or in 
executing, any BUIDCo contract. 
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1.9 Bidder shall not be under a declaration of ineligibility for delay, failure or corrupt and 
fraudulent practices by BUIDCo or state Govt. or Central Govt. or Public Undertaking 
or any Autonomous Body. 

(a) Consultant(s) should have been incorporated and being operational in India for at least 
5 years as on 31

st
 March, 2022. 

(b) Average annual turnover of the Consultancy Firm(s) for the last five financial years 
ending on 31

st
 March,2022 should be equal to or greater than INR Ten Crore. (10.00 

Cr.) 
(c) Consultant(s) should have experience in preparation of at least one DPR for Sewerage 

System and STP work /I&D and STP work with project cost more than 100 crore in last 
seven years. 

Criteria for Joint Venture participation in this bids not allowed. 

Proposal Validity 

1.10 The Data Sheet indicates how long the Consultants’ Proposals must remain valid after the 

submission date. During this period, the Consultants shall maintain the availability of experts 

nominated in the Proposal. The Client will make its best effort to complete negotiations within 

this period. In case of need, the Client may request Consultants to extend the validity period of 

their Proposals. Consultants have the right to refuse to extend the validity period of their 

Proposals. 

 
Cost of RFP Document 

 

1.12 The cost of RFP Document of amount indicated in Data Sheet in favour of “Managing 
Director, Bihar Urban Infrastructure Development Corporation Limited” payable at 
Patna shall be in the form of Account Payee Demand Draft from any scheduled 
commercial bank or nationalized bank. A proposal without the cost of RFP document 
shall be rejected, as nonresponsive. 

 

Bid Security 

1.13 Bid Security (Earnest Money Deposit) 
 

a. The Bid Security of amount indicated in Data Sheet in favour of “Managing 
Director, Bihar Urban Infrastructure Development Corporation Limited” payable 
at Patna shall be in the form of Account Payee Demand Draft or Bank Guarantee 
from any of the scheduled commercial bank or nationalized bank having its 
branch in Patna. In case of Demand Draft it shall be payable at Patna and in 
case of Bank Guarantee it should be in an acceptable form provided in Appendix 
III to Data Sheet. The bid security is to remain valid for a period of forty-five days 
beyond the final bid validity period. The Employer shall reject any bid not 
accompanied by appropriate bid security, as non-responsive. 

b. The bid security of the successful Bidder shall be returned as promptly as possible 
once he has signed the Contract and furnished the required performance 
security. 

c. Bid securities of the unsuccessful bidders shall be returned to them at the earliest 
after expiry of the final bid validity and latest on or before the 30th day after the 
award of the contract to successful bidder. 

d. The bid security may be forfeited: 
 

(a) if a Bidder withdraws its bid during the period of bid validity. 

(b) if the Successful Bidder fails to: 

(i) Sign the Contract within required time frame; 
(ii) Furnish a performance security. 
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e. Common single Bid Security and RFP Document Fee shall be submitted 
irrespective of the number of packages for which Bid is submitted. 

 
2. CLARIFICATIONS AND AMENDMENTS TO RFP DOCUMENTS 

 

2.1 Consultants may request a clarification of any of the RFP documents on or before the 
date indicated in Data Sheet. Any request for clarification must be sent in writing to 
the address indicated in the Data Sheet. The Client will respond in writing and will 
send written copies of the response, including an explanation of the query but 
without identifying the source of inquiry, to all Consultants. Should the Client deem it 
necessary to amend the RFP as a result of a clarification, it shall do so following the 
procedure under Sub-Clause 2.2. 

2.2 At any time before the submission of Proposals, the Client may, whether at its own 
initiative, or in response to a clarification requested by a firm, amend the RFP by 
issuing an addendum. The addendum shall be sent to all Consultants and will be 
binding on them. To give Consultants reasonable time in which to take an amendment 

into account in their Proposals, the Client may at its discretion, if the amendment is 
substantial, extend the deadline for the RFP submission. 

3. PREPARATION OF THE PROPOSAL 

3.1 Consultant’s Proposal (the Proposal) will consist of following components 

(a) Cost of RFP document 
(b) Bid Security 

(c) the Technical Proposal including details of claim of eligibility criterion laid down 
in Notice inviting Proposal, and 

(d) the Financial Proposal 

3.2 Cost of RFP document and Bid Security shall be placed in Envelope I. If the Cost of RFP 
Document and Bid Security is found proper then only technical and financial proposals 
will be entertained. 

3.3 The Proposal, as well as all related correspondence exchanged by the Consultants and 
the Client, shall be in English. All reports prepared by the contracted Consultant shall 
also be in English. 

3.4 The Proposal should include a cover letter signed by person(s) with full authorization 
to make legally binding contractual (including financial) commitments on behalf of the 
firm. The Technical Proposal should clearly demonstrate the Consultant’s 
understanding of the assignment requirements and capability and approach for 
carrying out the tasks set forth in the TOR through the nominated experts. 

 
4. THE TECHNICAL PROPOSAL 

General 

4.1 The Technical Proposal shall not include any information related to financial proposal and 

any Technical Proposals containing information related to financial proposal shall be 

declared non-responsive. 

Technical Proposal 
 

4.2 The following table summarizes the content and maximum number of pages permitted 

for each type of Proposal. If the maximum number of pages is exceeded, a penalty will be 

applied during evaluation of the Proposal. A page is considered to be one printed side of 

A4 size paper. Technical Proposal not in compliance will result in the Proposal being 

deemed non-responsive. 
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Content Content Limit Form 

Profile and General 
Experience of Applicant 

Consultant should accommodate CV in 6(six) pages to 
Eight (8) pages Maximum introducing the firm and 
Associate firm(s) background and general experience. 

Form TECH-2A 

Relevant Experience of 
Applicant 

Project Data Sheet illustrating firm and associate(s) 
firm’s relevant experience specifically grouped into 
type of experience required No promotional material 
should be included. Project data sheet should be 
supported by completion Certificate. Where work has 
not been completed it will be supported by work 
order/letter of award. 

Form TECH-2B 

General approach and 
methodology, work plan 

Maximum fifty (50) pages inclusive of charts and 
diagrams . 

Form TECH-4 & 
TECH-8 

Comments on Terms of 
Reference 

No limit, but to be concise and to the point. Form TECH-3. 

List of Proposed Expert 
Team Experts’ CVs 

Brief details of CVs of Proposed Team Maximum of 
Eight (8) pages for each expert’s CV. Proof: Signature 
of expert or its authorized representative. 

Form TECH-5 
Form TECH-6 

 

Personnel schedule Schedule of deployment of experts and support staff 
as proposed in approach and methodology and 
provisions of RFP document. 

Form TECH-7 

Financial Statement of 
Applicant. 

Financial details of company supported by audited 
financial statement. 
Proof: verified by Chartered Accountant 

Form TECH-9 

 

Technical Proposal Content 

4.2 The Technical Proposal shall contain information indicated in the following 
paragraphs from (i) to (xi) using the Standard Technical Proposal Forms (Form TECH-1 
to Form TECH-8). Such information must be provided by the Consultant and each 
Associate (in case association or joint venture is allowed). 

(i) A brief description of the organization and outline of recent experience of the 
consultant and each associate on assignments of a similar nature is required in 
prescribed form. For each assignment, the outline should indicate inter-alia, the 
assignment, contract amount and the consultant’s involvement. Information should 
be provided only for those assignments for which the consultant was legally 
contracted by the client as a corporate entity or as one of the major participating 
consulting firms within an association (joint venture). In case the assignment was 
carried out in joint venture then the JV agreement is to be submitted. Assignments 
completed by individual experts working privately or through other consulting firms 
cannot be claimed as the experience of the Consultant, or that of the Consultant’s 
Associate(s), but can be claimed by the individuals themselves in their CVs. 
Consultants should be prepared to substantiate the claimed experience if so 
requested by the Client. 

 

(ii) A concise, complete, and logical description of how the Consultant’s team will carry 
out the services to meet all requirements of the TOR. 

 

(iii) A work plan showing in graphical format (bar chart) the timing of major activities, 
anticipated coordination meetings, and deliverables such as reports required under 
the TOR. 

 

(iv) An organization chart indicating relationships amongst the Consultant and any 
Associate(s), the Client, and other parties or stakeholders, if any, involved in the 
assignment. 

 

(v) Comments, if any, on the TOR to improve performance in carrying out the assignment. 

Innovativeness will be appreciated, including workable suggestions that could improve 
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the quality/effectiveness of the assignment. In this regard, unless the Consultant 

clearly states otherwise, it will be assumed by the Client that work required to 

implement any such improvements, are included in the inputs shown on the 

Consultant’s Staffing Schedule. 
 

(vi) The Technical Proposal shall not include information related to financial proposal. 
Technical Proposals containing information related to financial proposal shall be 
declared non-responsive. 

Personnel 

(vii) The name, age, background employment record, and professional experience of each 
nominated expert, with particular reference to the type of experience required for the 
services should be presented in the prescribed CV format. 

(viii) Only one CV will be submitted for each position. 
 

(ix) Higher rating will be given to nominated experts from the consulting firm who are 

regular full-time employees. The Client defines a regular full-time employee to be a 

person who has been employed continuously by the Consultant for more than twelve 

(12) months prior to the date of submission of the Proposal. 
 

(x) Authorized signatory may sign at the time of bid submission. However, CV signed by 

the concerned member shall be produced by the successful bidder prior to signing the 

agreement and the availability of the member for the project shall be ensured subject 

to the conditions specified. It is mandatory to have contact details (phone number, 

email id, contact address) and letter of authorization of the expert in case the CV is 

signed by authorized representative. A zero rating will be given to a nominated 

expert if the expert: 

(a) has not signed the CV by himself or by authorized signatory of applicant firm; or 

(b) Is a current employee of BUIDCo. 

 
5. FINANCIAL PROPOSAL 

5.1 All information provided in Consultants’ Financial Proposal will be treated as confidential. 

5.2 The Financial Proposal is to be  submitted in the requisite  forms enclosed on eproc2 
website. 

5.3 No proposed schedule of payments should be included in Consultants’ Financial 

Proposals. 

5.4 Consultants shall quote the rates in Indian National Rupees only. 

5.5 Form FIN-2 is an acknowledgement that, in preparation and submission of the Technical 
and Financial Proposals, Consultants have: 

(i) Not taken any action which is or constitutes a corrupt or fraudulent practice; and 

(ii) Agreed to allow the Client, at their option, to inspect and audit all accounts, 
documents, and records relating to the Consultant’s Proposal and to the 
performance of the ensuring Consultant’s Contract. 

 

5.6 The rates to be quoted shall be in the format given in Data Sheet and it shall include all 
costs / expenses and statutory taxes excluding GST. The Client shall pay GST as applicable 
on prevailing rates. 

5.7 Financial Offers shall be submitted. 
 

6. SUBMISSION, RECEIPT AND OPENING OF PROPOSALS 
 

6.1 The bidder shall download the bid document from the website: 
www.eproc2.bihar.gov.in and upload the scanned copy of required documents 

http://www.eproc2.bihar.gov.in/
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together with filled up documents on the web site.; www.eproc2.bihar.gov.in 
Complete bids (Including Technical and financial) must be uploaded at 
www.eproc2.bihar.gov.in not later than the date indicated in bid data sheet. 

6.2 The Original Proposal (Cost of RFP Document, Bid Security), Technical and financial 
proposals) shall contain no interlineations or overwriting, except as necessary to 
correct errors made by Consultants themselves. Any such correction, interlineations 
or overwriting be initialed by the person (s) who signed the proposal. 

 

6.3 An authorized representative of the Consultant shall initial all the pages of the 
proposal. The entire uploaded document shall be signed by the Consultant or a 
person authorized by the consultants. The representative’s authorization must be 
confirmed by a written power of attorney accompanying the proposals. 

 

6.4 For each proposal, the consultant shall prepare the number of copies as indicated in 

the Data Sheet. 
 

6.5 The Technical Proposal shall be marked "Original" as appropriate and placed in 
separate envelopes. All required copies of the Technical Proposal as specified in the 
Data sheet will be made from original. If there are discrepancies between the original 
and the copies of the Technical Proposal, the Original governs. 

 
6.6 The original and all copies of the Technical Proposal to be sent to the Client shall be 

placed in a sealed envelope clearly marked “TECHNICAL PROPOSAL.” The envelopes 
(Envelope 1 –Cost of RFP Document, Bid Security) which also must be uploaded with 
technical bid on www.eproc2.bihar.gov.in . 

 

7. PROPOSAL EVALUATION 

General 

7.1 From the time the Proposals are opened to the time the contract is awarded, if any 
consultant wishes to contact the client on any matter related to its proposal, it should 
do so in writing at the address indicated in the Data sheet. Any effort by a Consultant 
to influence the Client in examination, evaluation, ranking of Proposals or 
recommendation or award of contract may result in rejection of the Consultant’s 
Proposal. 

 
7.2 A two stage procedure will be adopted in evaluating the proposals: 

 

(a) A technical evaluation which will be carried out prior to opening of 
financial proposals 

(b) A financial evaluation 

 
7.3 The Envelope-1 shall be opened first. If the RPF Document Cost and Bid Security are 

not found to be in order then the proposal shall be treated as non-responsive and 
shall not be evaluated further. 

7.4 Notwithstanding the foregoing BUIDCo reserves their rights to exercise in assessing 
the past experience of Consultant with BUIDCo’s projects currently being 
implemented and such consultants whose performance had not been satisfactory, 
will not be considered for evaluation/award. 

 

 
Evaluation of Technical Proposals 

7.5 The eligibility criteria will be first evaluated as defined in Notice of RFQ for each 
bidder. Detailed technical evaluation will be taken up in respect of only those bidders, 
who meet with the prescribed eligibility criteria. 

7.6 The Client’s ‘Technical Committee’ (TC) will be responsible for evaluation and ranking 
of Proposals received. 

 

http://www.eproc2.bihar.gov.in/
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7.7 The TC evaluates and ranks the Technical Proposals on the basis of Proposal’s 
responsiveness to the TOR using the evaluation criteria and points system specified in 

the Data Sheet. Each Technical Proposal will receive a technical score (St). A Proposal 
shall be rejected if it does not achieve the minimum technical mark of 750 from the 

maximum of 1,000 points. 

7.8 A Technical Proposal may not be considered for evaluation in any of the following 
cases: 

 

(i) the Consultant that submitted the Proposal belongs to one of the cases described in 
Sub-Clause 1.6 to and failed to make a proper statement to that effect in the cover 
letter ; or 

(ii) the Technical Proposal was submitted in the wrong format; or 

(iii) the Technical Proposal included details of costs of the services; or 
 

(iv) the Technical Proposal reached the Client after the submission closing time and date 
specified in the Data Sheet. 

 

7.9 After the technical evaluation is completed, the Client shall notify Consultants whose 
Proposals did not meet the minimum qualifying technical mark or Consultants whose 
Technical Proposals were considered non-responsive to the RFP requirements, 
indicating that their Financial Proposals will be returned unopened after completion of 
the selection process. The Client shall simultaneously notify, in writing Consultants 
whose Technical Proposals received a mark of 750 or higher, indicating the date, time, 
and location for opening of Financial Proposals. (Consultants’ attendance at the 
opening of Financial Proposals is optional). 

7.10  Before completion of the evaluation of Technical Proposal, the Client may at its 
sole discretion invite all or any of the eligible Consultants to make a presentation 
on their Technical Proposal to facilitate the understanding and evaluation of 
Technical Proposal. The scope of such presentation shall be limited to information 
already provided in the Technical Proposal. 

 

8. OPENING AND EVALUATION OF FINANCIAL PROPOSALS 

Opening of Financial Proposals 

8.1 At the opening of Financial Proposals, Consultant representatives who choose to 
attend will sign an Attendance Sheet. 

 

(i) The marks of each Technical Proposal that meets the minimum mark of 750 will 
be read out aloud. 

 

(ii) Each Financial Proposal will be opened on eproc2. 
 

(iii) The Client’s representative will open each Financial Proposal. Such 
representative will read out aloud the name of the Consultant and the total 
price shown in the Consultant’s Financial Proposal. This information will be 
recorded in writing by the Client’s representative. The lowest bidder will be 
invited for contract negotiation. 

 

9. CONTRACT NEGOTIATIONS AND AWARD OF CONTRACT 

10.1 The Consultant who is invited for contract negotiations will, as a pre-requisite for 

attendance at the negotiations, confirm availability of all experts named in its 

proposal except in the cases of absence on account of death or medical incapacity. 

Failure in satisfying such requirements may result in the Client proceeding to initiate 

the negotiation process with the next lowest bidder. Representatives conducting 

negotiations on behalf of the Consultant must have written authority to negotiate and 

conclude the Contract 
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10.2 Technical Negotiations: This will include a discussion of the Technical Proposal, the 

proposed technical approach and methodology, work plan and schedule, and 

organization and personnel, and any suggestions made by the Consultant to improve 

the TOR. The Client and the Consultants will finalize the TOR, personnel schedule, 

work schedule, logistics, and reporting. These documents will then be incorporated in 

the Contract as “Description of Services.” Special attention will be paid to clearly 

defining the inputs and facilities required from the Client to ensure satisfactory 

implementation of the assignment. The Client shall prepare minutes of negotiations 

which will be signed by the Client and the Consultant. 

10.3 Negotiations will conclude with a review of the draft Contract. To complete 

negotiations the Client and the Consultant will initial the agreed Contract. If 

negotiations fail, the Client will invite the second lowest Consultant to negotiate a 

Contract. 

10.4 After completing negotiations the Client shall award the Contract to the selected 

Consultant and notify the other Consultants who could have been invited to negotiate 

a Contract that they were unsuccessful. After Contract signature the Client shall 

return the unopened Financial Proposals to the consultants whose Technical 

Proposals have not secured the minimum qualifying mark, or were found to be 

technically non-responsive 

10.5 The selected Consultant is expected to commence the Assignment on the date and at 
the location specified in the Data Sheet. 

 
11. DURATION OF ASSIGNMENT 

 
The duration of assignment for satisfactory performance of the services the contract will be 
the period defined in Data Sheet. 

 
12. PERFORMANCE SECURITY 

 

The consultant will furnish within 10 days of the issue of Letter of Acceptance (LOA), an 

Account Payee Demand Draft/Unconditional Bank Guarantee (in prescribed format) in favour 

of “BUIDCo” payable/en-cashable at Patna, from any nationalized or scheduled commercial 

Bank in India having its office at Patna for an amount equivalent to 5% (five percent) of the 

total contract value towards Performance Security valid for a period of six (6) months beyond 

the stipulated date of completion of services. The Bank Guarantee will be released after six 

month and rectification of errors, if any, found during appraisal/approval of DPRs by 

competent authorities/Funding agency whichever is later. 
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Paragraph 
Reference 

 

Section 2: Data Sheet to Instruction to Consultants 

1.1 Name of the Client: 

Bihar Urban Infrastructure Development Corporation Ltd. (BUIDCo) 

Client’s Representative: 

Managing Director, BUIDCo 

Method of selection: Least Cost based Selection (LCS) Method 
 

1.2 Financial Proposal to be submitted together with Technical Proposal: 

Yes Name of the assignment is: 

1.3 PREPARATION OF DETAILED PROJECT REPORT OF BENIPUR INTERCEPTION AND 

DIVERSION AND STP SCHEME IN BIHAR, INDIA. 
 

Tender No is: BUIDCo/Yo-2587/22-47 Dated 18.11.2022 
 

1.4 There shall be a pre-proposal meeting as under Schedule: 01.12.2022 at 

15:00 hrs. 

Venue of pre-proposal meeting: 

Bihar Urban Infrastructure Development Corporation Ltd. 

#West boring canal Road, Patna -800 001 

Tel: 0612-2558412 Email:-mdbuidco@gmail.com 

Website: http://www.buidco.in 

1.5 The Client will provide the following inputs and facilities: 

As mentioned in Terms of Reference (TOR) 
 

1.6 Proposals must remain valid for 120 days from the submission date. 

 
1.7 Cost of RFP Document: 

 

All inclusive Rs 10000/- (Rupee Ten Thousand) for technical proposal cost for 

this tender. 

 
1.8 The Bid Security amount is as under in format prescribed at 

Appendix-III to Data Sheet: - INR 3, 00,000.00 (Rs Three Lac only) for this 

tender. 

1.9 Clarifications may be requested in writing on or before 01.12.2022 . On 

email id pdhqbuidco@gmail.com 
 

1.10 Under this contract the Consultant’s payments are Output and 

Deliverables Based. 

The Consultant shall quote Consultancy Charges for satisfactory performance 

mailto:-mdbuidco@gmail.com
http://www.buidco.in/
mailto:pdhqbuidco@gmail.com
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of the Services under the contract in terms of Lump sum Fee for the total work 
with cost break up for each Item mentioned in Form FIN-2, FIN-3 and FIN-4 of 
Financial Proposals to facilitate stage wise payments. 

It is expected that consultant has quoted its fee considering all requirements 
for satisfactory performance of the services included in TOR. If the consultant 
has not considered any component for performance of the services, no extra 
payment shall be made on this account. 

 
1.11 Amounts payable by the Client to the Consultant under the contract 

shall be subjected to deduction of local taxes, if any. The Client will pay 

GST, on prevailing rates as applicable on the consultancy charges. 

 
1.12  Proposals must be submitted on eproc2 website as well as hard copy in 

BUIDCo office up to 19.12.2022 at 17:00 hrs. 

 
1.13 Technical Proposals shall be evaluated on the basis of following pre- 

identified criteria: 

(a) Following Technical criteria that would be considered for selection of 
preferred bidder:- 

 

Sl 
No 

 

Criteria 
 

Score 

Allocated 

1 Firms General Experience & Experience in Similar 200 

Assignments 

2 Approach & Methodology for proposed assignment 200 

3 Qualification and Experience of Team Leader & Other Key 600 

Professionals 

Total Score 1000 

(b) The members of the Technical Committee (BUIDCo) will carry out the 
evaluation of proposals on the basis of their responsiveness to the Terms of 
Reference, applying the evaluation criteria. Each responsive proposal will be 
given a technical score. 

(c) Narrative Evaluation Criteria and Detailed Marking Scheme is attached at 
Appendix-I & Appendix-II to Data Sheet. 

 
 

1.14 Expected date for opening of Financial Proposals will be notified later. 
 

1.15 Expected date for contract negotiations: to be notified. 

 
1.16 Expected date for commencement of consulting services: two week after 

issuing Letter of Award. 

 
1.17 The duration of the assignment shall be 3.0 Months and all activities are 
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to be completed in this period. This will be applicable for all the sectors 

under this assignment. 

 

 DPR Preparation Phase – 2.5 Months (75 Days) 

 Bid Document Phase – 0.5 Moth (15 days) 

 
1.18 Consultant shall ensure that their Team Leader/Deputy Team Leader 

must meet BUIDCo office fortnightly and also when required for 

meeting/discussion in BUIDCo office. Additionally there field level staff 

shall be available in project towns during the survey work and 

investigation works and their details of presence with their contact 

details shall be made available in BUIDCo so that, if need be, they may 

be called to BUIDCo office whenever required. Field level staff may leave 

the project sites only after BUIDCo being satisfied with the survey details 

submitted. 

 

Appendix-I to Data Sheet  

NARRATIVE EVALUATION CRITERIA 
 

I. Firm General Experience & Experience in similar assignments (200 Points) 

A. Experience in Preparation of Detailed Project Reports (180 points) 

The consulting firms should have experience of DPR of sewerage system work with sewerage 
treatment plant in last 7 years having project cost more than Rs. 100 crore. 

 
Similar Nature Work Means: Experience of Design/DPR of sewerage system work with sewage 
treatment plant in last seven years in any Govt./Semi Govt. Organization. 

B. Experience in Similar Geographical Areas (20 points) 

Criteria: Extent of experience in States on Genetics plain is similar geographical region 
taking in consideration elements such as population size, economic development stage and 
possibly other social factors. 

Factors to consider: Higher scores will be given to a firm with better regional experiences. 

III. APPROACH AND METHODOLOGY (200 Points) 

A. Understanding of Objectives (20 points) 

 
Criteria: General understanding of the project requirements; coverage of principal 
components as requested in TOR; and site visit assessment. 

Factors to consider: The three following aspects will be considered: 
 

General understanding 45% 

Components coverage 45% 

Site visit 10% 

Maximum points will be given if all the three aspects are positively judged. 

B. Quality of Methodology (70 points) 

Criteria: The degree to which the presented written methodology/approach addresses the 
requirements of the TOR. 
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Factors to consider: Assessment of the inter-relationship of work program and methodology 
write-up. A consistent relationship is to be given maximum points. 

C. Work Program (50 points) 

Criteria: A work program showing graphical presentation of activities (bar chart). 

Factors to consider: Work program will be assessed on logical sequence of events. 

D. Personnel Schedule (40 points) 

Criteria: Relationship between required person-months and proposed work program. 

Factors to consider: The Personnel Schedule will be assessed based on phasing of activities of 
the work program and allocation and timing of expert’s individual inputs. Total requirements 
close to estimated work requirements will be assessed as well as the appropriateness of time 
allocated to the task to be performed in terms of individual expertise. 

E. Proposal Presentation (20 points) 

Criteria: Clarity and ease of assessment of the entire proposal (including material 
presentation). 

Factors to consider If all items requested in the invitation letter are covered in a clear and 
easily understandable form and the proposal is assembled in a professional manner, 
maximum points will be given. 

IV. PERSONNEL (600 Points) 

Expertise 

Criteria: Separate assessment of each expert listed in the Request for Proposal. Each expert 
is to be evaluated against the tasks assigned in accordance with four main criteria: 

(i) General experience such as academic qualification and the no. of years of related 
experience: (20%) 

(ii) Project related experience based on the number of relevant projects implemented: 

(50%) 

(iii) Experience for projects funded under Externally Aided Projects funded by WB, ADB, JICA, 

KFW etc. or under any GOI funded project(AMRUT, UIDSSMT or Other) – (20%); and 

(iv) For assessing full time permanent employment the personnel deployed who has 
worked for the current employer on a regular/permanent full-time basis continuously 
for the last 12 months - (10%) 

Duration for Key Personnel 

Minimum duration of Key personnel for one Scheme estimated by the Client and the Maximum 
Marks for Expertise to be considered for evaluation purposes are given in below. 

 

 
Sl. 

 
Designation of Key Experts 

No of 
Experts 

Maximum 
Marks (X) 

 KEY EXPERTS   

1 Team Leader cum Sewerage Expert 1 150 

2 Storm Water Expert 1 70 

3 Elector Mechanical Expert 1 70 

4 Structural Engineering Expert 1 70 

5 Survey & Geo technical Expert 1 60 

6 Social and Institutional Expert 1 60 

7 Environmental Engineer–cum–EIA Expert 1 60 

8 Procurement cum Documentation Expert 1 60 
 Support Staff (Technical)   
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(i) Support Engineer (Civil) 1 0 

(ii) Drafting support/CAD Operator 1 0 

However, the Consultants may increase the strength of key personnel and other categories of staff 
required for carrying out this consultancy. The Consultants shall indicate the name of the personnel 
who has to be awarded marks for evaluation purpose. The strength of personnel required for this 
consultancy may be estimated by the Consultants and furnished in the Technical proposals 

 

QUALIFICATION AND EXPERIENCE OF TEAM LEADER & OTHER KEY PROFESSIONALS – 600 Marks 
 

Appendix-II to Data Sheet 

DETAILED MARKING SCHEME FOR TECHNICAL EVALUATION 

S.No. Criteria Weight age Maximum 

  (%) Marks 

1 
Firms General Experience & Experience in Similar 
Assignments 

100% 200 

A 
Experience in Projects in Eligible Sectors – Sewerage 
Network/I&D and STP Scheme 

90% 180 

 Experience of DPR of Sewerage Network work with sewage 
treatment plant in last seven years having project cost more 
than Rs. 100 crore. 

  

Each Project- 30 Marks, Maximum up to 150 marks 

Additional 30 marks for each project of DPR of Sewerage 
Network work with sewage treatment plant in last seven years 
having project cost Rs. 30 crore to 100 crore. 
Maximum upto 120 Marks. 

 Additional 30 marks for project of DPR of Sewerage Network 
work with sewage treatment plant in last seven years in which 
capacity of STP is more than 15 MLD- 30 Marks. 

  

B Experience in Similar Geographical Areas ( Bihar Only) 10% 20 

(i) No services provided in any similar geographic area.  0 

(ii) 
Services provided in any one or two similar geographic 
area 

 
5 

(iii) Services provided in any 3 or 4 similar geographic area.  10 

(iv) 
Services provided in any 5 or more than 5 similar 
geographic nature states 

 
20 

2 
Approach & Methodology for proposed assignment 
(Provided by consultant) 

100% 200 

A Understanding of Objectives 10% 20 

 General Understanding (45%)  9 

 Components coverage (45%)  9 

 Site visit (10%) (Gps Photographs to be attached)  2 

B Quality of Methodology 30% 60 

C Work Program 25% 50 

D Organization and Personnel 25% 50 

E Proposal Presentation 10% 20 

 

Note:- Marks in respect of 2A,2B,2C,2D & 2E will be given on the basis of 
evaluation. 

Qualification And Experience of Team Leader & other Key Professional – 600 
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Marks. 

 
S.No. Criteria Weightage (%) Maximum Marks 

A Team Leader/ Chief Consultant  150 

A1 Qualification 40% of A 60 

 

(i) 

Academic qualification- Graduate in civil engineering 
with 10-15 years’ experience including 7 years’ 
experience in the Sewerage network and STP/I&D 
project. 

 

50% of A1 

 

30 

 

 
(ii) 

Academic qualification- Graduate in civil engineering 

with more than 15 years’ experience including 7 years’ 

experience in the Sewerage network and STP/I&D 

project. 

 

 
100% of A1 

 

 
60 

A2 Team Leader Experience 60% 90 

(i) 
Experience as a Team Leader in 2 Sewerage network and 
STP/I&D and STP expert. 

25% 22.5 

(ii) 
Experience as a Team Leader in 3 Sewerage network 
and STP/I&D and STP expert. 

50% 45 

(iii) 
Experience as a Team Leader in 4 Sewerage network 
and STP/I&D and STP expert. 

75% 67.5 

(iv) 
Experience as a Team Leader in 5 or more than 5 
Sewerage network and STP/I&D and STP expert. 

100% 90 

B 
Other Key Professional/Experts ( TOR Ref. Sr.N. 11 
Expertise and Inputs) 

100% X 

 
(i) 

General experience such as academic qualification and 
the number of years of related experience(As per table 4 
Qualification of personal) 

 
20% 

 
0.2x 

 
(ii) 

Project related experience based on the number of 
relevant projects implemented(07/06 marks per project 
and 
maximum up to 35/30 marks) 

 
50% 

 
0.5x 

 

(iii) 

Experience for projects funded under Externally Aided 
Projects funded by WB, ADB, JICA, KFW etc. or under any 
GOI funded project(07/06 marks per project and 
maximum up to 14/12 marks) 

 

20% 

 

0.2x 

 

 
(iv) 

For assessing full time permanent employment the 
personnel deployed who has worked for the current 
employer on a regular/permanent full-time basis 
continuously for the last 12 months 

 

 
10% 

 

 
0.1x 

 
 

 

 

 

 

 

 

 

 

 

 

 

- 
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  Appendix-III to Data Sheet  

Bid Security Form (Bank Guarantee) 
(Bank’s Name and Address of Issuing Branch or Office) 

Beneficiary ___________________________________ (name and address of Employer) 

Date: _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ 

Bid Security No.:_ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ 

 
Whereas M/s __________________________________ (insert the name of the Consultant) 

 

(here in after called the “Consultant”) has submitted its technical & financial proposals for 
the work of _____________________________________ (insert the name of work for which 
proposal is submitted) (here in after called the “Proposal”) against the Employer’s Notice 
Inviting Tenders (NIT) Notice Inviting Proposal/ Invitation for Bid (IFB) No. _ _ _ _ _ _ _ _ _ _ 

_ _ _ _ _ _ _ _ _ _ _ _ _ _ (Insert NIT/NIP/IFB number as per publication in news paper or 
website). 

Furthermore, we understand that, according to your conditions, proposals must be 
supported by a Bid Security. 

At the request of the Consultant, we ______________________________________ (insert 
name of the bank) hereby irrevocably undertake to pay you any sum or sums not exceeding 
in total amount of _ _ _ _ _ _ _ _ _ _ _ _ (insert bid security amount in figures) _ _ _ _ _ _ _ _ 

_ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ (amount in words) upon receipt by us of your 
first demand in writing accompanied by a written statement stating that the Consultant is in 
breach of its obligation(s) under the RFP conditions, because the Consultant: 

(a) has withdrawn its Proposal during the period of Proposal validity specified by 
the Consultant in the Technical Proposal Form; or 

(b) does not accept the correction of errors in accordance with the Instructions to 
Consultants (hereinafter “the ITC”) of the RFP Document; or 

(c) having been notified of the acceptance of its Proposal by the Employer during 
the period of proposal validity, (i) fails or refuses to execute the Contract 
Agreement, or (ii) fails or refuses to furnish the Performance Security, in 
accordance with the ITC. 

This guarantee will expire: (a) if the Consultant is the successful Consultant, upon our 
receipt of copies of the Contract Agreement signed by the Consultant and the 
performance security issued upon the Instruction of the Consultant; and (b) if the 
Consultant is not the successful Consultant, upon the earlier of (i) our receipt of a 
copy your notification to the Consultant of the name of the successful Consultant; or 
(ii) forty-five days after the expiration of the Consultant’s proposal. 

Consequently, any demand for payment under this guarantee must be received by us 
at the office on or before that date. 

_ _ _ _ _ _ _ _ _ _ Bank’s seal and authorized signature(s) _ _ _ _ _ _ _ _ _ _ 
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SECTION 3: TECHNICAL FORMS 
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  FORM TECH-1: TECHNICAL PROPOSAL SUBMISSION FORM 

 

[Location, Date] 

To: 

Managing Director 

Bihar Urban Infrastructure Development Corporation Ltd. 

#West Boring Canal Road, Patna -800 001 

Tel: 0612-2558412 
 

Dear Sir/Madam: 

 
We, the undersigned, offer to provide the consulting services for [Insert title of assignment] in 
accordance with your Request for Proposal dated [Insert Date] and our Proposal. We are hereby 
submitting our Proposal for (Name of work),which includes this Technical Proposal, and a Financial 
Proposal sealed under a separate envelope. 

 
We are submitting our Proposal in individual capacity without entering in association with/ as a Joint 
Venture. We hereby declare that all the information and statements made in this Proposal are true 
and accept that any misinterpretation contained in it may lead to our disqualification. 

 

Or (strike-off whichever is not applicable) 

 
We are submitting our Proposal in association with/as a joint Venture : (insert a list with full name 
and address of each joint venture partner or sub Consultant)Attached is the following documentation 
:letter(s) of association or joint venture Agreement and joint venture power of attorney for lead or 
managing Partner) 

 
 

We declare that we have not been debarred or blacklisted by any Government or Government 
Agency of Government of India or Government of Bihar. 

 

If negotiations are held during the period of validity of the Proposal, i.e., before the date indicated in 
the Data Sheet, we undertake to negotiate on the basis of the proposed personnel. Our Proposal is 
binding upon us and subject to the modifications resulting from Contract negotiations. 

 
We undertake, if our Proposal is accepted, to initiate the consulting services related to the 
assignment not later than the date indicated in the Data Sheet (Please indicate date). 

 
We understand you are not bound to accept any Proposal you receive. 

We remain, 

Yours sincerely, 

 
Authorized Signature [In full and initials]: 
Name and Title of Signatory:     
Name of Firm: 
Address:     
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 FORMTECH-2: CONSULTANT’S ORGANIZATION AND EXPERIENCE  

 
FORMTECH-2A: Consultant’s Organization 

[Provide here a brief (maximum five pages) description of the background and organization of the 
Consultant in case of JV , details of each member has to be provided) 

 
 

Name of the:  

Address   of    the    registered    office    of    the  

 
Consultant:  

Year of Establishment:  

Contact Person with Contact Details:  

Annual Turnover*in last three years(in Lakhs)  

FY 2019-20  

FY 2020-21  

FY 2021-22  

Average Annual   Turnover   for   above   three 
Financial Years: 

 

*Audited Statements to be enclosed  

Net worth of Agency(Positive/Negative):  

Experience in Similar Assignment:  

Number of years:  

Total assignments:  

Assignment completed in last 5 years:  

Similar Assignments in last 5 years:  

Any Award or Felicitation received by your 
Agency: 

 

Any Other Relevant Details:  

 
 

FORM TECH-2B: Consultant’s Experience [For Full Technical Proposals Only] 

 
[The following information should be provided in the format below for each reference assignment for 
which your firm including 50% subsidiary, either individually as a corporate entity or as one of the 
major companies within a consortium, was legally contracted by the Employer. Consultant should 
specifically state the service population covered size of Sewerage and length of Nala to facilitate the 
technical evaluation of the Proposals in case of JV or association, relevant experience of each 
member has to be provided). 

Assignment name: Approx. value of the contract (in current'): 

Country: Duration of assignment (months): 

Location within country:  

 
Name of Client: 

Total Number of person-months of the 
assignment: 

 
Address: 

Approx. value of the services provided by your firm 
under the contract (in `) 

Start date (month/year): Completion date 
(month/year): 

Number of professional person-months provided 
by the joint venture partners or the Sub- 
Consultants: 

Name of joint venture partner or sub- 
Consultants, if any for the assignment: 
Name of senior regular full time employees of the 
firm involved and functions performed (indicate 
most significant profiles such as Project 
Director/Coordinator, Team Leader): 

 

Narrative description of Project: 

Narrative description of project should specifically provide the details of: 
a) Project Cost 
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Form TECH-3: Comments and Suggestions on the Terms of Reference 

b) Service population covered for Drainage/cover Nala Projects. 
c) Length/width of cover Nala. 
d) Covered Drain length in case of cover Nala Projects. 

Description of actual services* provided in the assignment: 

 
*(Copy of Completion Certificate from Employer regarding experience should be furnished) 

 

Firm’s Name: 

Signature of Authorized Representative: 
 
 

FORM TECH-3A: On the Terms of Reference [For Full Technical Proposals Only] 
 

[Present and justify here any modifications or improvement to the Terms of Reference you are 
proposing to improve performance in carrying out the assignment (such as deleting some activity you 
consider unnecessary, or adding others, or proposing a different phasing of the activities). Such 
suggestions should be concise and to the point, and incorporated in your Proposal.] 

 

1. 

2. 
3. 
4. 
5. 
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Technical Approach and Methodology, Work Plan, and Organization and Personnel, 
 
 

a) Technical Approach and Methodology. In this chapter you should explain your understanding 
of the objectives of the assignment, approach to the services, methodology for carrying out the 
activities and obtaining the expected output, and the degree of detail of such output. You should 
highlight the problems being addressed and their importance, and explain the technical approach 
you would adopt to address them. You should also explain the methodologies you propose to 
adopt and highlight the compatibility of those methodologies with the proposed approach. 

 

b) Work Plan. In this chapter you should propose the main activities of the assignment, their 
content and duration, phasing and interrelations, milestones (including interim approvals by the 
Client), and delivery dates of the reports. The proposed work plan should be consistent with the 
technical approach and methodology, showing understanding of the TOR and ability to translate 
them into a feasible working plan. A list of the final documents, including reports, drawings, and 
tables to be delivered as final output, should be included here. The work plan should be consistent 
with the Work Schedule of Form TECH-8. 

 
c) Organization and Personnel. In this chapter you should propose the structure and composition 
of your team. You should list the main disciplines of the assignment, the key expert responsible, 
and proposed technical and support personnel. The manpower requirement given in the TOR is an 
indicative minimum requirement. The consultant should assess the specific and realistic 
manpower with reference to specific project package and it should be consistent with the Work 
Schedule of Form TECH-8. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

Form TECH-4: Description of Approach, Methodology and Work Plan for Performing the 
Assignment [As per the details mentioned in the NARRATIVE EVALUATION CRITERIA] 
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FORMTECH-5: TEAM COMPOSITION, TASK ASSIGNMENTS AND SUMMARY OF CV INCORMATION 

PREPARATION OF DETAILED PROJECT REPORT OF BENIPUR INTERCEPTION AND DIVERSION AND STP SCHEME IN BIHAR, INDIA 
 
 
 

 

Team Leader and Key Professionals 
 

Surname, First 
Name 

Area of 
Expertise 

Position 
Assigned 

Task Assigned Employment 
Status with 
Firm(full- 
time/ other) 

Education/ 
Degree 
(Year/ 
Institution) 

No. 
Relevant 
Projects 
Handled 

No.of years of 
relevant 
project 
experience. 

CV signature 

expert/by other) 

         

         

         

         

         

         

         

 

Support staff 

S No Surname,Name Position Task Assignment 
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 FORMTECH-6: CURRICULUM VITAE (CV) FOR PROPOSED EXPERTS 

[Summary of CV: Furnish a summary of the above CV. The information in the summary shall 
be precise and accurate. The information in the summary will have bearing on the 
evaluation of the CV] 

1. Proposed Position [only one candidate shall be nominated for each position]: 
2. Name of Firm [Insert name of firm proposing the expert]: 
3. Name of Expert [Insert full name]: 
4. Date of Birth: Citizenship: 
5. Education[Indicate college/university and other specialized education of expert, giving names of 

Institutions, degrees obtained, and date of obtainment]: 
6. Membership of Professional Associations: 
7. Other Training [Indicate significant training since degrees under 5 - Education were 

Obtained]: 

8 Publication: [List of details of major technical reports/papers published in recognized 
national and international journals] 

 
9. Languages [For each language indicate proficiency: good, fair, or poor in speaking, 

reading, and writing]: 
 

10. Employment Record [Starting with present position, list in reversed order, every 
employment held. List all positions held by staff member since graduation, giving dates, 
names of employing organization, title of positions held and location of assignments. For 
experience period of specific assignment must be clearly mentioned, also give Employer 
references, where appropriate.]: 

From [Year]: To [Year]: Employer: 
Positions held: 

 
 

11A. Detailed 
Tasks Assigned 
(List all tasks to 
be performed 
under this 
assignment) 

11B. Work Undertaken that Best Illustrates Capability to Handle the Tasks 
Assigned[Among the assignments in which the expert has been involved, indicate the 
following information   for those assignments that best illustrate the expert’s capability 
to handle the tasks listed under point 11.] 
Name of assignment or project: 
Year: 
Location: 
Client: 
Main project features: 
Positions held: 
Activities performed: 

 

12. Certification: 
I, the undersigned, certify to the best of my knowledge and belief that: 
(i) This CV correctly describes my qualifications and my experience. 
(ii) I am not employed by the Executing /Implementing Agency 
(iii) I am/I am not in regular full-time employment with the Consultant/Sub-Consultant.] 
(iv) In the absence of medical incapacity, I will undertake this assignment for the duration 
and in terms of the inputs specified for me in the Personnel Schedule in Form TECH-6 
provided team mobilization takes place within the validity of this proposal or any agreed 
extension thereof. 
(v) I am willing to work on the project and I will be available for entire duration of the 
project assignment and I will not engage myself in any other assignment during the 
currency of this assignment on the project 
(vi) I, the undersigned, certify that to the best of my knowledge and belief, this bio-data correctly describes 
Myself my qualification and my experience 
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I am committed to undertake the assignment within the validity of proposal. 
 

I understand that any wilful misstatement described herein may lead to my disqualification or dismissal, if engaged. 
Date: [Day/Month/Year] 

1 
[Signature of expert or authorized representative of the firm] Full name of authorized representative: 

 
 
 

 

1 This CV can be signed by a senior representative of the Consultant provided that if the Consultant’s proposal is ranked first, a copy of 
the CV signed by the expert and/or specialist must be submitted to the Client prior to the commencement of contract negotiations. 



PREPARATION OF DETAILED PROJECT REPORT OF BENIPUR INTERCEPTION AND DIVERSION AND STP SCHEME IN BIHAR, INDIA 

BUIDCo. Page - 32 Bidder. 

 

 

 
 

N* Name of 

Expert/Position 

Professional Expert input(in the form of a bar chart)
2
 Total person-weeks 

input 

1 2 3 4 5 6 7 8 9 10 11 12 n Home Field
3
 Total 

Expert 

1  Home                

Field                

2                  

                

3                  

                  

n                  

 Subtotal    

Support Staff 

1  Home                

Field                

2                  

                

                

n                  

                

 Subtotal    

Total    

     

1 Months are counted from the start of the assignment. For each expert indicate separately the input for home and field 
2 Field work means work carried out at a place other than the expert’s home office; i.e. normal place of business. 

Full time input 

Part time input 
 

 
 

FORMTECH-7:PERSONNEL 
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   FORMTECH-8:WORKPLAN/SCHEDULE  
 

N* Activity
1
 Months

2
   

1 2 3 4 5 6 

1        

2        

3        

4        

5        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

1 Indicate all main activities of the assignment, including delivery of reports/ deliverables as per Terms of Reference & Scope of 
works (e.g.: inception, interim, and final reports), and other benchmarks such as Client approvals. For phased assignments 
indicate activities, delivery of reports, and benchmarks for scheme. 

2 Duration of activities shall be indicated in the form of a bar chart. 
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FORMAT FOR FINANCIAL STRENGTH OF THE CONSULTANT 

(INCLUDING ITS 50% SUBSIDIARIES) 

 

 
(Rs. In Cr.) 

Year Capital Reserves Net Profit/Loss Turnover Advisory/Consultancy 

Worth Services Turnover 

2021-22 
      

2020-21 
      

2019-20 
      

2018-19       

2017-18       

       
 

(Signature of Authorized Signatory) 
 

This is to certify that the above information has been examined by us on the basis of relevant 
documents, books of accounts & other relevant information and the information submitted above is 
as per record. 

 
 
 
 

Signature, address, Seal & Membership No. of Chartered Accountant 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

FORM TECH-9 FINANCIAL STRENGTH OF THE CONSULTANT 
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Section 4: Financial Proposal 
- Standard Forms 

Financial Proposal Standard Forms shall be used for the preparation of the Financial Proposal 
according to the instructions provided under Para5 of Section 2. Forms FIN-1, FIN-2, FIN-3, FIN-4 are 
to be used whatever is the selection method indicated in Para 4 of the Letter of Invitation and Data 
Sheet. ( Financial Proposal will be submitted in excel form only on eproc2 website along with technical 
bid.) 
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] 

 
 
 

 FORM FIN-1: FINANCIAL PROPOSAL SUBMISSION FORM  

 
 

[Location, Date] 

To: 

Managing Director 

Bihar Urban Infrastructure Development Corporation 

#West Boring Canal Road, Patna -800 001 

Tel: 0612-2558412 
 
 

Dear Sir /Madam: 

 
We, the undersigned, offer to provide the consulting services for [Insert name of Assignment ] in 
accordance with your RFP dated [Insert Date] and our Technical Proposal. Our attached Financial 
2
Proposal is  for the  sum of [Insert  amount(s) in  words and figures in Indian  Rupee   .  This amount is 
exclusive of the GST. 

 
Our Financial Proposal shall be binding upon us subject to the modifications resulting from Contract 
negotiations, up to expiration of the validity period of the Proposal, i.e. before the date indicated in 
Clause Reference 1.10 of the Data Sheet. 

 
No fees, gratuities, rebates, gifts, commissions or other payments have been given or received in 
connection with this Proposal. 

 
We understand you are not bound to accept any Proposal you receive. 

 
 

We remain, 

Yours sincerely, 

Authorized Signature [In full and initials]: 
Name and Title of Signatory:     
Name of Firm: 
Address:     

 
 

 
2 

Separate Financial Offer must be submitted. Amounts must coincide with the ones indicated l in 
Form FIN-2 
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Project Title: REQUEST FOR PROPOSAL (RFP) DOCUMENT FOR 
SELECTION OF CONSULTANTS FOR PREPARATION OF 
DETAILED PROJECT REPORT OF BENIPURINTERCEPTION 
AND DIVERSION AND STP IN BIHAR, INDIA 

 

 

Sl 

no 
Description of Services 

Consultancy Fee (in INR) 

In Figures In Words 

(A) Consultancy fee for providing 
services for Preparation of 
Detailed Project Report for 
[Insert Group No. and Name of 
Work]; As per Terms of 
Reference (ToR) complete to 
the satisfaction of Client. 
Note:-the price should be 
quoted work wise. 

  

 Sub total   

(B) Add GST   as   per   prevailing 
rates 

  

(c) Total Consultancy fee 
including GST [A]+[B] 

  

 

Note: 

 
While quoting financial offers, applicants are requested to see Clause 5.4 of Data Sheet 
to Instruction to Consultants under Section 2. During Evaluation of Financial proposals, 
the quoted Consultancy fee excluding GSt shall be considered. The client shall pay the 
Consultant, the GST, on prevailing rates as applicable on the consultancy charge. 
Financial sheet must be filled in Excel Format which will be available at Eproc2 website. 
Rate dose not quote with technical bid. 

Authorized Signature [In full and initials]:          
Name and Title of Signatory:     
Name of Firm with Company Seal: 

FORM FIN-2: GRAND SUMMARY OF COST 
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   FIN-3: SUMMARY OF COST  

 
Project Title: REQUEST FOR PROPOSAL (RFP) DOCUMENT FOR 

SELECTION OF CONSULTANTS FOR PREPARATION OF 
DETAILED PROJECT REPORT OF BENIPUR 
INTERCEPTION AND DIVERSION AND STP IN BIHAR, 
INDIA 

S No Description 

Consultancy Fee in (INR) as per ITC 
Clause 5 

In Figures In Words 

A1 Remuneration for Professional Staff   

A2 Remuneration for Sub-Professional 
Staff 

  

A3 Reports and Document Printing   

A4 Survey and Investigation Expenses   

A5 Any Other (Lump sum)   

 Total Costs   

Note: 
   

 

1. The break-up of cost as given in format FIN-3 and FIN-4 is to facilitate 

assessment of reasonableness of costs and conducting negotiation in 

accordance with Clause 9 of Section 2. 

 
 

 
Authorized Signature [In full and initials]:     

 
 
 

 
Name and Title of Signatory:     
Name of Firm with Company Seal:    
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Sl. Position Name Rate (Rs) Staff Month   Amount (Rs) 

TOTAL 

 
 
 
 
 
 

  FORM FIN-4: BREAKDOWN OF COSTS  
 

Project Title: REQUEST FOR PROPOSAL (RFP) DOCUMENT FOR 
SELECTION OF CONSULTANTS FOR PREPARATION OF 
DETAILED PROJECT REPORT OF BENIPUR 
INTERCEPTION AND DIVERSION AND STP IN BIHAR, 
INDIA 

A1 Remuneration for professional staff 
 

Sl. Position Name 
 

Rate Staff Month Amount (Rs) 
(Rs) 

      

      

      

      

      

      

 TOTAL 
    

 
 

A2 Remuneration for sub-professional staff 
 

 
A3 Reports and Document Printing. 

 

Sl. Description Towns No of Copies Rate per Amount (Rs) 
Copy 
(Rs) 

1 Draft Detail Report     
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2 Final detail Report 
    

 

3 
Bid Document and 
relevant document 

    

 

A4 Survey and Investigation Expenses 
 

[Instruction: the survey and investigation expenses shall be quoted work] 
details should be provided for work. 

 
 

Sl. 
 

Description 
Un 

it 
Quanti 

ty 
 

Rate per 
 

Amount 
    Unit (Rs) (Rs) 
 
 
 
 
 
 
 

 
1 

Topographical Survey @ 10m intervals along 

below Nala with Total Station Machine in 

BENIPUR Town. 

Topography survey will be conducted up to 

building line or 10m away from the drain wall 

at both sides of the Nala Level of centre of the 

Nala at available culverts. 

Building footprint of all existing civil structures 

Location of existing services sewerage 

line/Nala, Electrical lines, pole and light pole 

etc. Cross section of the Drain @200m (approx) 

10 Nos. Bench mark with painting on 

permanent structures shall be established 

along the Nala. 

 
 
 
 
 
 
 

Compl
ete 

town 
job 

1   

2 Sewerage Characteristic along Nala. All 
Drains 

Job 

1   

3 Any Other (specify) 
    

 
Total 
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SECTION 5: TERMS OF REFERENCE 
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Section 5: Terms of Reference (T0R) 

1. INTRODUCTION  

Bihar Urban Infrastructure Development Corporation (BUIDCo), a Govt. of Bihar 

undertaking, requires the services of suitably qualified and registered domestic Consulting 

Firms/Agencies/Companies to provide Consultancy services for carrying out feasibility 

studies, and preparation of Detailed Project Report and Bid Documentation for providing 

basic urban infrastructure services to Patna town in Bihar. 

The Consulting Firm will be required to have staff of suitably qualified Professionals being 

competent to carry out all of related duties and equipped with necessary facilities for 

conducting desired tests. 

(i) After acceptance of consultants’ program by client, the Consultants will be fully 

responsible to mobilize the resources required to maintain the agreed schedule of 

work within the total person months agreed under the contract for the services. In 

case of any delays, which are not beyond the control of consultants, the client 

reserves the right to require Consultancy Firm to provide additional resources and 

personnel as may be required to make up the lost time, for which no additional 

payment shall be made. 

(ii) Whenever power point presentation or otherwise are sought for, the 
consultants shall make themselves available to various committees. 

 

 
2. SCOPE COVERAGE  

 
Project Area: The area under the proposed project is the part area under jurisdiction of 

municipal limit. 

 

 
3. OBJECTIVES OF THE ASSIGNMENT  

The primary objective of the consultancy is to undertake feasibility studies, prepare 

requisite DPR and Bid Documents for BENIPUR I&D and STP Scheme. It is proposed to 

obtain financial assistance under different schemes of GOI (like NMCG) or other External 

Funding, if available. Govt. of Bihar may also provide part financial assistance through 

State Plan for implementation of proposed projects. The objective of the Project proposed 

is to promote sustainable environment and basic urban infrastructure and sanitation 

facilities to the citizens and to ensure effective abatement of pollution by adopting a river 

basin approach for comprehensive planning and management, and to maintain minimum 

ecological flows in the rivers in vicinity with the aim of ensuring water quality and 

environmentally sustainable development. Following standards and guidelines laid by 

Ministry of Urban Development and Ministry of Environment & Forest, Govt. of India 
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needs to be followed. 
 



CPHEEO’s “Manuals”. Govt. of India & NGT norms in respect of outlet effluent 
parameter. 



Guidelines for Preparation of Project Reports under National Mission Clean Ganga 
Plan and National Ganga River Basin Authority issued by Ministry of Ministry of 
Environment & Forest, Govt. of India 



Environmental and Social Management Framework (ESMF) issued by Ministry of 
Ministry of Environment & Forest, Govt. of India 



Any other Guideline issued by GOI and GOB for planning and design of project likely 
to be proposed for funding under NMCG. 

 

4. SCOPE OF WORK  

 
The detailed scope of work of different components is as below: 

 
This component is proposed for the augmentation of existing PREPARATION OF        
DETAILED PROJECT REPORT OF BENIPUR I&D AND STP scheme to improve the 
drainage/sewerage system of the locality. Drain should be covered so that it can be used as 
road along with the existing roads. 

The objective of the assignment is to study, analyze, design and prepare DPR for providing a 
effective drainage system for the area by undertaking a technical, financial, economic, 
environmental and social study, prioritized capital investment plan, detailed designs, 
drawings, cost estimates and bidding documents for planning and implementation of such 
investments. DPR to be prepared as per current site conditions and requirements. 

 All the drawings shall be good for construction and with flow diagram. 
 

 Hydraulic loading shall include maximum discharge from Different STP and storm 
water flow from surrounding catchments entering into Nala through intermediate 
drains. 

 

 Structural loading on the drain shall be as per latest IRC /IS codes. Hydraulic design 
shall be based on the relevant IS codes and CPEEHO’s manual. .and cross section 
shall be adequately designed. 

 

 Adequate provision for cleaning the Nala both manually and mechanically and 
draining out surface runoff to be kept as per best available practices. 

 

 Augmentation of pumping facilities, if required, shall be considered. 
 

 According to NMCG, Main stem and Tributaries of Ganga Specifically to examine the 
contents of DPR with respect to Following attributes: 

 Population (existing) and Project Population (against the decadal growth rate); 

 Existing Treatment Capacity/Utilization of treatment capacity and gap analysis; 

 Present status of sewage management in terms of population dependent on septage 
management (availability of information ward wise or drainage zone wise or any 
other designated classification) 
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  Need for treatment capacity vis-à-vis gap including planning for capacity creation in 
single stage or in time-step modules; 

 River and drain water quality and flow measurement by V Notch method and as per 
NMCG guideline. 

  The DPR proposal has been prepared considering water supply @ 135 lpcd. Actual 
water supply status has not been mentioned while it has been mentioned that water 
supply scheme is approved with 135 lpcd. Therefore actual water supply information 
along with details of water supply, its tendering stage etc. may be provided to 
support the proposal. As otherwise CPHEEO manual on water supply and treatment 
1999, the recommended value of water supply would be 70 lpcd in towns provided 
with piped water supply but without any sewerage system. Also instruct BUIDCO 
may provide the total flow from all the drains out falling into river Ganga after 
carrying out data. 

 

 Please refer NMCG Format for Cost estimate of Project. 

 Also during the discussion with NMCG following common points were mentioned for 
improvement of DPRs: 

 DPRs need to follow the latest guidelines of NMCG for I&D and STP works, which 
have already been circulated. 

 Populations projection shall be included for 2025 ( Base Year), 2040 
(intermediate year) and 2055 (ultimate year). 

 

 DPRs to be submitted in hard copes along with all respective drawings 
 Drawing need to indicate the north orientation, flow of river Ganga, demarcation of 

drainage zone (which are considered for the I&D works), alignment of drains, their 
flow direction and outfall points into river, location of interception points, alignment 
of diversion from nalla to STP location, alignment of lift lines/risings mains etc, 
location of existing/ proposed STP parcels of government land available. nearby 
ponds, natural water bodies available where water can be led through flow under 
natural gradients; 

 

 The proposal drawing should indicate the propose schemes clearly (e.g. the no. of 
outfalls, proposed pumping stations, rising main alignment, location of STP drains to 
be tapped etc.) 

 Contour map shall be provided 
 Flow data for the drains to be tapped along with waste water quality data shall be 

provided; 

 Clear indication of water supply scheme and its present status (e.g. whether DPR is 
approved, tendering completed, project under execution, expected completion time 
etc.) shall be indicated in the report so as to decided the capacity of STP. 

 The STP capacity proposed need to be based the drain discharge data, present water 
supply scheme as well as water supply scheme proposed for the city. 

 These point must be reflect in DPR- 
i. STP proposed land NOC and necessary documents are must enclosed in the DPR. 
ii. Excising SWM status included in the DPR. 
iii. Ward details and Map is available in DPR. 

iv. River water down stream and upstream quality data must available in the DPR. 

The present assignment shall include the following but not limited to: 
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A. General Framework 

 
(i) Reviewing existing maps, studies, and other related documentation to obtain a better 

understanding of the existing Different Nala prior to the start of fieldwork. 

(ii) Undertaking detailed topographic survey of the Project area and leveling survey and 
preparation of base maps showing the connecting drains and their catchment areas. 

 
(iii) Consultant to collect data through primary investigation or secondary data collection 

Indicating the details of other underground services, mainly sewers and water mains 

(electrical cables) which are in the vicinity of the Nala and show their distance . 

 

(iv) While formulating designs, the existing side drains, canals, other major storm water 

canals / rivers maintained by the PHED Department, Highways Department should be 

analyzed based on the maximum rainfall, storm water runoff and flow from various STP for 

the project area on a scientific basis. 

(v) Suggesting suitable materials for construction with cost benefit analysis discussing the 

feasibility of using pre cast structures and providing structural designs and other design and 

details as appropriate 

 
B. Stakeholder Consultation 

 

(i) Detailed consultations shall be conducted with various stakeholders like Government 

departments like ULB, PHED, UDHD, NGOs, general public, etc with specific deliberations on 

project proposals, to receive opinions and identification of land. The suggestions received 

from the consultations shall be shall be documented and reviewed and be considered in 

finalizing the designs. 

C. Project Cost & Financial Viability 

(i) Preparation of project cost estimate including capital, O&M Costs based on 

the above and preparation of financial analysis. 

(ii) The cost estimate shall be based on the latest schedule of rates of 

Government of Bihar. There shall not be any lump sum provision in the 

estimate for items not covered in the schedule of rates market rates shall be 

adopted with evidence. 

D. Institutional Strengthening & Capacity Building 

(i) Recommending organizational set up for operation and maintenance of the 

system. Identify requirements of staff along with costs. Involve the 

concerned local body at all stages. 
 

E. Implementation Plan 

(i) Prepare the project implementation schedule for execution. This will also 

include drawing up project budget with monthly/quarterly target; furnish 

network analysis such as CPM, PERT for purposes of effective project monitoring 

and regular reports. 

(ii) Suggesting use of modern technologies for implementation of project. 
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5. SURVEY, DATA COLLECTION AND INVESTIGATION 

F. Environment & Social Consideration 

(i) Preparation of Environmental and Social assessment Report to prepare 

necessary impact assessment and Environmental Mitigation Plans and 

Resettlement action Plans 

(ii) Identifying specific protection arrangement for trees and other sensitive 

environmental components. Tree cutting requirement if any shall be clearly 

identified and listed with schedule of permission from regulatory authorities 

to facilitate cutting. 

G. Approvals/ permissions 

(i) Wherever permission from a state or central government organization is 

required in implementation of the project, it would be endeavored to obtain 

the same while finalizing the DPR. However, in case same is not possible while 

finalizing DPR, proper proposal should be initiated from the ULB for sanction. 

(ii) Clearances/ Permission from other Ministries namely Ministry of Environment 

and Forest, SPBC/CPCB, NHAI and Railways, if required, shall be obtained and 

enclosed with the DPR. 

(iii) Whenever power point presentation or otherwise are sought for, the 
consultants shall make themselves available to various committees. 

 

 
a) Field Survey 

Planning and design of the Nala shall require topographical survey of the project 
area to be carried out and necessary base plans with spot levels and contour levels 
shall be prepared. 

where survey details are given by BUIDCo, the project area’s details should be 
verified at random based on the given survey drawing and additional areas, if in the 
town, should be surveyed and the complete details got certified by the ULB for 
completeness of coverage, and a layout plan to scale as specified shall be prepared 
indicating the existing and proposed components along with RLs. 

 

Where basic input data on survey is not given by BUIDCo, Consultant shall carry out 
Topographical survey project area and prepare road plan with levels along 
roads/streets at suitable intervals and junctions of roads, locations such as change in 
gradient, road turnings, zoning areas and selection of site for head works etc in the 
listed ULBs under consultancy and prepare contour map. 
The survey shall be guided by the following: 

Establishing Temporary Benchmarks at suitable places near the Nala with respect to 
the known GTS benchmark or a benchmark transferred from GTS by departments 
like Public Works Department etc. 

Landside features to be include but not limited to 

 Electrical poles, telephone poles, transformers, manholes, trees, building lines, 

type of buildings (kutcha/semi pucca/pucca/shops/houses, no. of stores etc.), 

and also building frontage, Water Supply lines, taps, bore wells, open wells, 

overhead tanks etc., all water bodies – lakes, streams, ponds, canals places such 
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as temples, temple mast, mosque, church, grave yard, road width, type of road 

surface etc. 

 Locations of existing drains clearly identifying the type 
(open/closed/kutcha/pucca, within or outside foot path), width and invert level 
of drain including the beginning and end of drain. 

 Location of existing sewers (if any), manholes etc 

 Railway lines with details of culverts-vent way and levels 

 Details of flood marks and Flood levels available at site 

 During Field Survey, the Consultant is expected to coordinate with the relevant 

Local Body and identify potential sites for Over Head Tanks, Sewage Pump 

stations, Treatment Plant, Tube Wells etc. and collect Katha/Kasra details for 

the chosen sites 

 Carry out Block level survey at suitable intervals of the chosen sites 

b) Data Collection 

The consultant shall be wholly responsible for all the details of the proposal, the 
physical and site conditions, the execution methodology etc. All data utilized in 
preparation of the proposal shall be presented indicating the source of the data and 
also the basis of assumptions, if any. The consultant shall be responsible for all the 
data or designs and drawings and cost estimate given by them. 

 
c) Soil Investigations 

Soil investigation along the Nala shall be at approximately 500 m intervals and shall 
be used to profile the subsurface. 

 
  6. LAND REQUIREMENT  

The Consultant shall obtain No Objection Certificate from Land belonging PMC/ Concern 
ULBs before finalizing the feasibility report. BUIDCo will facilitate in obtaining the NOC from 
PMC/ Concern ULBs, if required. Payment for Preparation of DPR will be entertained only if 
at least consent of land from competent authority will be obtained for elected 
Location/Concern ULBs. 

7. OUTPUTS AND DELIVERABLES  

Under this contract the Consultant’s payments will be on output and deliverables based. It 
is very important for the consultants to note the exact outputs required and their contents. 
The desired outputs & deliverables under this contract are as shown in the table below. 
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DPR Preparation Phase 

Draft DPR 
Reports 

Within 
2.0Mont
hs 

4 copy with soft 
copy 

Detailed Engineering, design, drawing 
specifications, estimation etc. as per TOR 
and Assessment of existing status of Nala 
and their renovation plan; Summary of 
findings based on completed situation 
assessment and feasibility studies for 
technical, financial, social, cultural, 
environmental, legal, institutional and 
economic aspects; Data & record 
collected from PMC ; Studies carried out; 
Options proposed and selected; Outline 
description of programme; Expected 
Project costs, etc. 

Final Report within two 
weeks after 
Comments on 
draft DPR 

5 hard copies 
and original 
version of soft 
copy in English, 
Drawings in Auto 
CAD. 

As above but accommodating all points 
Recommended by the Client. 

Bidding Documents 

Bid Document within 15 
days approval 
of Final DPR. 

6 hard copies 
and original 
version of soft 
copy in English, 
Drawings in 
Auto CAD. 

Using standard bidding document and 
provisions of Bihar Financial Rules and 
best construction industry practices; 
development of Bid Documents along 
with scope of work, specifications, 
tender drawings, and accommodating all 
points suggested/ recommended by the 
Client group. 

 

8. REPORTS TO BE SUBMITTED BY THE CONSULTANT TO BUIDCO  

8.1. All reports, documents and drawings obtained by the consultant are to be submitted 
by him to the client under this assignment. The analysis of data and the design 
proposals shall be based on the data derived from the primary surveys and 
investigations carried out during the period of assignment. The sources of data and 
model relationships used in the reports shall be indicated with complete details for 
easy reference. 

8.2. Since the project preparation is quite expensive and time consuming, the projects 
under this assignment are proposed to prepare in various stages and at the end of 
each stage decision shall be taken at competent level and conveyed to consultants 
whether to proceed for next stage. Project preparation activities will be split into 
four stages as brought out below. 

Stage 1: Draft Detailed Project Report (DDPR) 
Stage 2: Detailed Project Report (DPR) and 
Stage 3: Draft and Final Bid Document 

8.3. Time schedule in respect of all such stages has been indicated in earlier Paragraphs. 
Consultant shall be required to complete, to the satisfaction of the client, all the 
different stages of assignment within the time frame indicated in the schedule of 
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submission pertaining to Reports and Documents for becoming eligible for payment 
for any part of the next stage. 

8.4. The Consultant shall submit to the client the final reports and documents in bound 
volumes (and not spiral binding form) after completion of each stage of work as per 
the schedule and in the number of prescribed copies. Further, the reports shall also 
be submitted in CDs in addition to the hard copies. The soft copy shall be in original 
version and shall not be converted in pdf form. Consultant shall submit all other 
reports mentioned specifically in the TOR. 

8.5. The time schedule for various submissions shall be strictly adhered to. No time-over- 
run in respect of these submissions will normally be permitted. Consultant is advised 
to go through the entire terms of reference carefully and plan his work method in 
such a manner that various activities followed by respective submissions as brought 
out are completed as stipulated. Consultant is, therefore, advised to deploy 
sufficient number of supporting personnel, both technical and administrative, to 
undertake the assignment. As far as possible, the proposal should include complete 
information such as number of such persons, name, position, period of engagement, 
etc. The Consultant is also advised to start necessary survey works/data collection 
from the beginning so as to gain time in respect of various other activities in that 
stage. 

STAGE -1 
 

The Draft DPR shall cover the following major aspects: 

(i) Project appreciation; 

(ii) Detailed methodology to meet the requirements of the TOR finalized in 
consultation with BUIDCo officers; including scheduling of various sub-activities 
to be carried out for completion of various stages of the work; stating out 
clearly their approach & methodology for project preparation after due 
inspection of the entire project stretch and collection/ collation of necessary 
information; 

(iii) Task Assignment and Manning Schedule; 
(iv) Work programme; 
(v) Performa for data collection; 
(vi) Key plan and Linear Plan; 

(vii) Development plans being implemented and / or proposed for implementation 
in the near future by the ULB and other line agency and the possible impact of 
such development plans on the overall scheme for field work and design for the 
study; 

(viii) Draft design standards; and 

 
The Consultant shall commence the project preparation in accordance with the 
prescribed guidelines. Before going for detailed feasibility studies; the Consultant shall 
carry out pre-feasibility studies for screening and ranking of all project alternatives and 
to select an appropriate alternative for carrying out detailed feasibility studies. 

 
(i) Executive summary 
(ii) Project Background, Introduction, Project Area and Need of the Project 
(iii) Long Term Plan to address project objectives 
(iv) The Proposed Project 

a. Objectives 
b. Project Users 
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c. Rehabilitation and De-bottlenecking of the Existing Systems 
d. Project Description 
e. Support Activities 
f. Integration of the Project with the Existing and Future Systems 
g. Agencies Involved in Project Implementation and Relevant Aspects 
h. Establishing Feasibility may be based on Block Cost Estimates. 
i. Implementation Schedule with detailed PERT/CPM Charts 
j. Operation and Maintenance of the Project 

(v) Conclusions and Recommendations 

8.5.3.3. The FR should clearly address the following points 

(i) Methodology adopted for the study 
(ii) Socio-economic profile of the project areas 

(iii) Possibility of Sewerage System and Storm Water Drainage System. It is 
intended to provide Sewerage and Drainage throughout the area of towns. 
Consultant need to bring out all such issues at the feasibility stage. This would 
particularly include but not be limited to: 

a. Preliminary cost comparison (capital as well as O&M expenses) 
b. Feasibility of implementation of sewerage and drainage in City where fully 

functional water supply system is already in place. 
c. Stakeholder consultation and ULB approval for sewerage and drainage. 

d. Preparedness of ULBs to implement sewerage and drainage. 
e. Way forward and road map for ULBs/PHED for preparation of soft side 

components of Sewerage and Drainage system including assessment of 
staffing need, computerized billing & collection, volumetric measurement 
and metering. 

 

(iv) Indicative design standards, methodologies and specifications 
(v) Investigations, Surveys and analysis 

(vi) Alternatives considered for coverage, zoning, sewage treatment technology, 
water sources considered etc. 

(vii) Detailed analysis of recommendations made in CDP and CSP and how the same 
are proposed to be incorporated or found not feasible. 

(viii) Preliminary land acquisition/transfer requirements 
(ix) Preliminary Cost estimates 

The basic data obtained from the field studies and investigations shall be 
submitted as an Appendix to the FR. 

Draft DPR Approval: Any comments, revisions and modifications, suggested by 
BUIDCo shall be incorporated and submitted within 5 days of receipt of 
comments from BUIDCo. 

 
Final Detailed Project Report (DDPR) 

The DDPR Submission as given below: 

 Volume I – Main Report together with Economic, Financial and 
Environmental Reports 

 Volume II – Survey, Investigations and Detailed Designs 

 Volume III – Data for Materials and Works, Detailed Estimates of 
Quantities and Cost 
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9. INTERACTION WITH BUIDCO AND OTHER LINE AGENCIES 

10. DATA AND SOFTWARE 

 
 
 
 
 
 
 
 
 
 
 

 
STAGE: 2 

 Volume IV – Drawings 

The DPR incorporating comments of clients group shall be submitted to 
Ministry of Urban Development/ Ministry of Environment & Forest (MoEF), 
Govt. of India or any other funding agency through Urban Development and 
Housing Department (UDHD), GoB for approval and for consideration of 
funding. GoB may also consider for funding of some infrastructure under State 
plan. Any comments, revision and modifications suggested by Govt. of 
India/GoB/Funding agency through UDHD shall be incorporated and DPR shall 
be suitably modified. The Final DPR will be accepted only after approval of 
DPR from sanctioning authority. Consultant also involve in Getting approval 
from funding agency. 

Final Detailed Project Report (DPR) 

(i) The comments of BUIDCo/GoI/GoB and Funding agency, if any, on the DDPR 
submitted shall be incorporated and shall be resubmitted as Final DPR. 

(ii) Consultant shall assist BUIDCo/UDHD in posing the DPR to the funding agency to get 
approval of DPR and sanction of funding. 

(iii) Five (5) Sets of Final Detailed Project Reports, incorporating all revisions deemed 
relevant following receipt of the comments from BUIDCo shall be submitted as per 
the schedule. 

 
Bid Documents 

Bid Documents shall be prepared as per Standard Bid Documents of GOB/Model Document 

of NMCG/Funding Agency in packages as agreed/approved in final DPR complete with all 

schedules, formats, scope of work, technical specifications, BOQ, contract conditions, 

drawings etc. and shall be got approved from BUIDCo/UDHD. 

Five (10) Sets of Final Bid Documents of each package, incorporating all revisions deemed 

relevant following receipt of the comments from BUIDCo shall be submitted as per the 

schedule. 
 

 

9.2. During entire period of services, the Consultant shall interact continuously with 
BUIDCo and provide any clarification as regards methods being followed and carry out 
modification as suggested by BUIDCo. A programme of various activities shall be 
provided to BUIDCo and prior intimation shall be given regarding start of key activities 
such as survey/investigation etc. so that inspections of BUIDCo officials could be 
arranged in time. 

 

9.3. BUIDCo officials and other Govt officials may visit the site at any time, individually or 
collectively to acquaint themselves with the field investigations and surveys. 

 

9.4. All equipment, software and books etc. required for satisfactory services for this 

project shall be obtained by the Consultant at their own cost and shall be their 

property. 
 

 

10.1. The CDs containing all basic as well as the processed data from all field studies and 
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investigations, report, appendices, annexure, documents and drawings shall be 
submitted to BUIDCo at the time of the submission of the DDPR. The data can be 
classified as follows: 

 

(i) Engineering Investigations and Other Studies: Geo-technical surveys, 
Hydrological Studies (for proposed cover Nala sites), source water quality 
analysis, physiochemical Analysis of Wastewater Inventory data for existing 
water supply/sewerage/drainage facilities (if any), their rehabilitation, new 
construction requirement etc. in MS EXCEL or any other format which could be 
imported to widely used utility packages. 

(ii) Topographic Surveys and Drawings: All topographic data would be supplied in 
(x, y, z) format along with complete reference so that the data could be 
imported into any standard design software. The drawing files would be 
submitted in *.dwg format. 

(iii) Rate Analysis: The Consultant shall submit the rate analysis for various works 
items including the data developed on computer in this relation so that it could 
be used by the client later for the purpose of updating the cost of the project. 

(iv) Economic and Financial Analysis. 

10.2. Software 

10.2.1. Consultant is required to design the cover Nala Sewerage/Drainage works using 
relevant software like STAAD Pro, Sewer Gems or Sewer Cad/Storm CAD/Auto Sewer/ 
spread sheet format for Sewerage, drainage. 

10.2.2. The CDs should be properly indexed and a catalogue giving contents of all CDs and 
print-outs of the contents (data from field studies topographic data and drawings) 
should be handed over to BUIDCo at the time of submission of the Final Report. 

 

11. EXPERTISE AND INPUTS  

11.1. Personnel Requirement 

The Consultant shall be required to form a multi-disciplinary team for this assignment. The 
consultant Team shall be manned by adequate number of experts with relevant experience 
in the execution of similar detailed design assignments. The Consultant’s minimum 
personnel requirements are estimated and shown in Table-1. This contains information 
about the personnel to be provided by the consultants stating type of expertise and the 
required skills and experience. The criteria are desirable and not restrictive, such as stating 
an exact degree might preclude other good candidates from the job. Ultimately, the CVs 
provided will form the largest component of the evaluation. So it is important that CVs are 
described well in prescribed format. 

Table 3: Personnel Requirement 
 

 

Sl no Designation of key Experts 
No’s of 
Experts 

1 Team Leader cum Sewerage Expert. 1 

2 Storm water drainage /I&D work Expert 1 

3 Road Expert 1 

4 Structural Engineer 1 

5 Survey & Geotechnical 1 

6 Social and Institutional Expert 1 

7 Environmental Engineer–cum-EIA Expert 1 
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8 Procurement cum Documentation Expert 1 
 SUPPORT STAFF  

(i) Support Engineers (Civil) 1 

(ii) Drafting Support/CAD Operator 1 

 

The key personnel fielded by the consultant shall not be shifted during the entire period of 
the services. The basic professional requirements of personnel are also shown in Table-4. 

 
 Table 4: Qualification of Personnel 

A Key Personnel 
Team Leader 
cum Sewerage 
Expert 

Graduate Engineer in Civil/ structural Engineer with at least 10 years 
experience including at least 7 years experience in the related field 
including detailed design, engineering & preparation of detailed project 
reports for 
(i) Urban Sanitation including I&D & STP and sewerage network and STP 
(ii) General civil works sectors. Should have specific experience of two 
large integrated multi-disciplinary urban infrastructure projects costing 
more than Rs 100 Cr, in capacity of Team Leader/ Dy. Team Leader. 

Storm Water 
Drainage 
/cover Nala 
Expert. 

Post Graduate in Civil /Public Health/Hydraulics and Water Resources 
engineering with at least 7 years experience in including at least 5 years 
experience in the design of Sewerage Network and STP/ I&D & STP 
including detailed design, engineering & preparation of detailed project 
reports of drainage system, rain water harvesting and knowledge of 
preparation of drainage master plan, familiar with specification & 
provisions of best engineering practices 
Should have specific experience of one large integrated storm drainage 

Project costing more than Rs 30 Cr, in capacity of Team Leader/ Dy. 
Team Leader. 

Electro 
Mechanical 
Expert 

Graduate in Electrical/Mechanical engineering with at least 8 years 
experience in the field of electrical design including 5 years experience 
in design of STP related electromechanical equipment’s. 

Structural Graduate engineer with at least 8 years experience in the field of 
Engineer structural design including 5 years experience in structural 

design of 
 STP. 

Survey & 
geotechnical 

Graduate engineer with at least 8 years experience in the field of 
Surveying, soil investigations, including experience with Sewerage 
Network and STP/ I&D & STP projects. 

Social Expert & 
Institutional 
Expert. 

Master degree in Labour Welfare/Social welfare/Industrial Relationship 
with at least 8 years experience in relevant discipline including 
preparation R&R plan, capacity building and Institutional strengthen. 

Environment 
Management- 
cum EIA 
Expert. 

Post Graduate in Environmental Engineering or (Environmental science 
) with at least 8 years experience in conducting EIA/EMP as per MoEF- 
GoI guidelines. 

Procurement 
cum 
documentation 
Expert 

Graduate Engineer with at least 8 year Experience of Government 
procedures with regards to procurement on the basis of item rate, 
Turnkey etc preferably procurements under Externally aided projects. 
Experience for cost estimation of different nature of subprojects; 

 including waste water and general civil works, knowledge of preparation 
 of BOQ   of   percentage   rate/item   rate/   turnkey   bid   documents, 
 preparation of bid documents etc. 
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B Support Staff(Technical) 

 
Support Engineer 

Graduate Engineer (Civil) with at least 3 year experience in required field 
of design. 

 

CAD Operators 
Diploma Engineer (Civil/ Mechanical) as per work requirement with at 
least 3 year experience in required field in the related sector. 

 

Note: 

- Experience of AMRUT/UIDSSMT projects or externally funded projects or working 
in similar regions would be advantageous/ preferred for all key positions. 

- The numbers of man-months for the key personnel are indicative and may change 
as per periodical reviews of actual requirements during course of execution of 
contract. 

- The CV’s of support staff (technical) and Other Experts are not required along with 
Technical Proposals. 

- All above personnel should be computer savvy. All technical personnel viz. key, 
senior and support should be able to use latest design software, project 
management software for the respective area of work. 

 

11.2. Replacement of Key Personnel 

Key Personnel shall not be replaced by the Consultant without prior permission of 
BUIDCo. The substitute key personnel replacing the key personnel should be equally 
qualified or better qualified. Consultancy fee shall be deducted by 10% of man 
month rate in case of replacement of Team Leader. Consultancy fee shall be 
deducted by 5% of man month rate for each replacement of other key personnel. 

During execution of contract, the expert or person who is not found able to deliver 

or perform as per the expectation of BUIDCo which is supposed to be within his 

control, he shall be demobilized by the consultant with immediate effect and 

arrange his replacement with prior approval of BUIDCo. 
 

11.3. Other Requirements 

Consultant shall ensure that their Team Leader/Deputy Team Leader must meet 
BUIDCo office fortnightly and also when required for meeting/discussion in BUIDCo 
office. Additionally there field level staff shall be available in project towns during 
the survey work and investigation works and their details of presence with their 
contact details shall be made available in BUIDCo so that, if need be, they may be 
called to BUIDCo office whenever required. Field level staff may leave the project 
sites only after BUIDCo being satisfied with the survey details submitted. 

 

The consultant shall mobilize all necessary computers, software and all other 
equipment required to fulfill the job. The consultant shall be responsible for all 
conveyance and communication facilities etc which may be required to carry out 
the job and consider these aspects while quoting their financial proposals. 

 
 
 

12. WORKING ARRANGEMENTS  
 

12.1. Items to be provided by the Client or Consultant 
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(i) Client will assist in providing related data, maps and plans, drawings and other 
information available with Government / ULBs for the project town. 

(ii) Office Space, equipment, software and facilities related to the performance of 
services under the contract shall be arranged by the Consultant at his own cost. 

(iii) Sampling, collection and analysis of water and wastewater as per requirement of 
CPHEEO Manual and NGBRA Guidelines will be carried out by Consultant at his own 
cost. Rainfall data of required frequency shall be arranged by Consultant at his own 
cost. 

(iv) All surveys, tests, investigations, studies, mappings required for satisfactory 
performance of the service for all project components shall be carried out by 
Consultant at his own cost. 

(v) The consultant shall take out and maintain adequate insurance of all equipment and 
reports etc. at his own cost. 

 

13. PAYMENT TO THE CONSULTANTS  

(i) The consultancy charges for performance of the services under the contract shall be 
paid by the client as per payment schedule given in Terms of Reference. 

(ii) The client shall pay the Consultant, the GST, on prevailing rates as applicable on the 
consultancy charges. 

(iii) It is expected that consultant has quoted amount considering all requirements for 
satisfactory performance of the services included in ToR. If the consultant has not 
considered any component for performance of the services, no extra payment shall 
be made on this account. 

(iv) The Consultant will be paid consultancy fee as a percentage of the quoted price of the 
specific DPR as per the schedule given below :- 

Table 5: Payment Terms 

SNo Description Payment 

1 On Submission of Draft Detail Project Report 20% 

2 On Submission of Final Detail Project Reports 30% 

3 On approval of Reports (Final DPR) after incorporation 30% 
of comments/suggestion of funding agency ( 
GOI/GOB/AMRUT/NMCG) 

 
4 

On submission of Draft Bid Documents including all supporting 
document. 

 
10% 

5 On approval of relevant document by executing agency 10% 

 Total 100% 

 

(v) The client reserves the right to stop the consulting assignment for full or part of the 
assignment at any stage of its execution by the Consultant in specific cases, if 
required by funding agency. In the event of such discontinuation of full or part of 
the assignment, the Consultant shall be compensated to the extent of the work 
done by it 
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The project performance of the Consultant will be reviewed by BUIDCo, at regular intervals. 
Based on the reviews, BUIDCo will suggest the Consultant for the measures to improve the 
performance in the execution of project component. Before proceeding for next stage there 
shall be a detailed review of the Consultant’s work performance in the previous stages. The 
proceedings for suspension / termination of Contract shall be as per provisions of General 
Conditions of Contract under Section-2 of the Contract Agreement. 
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SECTION 6: STANDARD CONTRACT 
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CONTENTS 
 
 

I. CONTRACT FOR CONSULTANT’S SERVICES 
 

II. GENERAL CONDITIONS OF CONTRACT 

1. General Provisions 
1.1 Definitions 
1.2 Relation between the Parties 
1.3 1.3 Law Governing the Contract 
1.4 Language 
1.5 Headings 
1.6 Notices 
1.7 Location 
1.8 Authority of Member in Charge 
1.9Authorized Representatives 
1.10 Taxes and Duties 

2. Commencement, Completion, Modification and Termination of Contract 
2.1 Effectiveness of Contract 
2.2 Termination of Contract for Failure to Become Effective 
2.3 Commencement of Services 
2.4 Expiration of Contract 
2.5 Entire Agreement 
2.6 Modification 
2.7 Force Majeure 
2.7.1Definition 

2.7.2 No Breach of Contract 
2.7.3 Measures to be taken 
2.7.4 Extension of Time 
2.7.5 Payments 
2.7.6 Consultation 
2.8 Suspension 
2.9 Termination 
2.9.1 By the Employer 
2.9.2 By the Consultants 
2.9.3 Cessation of Rights and Obligations 
2.9.4 Cessation of Services 
2.9.5 Payment upon Termination 
2.9.6 Disputes about Events of Termination 

3. Obligations of the Consultants 
3.1 General 

3.1.1 Standard of Performance 
3.1.2 Law Governing Services 
3.2 Conflict of Interests 
3.2.1Consultants not to Benefit from Commissions, discounts etc. 
3.2.2Consultants and Affiliates not to be otherwise interested in Project 
3.2.3Prohibition of Conflicting Activities 

3.3 Confidentiality 
3.4 Liability of the Consultants 
3.5 Insurance to be taken out by the Consultants 
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3.6 Accounting, Inspection and Auditing 
3.7 Consultants’ Actions requiring Employer’s prior Approval 
3.8 Reporting Obligations 
3.9 Documents prepared by the Consultants to be the Property of the Employer 

Equipment and Materials furnished by the Employer 
4. Consultants’ Personnel 

4.1 General 
4.2 Description of Personnel 
4.3 Approval of Personnel 
4.4 Working Hours, Overtime, Leave etc. 
4.5 Removal and/or Replacement of Personnel 
4.6 Resident Project Manager 

5. Obligations of the Employer 
5.1 Assistance and Exemptions 
5.2 Access to Land 
5.3 Change in the Applicable Law 
5.4 Services, Facilities and Property of the Employer 
5.5 Payment 

6. Payment to the Consultants 
6.1 Cost Estimates; Ceiling Amount 
6.2 Currency of Payment 

6.3 Mode of Billing and Payment 
7. Responsibility for accuracy of the project document 

7.1 General 
7.2 Retention money 
7.3 Penalty 
7.4 Action for deficiency in services 

8. Fairness and Good Faith 
8.1 Good Faith 
8.2 Operation of the Contract 

9. SETTLEMENT OF DISPUTES 

9.1 Amicable Settlement 
9.2 Dispute Settlement 

 

III. SPECIAL CONDITIONS OF CONTRACT 
 

IV. APPENDICES 

 
Appendix A: Terms of reference containing, inter-alia, the Description of the 
Services and Reporting Requirements 

 

Appendix B: Consultants’ Sub-consultants, Key Personnel and Sub-Professional 
Personnel, Task assignment, work programme, manning schedule, qualification 
requirements of key personnel, and schedule for submission of various report. 

 
 

Appendix C: Hours of work for Consultants’ Personnel. 

Appendix D: Duties of the Employer. 

Appendix E: Cost Estimate. 
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Appendix F: Minutes of Financial/ Contract Negotiations with the Consultant. 

Appendix G: Copy of letter of invitation. 

Appendix H: Copy of letter of acceptance. 

 
Appendix I: Format for Bank Guarantee for Performance Security. 

Appendix J: Minutes of the Pre-bid meeting. 

 

 
Section 1: FORM OF CONTRACT 

 
CONTRACT FOR: [Please insert name of project] 

CONTRACT NUMBER: [Please insert project number] 

THIS CONTRACT is made 

BETWEEN : [BUIDCo(hereinafter referred to as “the Client”) 

AND : [Please insert name of Consultant ] (hereinafter referred to as “the Consultant”) 

[Please insert nodal officer and communication address of the consultant] 
WHEREAS: 

A. the Employer has requested the Consultants to provide certain consulting services as defined 
in the General Conditions attached to this Contract (hereinafter called the “Services”);and 

 
B. the Consultants, having represented to the Employer that they have the required 

professional skills, personnel and technical resources, have agreed to provide the Services on 
the terms and conditions set forth in this Contract. 

 
NOW THEREFORE the parties hereto hereby agree as follows: 

 
1. Documents 

 

This Contract shall be comprised of the following documents: 
Section 1 Form of Contract 

Section 2 General Conditions 
Section 3 Special Conditions 

Section 4 Terms of Reference 

Section 5 Schedule of Prices 
Section 6 Minutes of Contract Negotiation Meeting 

Appendices: 

 
Appendix A: Terms of reference containing, inter-alia, the Description of the Services and 

Reporting Requirements 

Appendix B: Consultants’ Key Personnel and Sub Professional Personnel, Task assignment, 
work programme, manning schedule, qualification requirements of key 
personnel, schedule for submission of various report. 

Appendix C: Minutes of Financial/ Contract Negotiations with the Consultant, If any. 
Appendix D: Copy of letter of invitation 
Appendix E: Copy of letter of acceptance 
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Appendix F: Copy of Bank Guarantee for Performance Security 
Appendix-G: Minutes of the pre-bid meeting, Addendum if any 

 
This Contract constitutes the entire agreement between the Parties in respect of the 
Consultants obligations and supersedes all previous communications between the Parties, 
other than as expressly provided for in Section 3 and/or Section 4. 

 
2. The mutual rights and obligations of the Employer and the Consultants shall be as set forth in 

the Contract; in particular 
 

(a) The Consultants shall carry out the Services in accordance with the provisions of the 
Contract; and 

 

(b) Employer shall make payments to the Consultants in accordance with the provisions of 
the Contract. 

 

Commencement and Duration of the Services 

 
The Consultant shall start the Services on   [please insert date] ("the Start Date") and 
shall complete them by [please insert date] ("the End Date") unless this Contract is 
terminated earlier in accordance with its terms and conditions. 

 
3. Financial Limit 

 
Payments under this Contract shall not, in any circumstances, exceed [please insert 
total amount in numbers and words] exclusive of any government tax, if applicable ("the 
Financial Limit"). 

 
4. Time of the Essence 

 
Time shall be of the essence as regards the performance by the Consultant of its obligations 
under this Contract. 

 

 
IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their respective 
names as of the day and year first above written. 

 
 
 
 

For and on behalf of Client For and on behalf of Consultant 

Signature Signature 

Name: Name: 

Date: Date: 

 
 

Witness on behalf of Client 

 
 

Witness on behalf of Consultant 

 

1. …………………………………. 
 

1. …………………………………. 

2. …………………………………. 2. …………………………………. 
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Section 2: GENERAL CONDITIONS OF CONTRACT 

 
DEFINITIONS AND INTERPRETATION 

 
1.1 Definitions 

Unless the context otherwise requires, the following terms whenever used in this Contract have the 
following meanings: 

(a) “Applicable Law” means the laws and any other instruments having the force of law. 

(b) “Contract” means the Contract signed by the Parties, to which these General Conditions 
of Contract are attached, together with all the documents listed in Clause 1 of such 
signed Contract; 

(c) “Effective Date” means the date on which this Contract comes into force and effect 
pursuant to Clause GC 

2.1; 

(d) “GCC” means these General Conditions of Contract; 

(e) “Government” means the Government of Bihar; 

(f) “currency” means the Indian National Rupee; 

(i) “Personnel” means persons hired by the Consultants as approved by EMPLOYER as 
employees and assigned to the performance of the Services or any part thereof; “foreign 
Personnel” means such persons who at the time of being so hired had their domicile 
outside India; and “local Personnel” means such persons who at the time of being so 
hired had their domicile inside India; 

(j) “Party” means the Employer or the Consultants, as the case may be, and Parties means 
both of them; 

 

(k) “Services” means the work to be performed by the Consultants pursuant to this 
Contract for the purposes of the Project; 

 

(m) “Sub-consultant” means any entity to which the Consultants subcontract any part of the 

Services in accordance with the provisions of Clause GC 3.7; and 

(n) “Third Party” means any person or entity other than the Government, the Employer, the 
Consultants or a Sub-consultant. 

 
(o) “SC” means the Special Conditions of Contract by which these General Conditions 

of Contract may be amended or supplemented 

1.2 Relation between the Parties 

Nothing contained herein shall be construed as establishing a relation of master and servant or of 
agent and principal as between the Employer and the Consultants. The Consultants, subject to this 
Contract, have complete charge of Personnel performing the Services and shall be fully responsible 
for the Services performed by them or on their behalf hereunder 

 
 

1.3 Language 

This Contract has been executed in English, which shall be the binding and controlling language for all 
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matters relating to the meaning or interpretation of this Contract. 
 

1.5 Heading 
The headings shall not limit, alter or affect the meaning of this Contract. 

 
1.6 Notices 

1.6.2    Any notice, request or consent required or permitted to be given or made pursuant to this 

Contract shall be in writing. Any such notice, request or consent shall be deemed to have been 
given or made when delivered in person to an authorized representative of the Party to whom 
the communication is addressed, or when sent by registered mail, telex, telegram or facsimile to 
such Party at the address as specified in the SC. Notice will be deemed to be effective as specified 
in the SC. 

 
A party may change its address for notice hereunder by giving the other Party notice of such change 
at the address mentioned as under 

 

Employer : Consultant: 

Managing Director 

Bihar Urban Infrastructure 
Development Corporation #West 
Boring Canal Road, est Boring 
Cannal RoadPatna -800 001 

Email: mdbuidco@gmail.com 
Website:http://www.buidco.in/ 

 

1.7 Location 

The Services shall be performed at such locations as are specified in TOR 

1.8 Deleted 

1.9 Authorized Representatives 

Any action required or permitted to be taken, and any document required or permitted to be 
executed, under this Contract by the Employer or the Consultants may be taken or executed by the 
authorized representative. 

1.10 Taxes and Duties 

The Consultants shall pay all such taxes, duties, fees and other impositions as may be levied under the 
Applicable Law 

2. COMMENCEMENT, COMPLETION, MODIFICATION AND TERMINATION OF CONTRACT 
 

2.1 Effectiveness of Contract 

This Contract shall come into force and effect on the date of the Employer’s notice to the Consultants 
instructing the Consultants to begin carrying out the Services. 

2.2 Termination of Contract for Failure to Become Effective 

If this Contract has not become effective within such time period after the date of the Contract 
signed by the Parties as shall be specified in the SC, either Party may, by not less than two (2) months 
written notice to the other Party, declare this Contract to be null and void, and in the event of such a 
declaration by either Party, neither Party shall have any claim against the other Party with respect 
hereto. 

 
2.3 Commencement of Services 

The Consultants shall begin carrying out the Services at the end of such time period after the Effective 
Date as mentioned Employer Notice to begin services. 

mailto:mdbuidco@gmail.com
http://www.buidco.in/


PREPARATION OF DETAILED PROJECT REPORT OF BENIPUR INTERCEPTION AND DIVERSION AND 
STP 

BIHAR, INDIA 

BUIDCo. Page - 64 Bidder. 

 

 

 
 

2.4 Expiration of Contract 

Unless terminated earlier pursuant to Clause GC 2.9 hereof, this Contract shall expire when services 
have been completed and all payments have been made at the end of such time period after the 
Effective Date. 

2.5 Entire Agreement 

This Contract contains all covenants, stipulations and provisions agreed by the Parties. No agent or 
representative of either Party has authority to make, and the Parties shall not be bound by or be 
liable for, any statement, representation, promise or agreement not set forth herein 

2.6 Modification 
Modification of the terms and conditions of this Contract, including any modification of the scope 
of the Services, may only be made by written agreement between the Parties. Pursuant to Clause 
GC 7.2 hereof, however, each party shall give due consideration to any proposals for modification 
made by the other Party. 
2.7 Force Majeure 

2.7.1 Definition 

(a) For the purposes of this Contract, “Force Majeure” means an event which is beyond the 
reasonable control of a Party, and which makes a Party’s performance of its obligations 
hereunder impossible or so impractical as reasonably to be considered impossible in the 
circumstances, and includes, but is not limited to, war, riots, civil disorder, earthquake, 
fire, explosion, storm, flood or other adverse weather conditions, strikes, lockouts or 
other industrial action (except where such strikes, lockouts or other industrial action are 
within the power of the Party invoking Force Majeure to prevent), confiscation or any 
other action by government agencies. 

(b) Force Majeure shall not include (i) any event which is caused by the negligence or 
intentional action of a 

Party or such Party’s Sub consultants or agents or employees, nor (ii) any event which a 
diligent Party could reasonably have been expected to both (A) take into account at the 
time of the conclusion of this Contract and (B) avoid or overcome in the carrying out of 
its obligations hereunder. 

(c) Force Majeure shall not include insufficiency of funds or failure to make any payment 
required hereunder. 

2.7.2 No Breach of Contract 

The failure of a Party to fulfill any of its obligations hereunder shall not be considered to be a 
breach of, or default under, this Contract insofar as such inability arises from an event of 
Force Majeure, provided that the Party affected by such an event has taken all reasonable 
precautions, due care and reasonable alternative measures, all with the objective of carrying 
out the terms and conditions of this Contract. 

2.7.3 Measures to be Taken 

(a) A party affected by an event of Force Majeure shall take all reasonable measures to 
remove such Party’s inability to fulfill its obligations hereunder with a minimum of delay. 

 

(b) A party affected by an event of Force Maguire shall notify the other Party of such event 

as soon as possible, and in any event not later than fourteen (14) days following the 

occurrence of such event, providing evidence of the nature and cause of such event, and 

shall similarly give notice of the restoration of normal conditions as soon as possible 

(c) The Parties shall take all reasonable measures to minimize the event of Force Majeure 
consequences of any 
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2.7.4 Extension of Time 

Any period within which a Party shall, pursuant to this Contract, complete any action or task, shall be 
extended for a period equal to the time during which such Party was unable to perform such action 
as a result of Force Majeure. 

2.7.5 Payments related to force majeure 

Both the parties will have to bear their own cost during the force majeure. 

2.7.6 Consultation 

Not later than thirty (30) days after the Consultants, as the result of an event of Force Majeure, have 
become unable to perform a material portion of the Services, the Parties shall consult with each 
other with a view to agreeing on appropriate measures to be taken in the circumstances. 

2.8 Suspension 

The Employer may, by written notice of suspension to the Consultants, suspend all payments to the 
Consultants hereunder if the Consultants fail to perform any of their obligations under this Contract, 
including the carrying out of the Services, provided that such notice of suspension (i) shall specify the 
nature of the failure, and (ii) shall request the Consultants to remedy such failure within a period not 
exceeding thirty (30) days after receipt by the Consultants of such 
notice of suspension. 

2.9 Termination 

2.9.1 By the Employer 
The Employer may, by not less than thirty (30) days’ written notice of termination to the Consultants 
(except in the event listed in paragraph (f) below, for which there shall be a written notice of not less 
than sixty (60) days), such notice to be given after the occurrence of any of the events specified in 
paragraphs (a) through (f) of this Clause 2.9.1, terminate this Contract: 

(a) if the Consultants fail to remedy a failure in the performance of their obligations 
hereunder, as specified in a notice of suspension pursuant to Clause 2.8 
hereinabove, within thirty (30) days of receipt of such notice of suspension or 
within such further period as the Employer may have subsequently approved in 
writing; 

(b) if the Consultants become insolvent or bankrupt or enter into any agreements with 
their creditors for relief of debt or take advantage of any law for the benefit of 
debtors or go into liquidation or receivership whether compulsory or voluntary; 

 

(c) if the Consultants fail to comply with any final decision reached as a result of 

arbitration proceedings pursuant to Clause 8 hereof; 
 

(d) if the Consultants submit to the Employer a statement which has a material effect 
on the rights, obligations or interests of the Employer and which the Consultants 
know to be false; 

 

(e) if, as the result of Force Majeure, the Consultants are unable to perform a material 

portion of the Services for a period of not less than sixty (60) days; or 
 

(f) if the Employer, in its sole discretion and for any reason whatsoever, decides to 

terminate this Contract. 

2.9.2 By the Consultants 

The Consultants may, by not less than thirty (30) day’s written notice to the Employer, such 
notice to be given after the occurrence of any of the events specified in paragraphs (a) 
through (d) of this Clause 2.9.2, terminate this Contract: 

 

(a) if the Employer fails to pay any money due to the Consultants pursuant to this 
Contract and not subject to dispute pursuant to Clause 8 hereof within forty-five 
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(45) days after receiving written notice from the Consultants that such payment is 
overdue; 

 

(b) if the Employer is in material breach of its obligations pursuant to this Contract and 
has not remedied the same within forty-five (45) days (or such longer period as the 
Consultants may have subsequently approved in writing) following the receipt by 
the Employer of the Consultants’ notice specifying such breach; 

 

(c) if, as the result of Force Majeure, the Consultant are unable to perform a material 

portion of the Services for a period of not less than sixty (60) days; or 
 

(d) if the Employer fails to comply with any final decision reached as a result of 
arbitration pursuant to Clause 8 hereof 

2.9.3 Cessation of Rights and Obligations 

Upon termination of this Contract pursuant to Clauses 2.2 or 2.9 hereof, or upon expiration of this 
Contract pursuant to Clause 2.4 hereof, all rights and obligations of the Parties hereunder shall cease, 
except (i) such rights and obligations as may have accrued on the date of termination or expiration, 
(ii) the obligation of confidentiality set forth in Clause 3.3 hereof, (iii) the Consultant’s obligation to 
permit inspection, copying and auditing of their accounts and records set forth in Clause 3.6 (ii) 
hereof, and (iv) any right which a Party may have under the Applicable Law 

 

2.9.4 Cessation of Services 

Upon termination of this Contract by notice of either Party to the other pursuant to Clauses 2.9.1 or 
2.9.2 hereof, the Consultants shall, immediately upon dispatch or receipt of such notice, take all 
necessary steps to bring the Services to a close in a prompt and orderly manner and shall make every 
reasonable effort to keep expenditures for this purpose to a minimum. With respect to documents 
prepared by the Consultants and equipment and materials furnished by the Employer, the 
Consultants shall proceed as provided, respectively, by Clauses 3.9 or 3.10 hereof. 

2.9.5 Payment upon Termination 

Upon termination of this Contract pursuant to Clauses 2.9.1 or 2.9.2 hereof, the Employer 
shall make the following payments to the Consultants (after offsetting against these 
payments any amount that may be due from the Consultant to the Employer): 

 

i) remuneration pursuant to Clause 6 hereof for Services satisfactorily performed prior to 
the effective date of termination 

 

ii) reimbursable expenditures pursuant to Clause 6 hereof for expenditures actually 
incurred prior to the effective date of termination; and 

2.9.6 Disputes about Events of Termination 

If either Party disputes whether an event specified in paragraphs (a) through (e) of Clause 2.9.1 or in 
Clause 2.9.2 hereof has occurred, such Party may, within forty-five (45) days after receipt of notice of 
termination from the other Party, refer the matter to arbitration pursuant to Clause 9.2 hereof, and 
this Contract shall not be terminated on account of such event except in accordance with the terms 
of any resulting arbitral award. 

3. OBLIGATIONS OF THE CONSULTANTS 

3.1 General 

3.1.1 Standard of Performance 

The Consultants shall perform the Services and carry out their obligations hereunder with all due 
diligence, efficiency and economy, in accordance with generally accepted professional techniques 
and practices, and shall observe sound management practices, and employ appropriate advanced 
technology and safe and effective equipment, machinery, materials and methods. The Consultants 
shall always act, in respect of any matter relating to this Contract or to the Services, as faithful 
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advisers to the Employer, and shall at all times support and safeguard the Employer's legitimate 
interests in any dealings with Sub-consultants or Third Parties. 

3.1.2 Law Governing Services 

The Consultants shall perform the Services in accordance with the Applicable Law and shall take all  
practicable steps to ensure that any Sub-consultants, as well as the Personnel and agents of the 
Consultants and any Sub consultants, comply with the Applicable Law. 

3.2 Conflict of Interests 

3.2.1 Consultants not to Benefit from Commissions, Discounts, etc. 

The remuneration of the Consultants pursuant to Clause 6 hereof shall constitute the Consultants' 
sole remuneration in connection with this Contract or the Services and the Consultants shall not 
accept for their own benefit any trade commission, discount or similar payment in connection with 
activities pursuant to this Contract or to the Services or in the Discharge of their obligations 
hereunder, and the Consultants shall use their best efforts to ensure that any Sub-consultants, as well 
as the Personnel and agents of either of them, similarly shall not receive any such additional 
remuneration. 

3.2.2 Consultants and Affiliates not to be otherwise interested in Project 

The Consultants agree that, during the term of this Contract and after its termination, the 

Consultants and any entity affiliated with the Consultants, as well as any Sub-consultant and any 

entity affiliated with such Sub-consultant, shall be disqualified from providing goods, works or 

services (other than the Services and any continuation thereof) for any project resulting from or 

closely related to the Services. 

 
Prohibition of Conflicting Activities 

 

Neither the Consultants nor their Sub consultants nor the Personnel of either of them shall engage, 
either directly or indirectly, in any of the following activities: 

 

(a) during the term of this Contract, any business or professional activities which would 
conflict with the activities assigned to them under this Contract; or 

(b) after the termination of this Contract, such other activities as may be specified by 
Employer 

3.3 Confidentiality 

The Consultants, their Sub-consultants and the Personnel of either of them shall not, either during 

the term or within two (2) years after the expiration of this Contract, disclose any proprietary or 

confidential information relating to the Project, the Services, this Contract or the Employer's 

business or operations without the prior written consent of the Employer. 

3.4 Liability of the Consultants 

The Consultants' liability under this Contract shall be as provided by the Applicable Law. 

3.5 Insurance to be taken out by the Consultants 

The Consultants (i) shall take out and maintain, and shall cause any Sub consultants to take out and 

maintain, at their (or the Sub consultants', as the case may be) own cost but on terms and 

conditions approved by the Employer, insurance against the risks, and for the coverage’s, as 

necessary and (ii) at the Employer's request, shall provide evidence to the Employer showing that 

such insurance has been taken out and maintained and that the current premiums there for have 

been paid. 

3.6 Accounting, Inspection and Auditing 

The Consultants (i) shall keep accurate and systematic accounts and records in respect of the 
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Services hereunder, in accordance with internationally accepted accounting principles and in such 

form and detail as will clearly identify all relevant time charges and cost, and the bases thereof 

(including the bases of the Consultants' costs and charges), and (ii) shall permit the Employer or its 

designated representative periodically, and up to one year from the expiration or termination of 

this Contact, to inspect the same and make copies thereof as well as to have them audited by 

auditors appointed by the Employer. 

3.7 Consultants' Actions requiring Employer's prior Approval 

The Consultants shall obtain the Employer's prior approval in writing before taking any of the 
following actions: 

(a) appointing such members of the Personnel as are listed in Appendix B; 

(b) entering into a subcontract for the performance of any part of the Services, it being 
understood (i)that the selection of the Sub-consultant and the terms and conditions 
of the subcontract shall have been approved in writing by the Employer prior to the 
execution of the subcontract, and (ii) that the Consultants shall remain fully liable for 
the performance of the Services by the Sub-consultant and its Personnel pursuant to 
this Contract; 

3.8 Reporting Obligations 

The Consultants shall submit to the Employer the reports and documents specified in 
Appendix A/E hereto, in the form, in the numbers and within the time periods set forth in 
the said Appendix. 

3.9 Documents prepared by the Consultants to be the Property of the Employer 

All plans, drawings, specifications, designs, reports and other documents prepared by the 

Consultants in performing the Services shall become and remain the property of the 

Employer, and the Consultants shall, not later than upon termination or expiration of this 

Contract, deliver all such documents to the Employer, together with a detailed inventory 

thereof. The Consultants may retain a copy of such documents. 

3.10 Equipment and Materials furnished by the Employer 
Equipment and materials made available to the Consultants by the Employer, or purchased 

by the Consultants with funds provided by the Employer, shall be the property of the 

Employer and shall be marked accordingly. Upon termination or expiration of this 

Contract, the Consultants shall make available to the Employer an inventory of such 

equipment and materials and shall dispose of such equipment and materials in accordance 

with the Employer's instructions. While in possession of such equipment and materials, the 

Consultants, unless otherwise instructed by the Employer in writing, shall insure them in 

an amount equal to their full replacement value. 

4. CONSULTANTS' PERSONNEL 

4.1 General 

The Consultants shall employ and provide such qualified and experienced Personnel as are 
required to carry out the Services. 

4.2 Description of Personnel 

(a) The titles, agreed job descriptions, minimum qualification and estimated periods of 

minimum engagement of the key professionals is to be adhered. 
 

(b) If required to comply with the provisions of Clause 3.1.1 of this Contract, adjustments 

with respect to the estimated periods of engagement of Key personnel is to be 

increased. The consultant will have to take into account the requirement of personnel 
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and other relevant infrastructure required for timely completion of the project. Based 

on assessment of required professional, equipments and other infrastructure the 

consultant should quote the rates 
 

(c) If additional work is required beyond the scope of the Services specified in TOR, the 

remuneration shall be fixed on mutually agreed terms. 

4.3 Approval of Personnel 

In respect of Key Personnel, which the Consultants propose to use in the carrying out of the 
Services, the Consultants shall submit to the Employer for review and approval a copy of 
their biographical data. If the Employer does not object in writing (stating the reasons for the 
objection) within twenty-one (21) calendar days from the date of receipt of such biographical 
data, such Key Personnel shall be deemed to have been approved by the Employer. 

4.4 Working Hours, Overtime, Leave, etc. 

Working hours and holidays for Key Professional shall be as per labour laws. 

4.5 Removal and/or Replacement of Personnel 

(a) Once approved by the Employer no changes shall be made in the Key Personnels. If, 
for any reason beyond the reasonable control of the Consultants, it becomes 
necessary to replace any of the key Personnel, the Consultants shall forthwith provide 
as a replacement a person of equivalent or better qualifications. 

 
(b) If the Employer (i) finds that any of the key Personnel has committed serious 

misconduct or has been charged with having committed a criminal action, or (ii) has 
reasonable cause to be dissatisfied with the performance of any of the key Personnel, 
then the Consultants shall, at the Employer's written request specifying the grounds 
therefore, forthwith provide as a replacement of the person with qualifications and 
experience acceptable to the Employer. Any such replacement shall be at risk & cost of 
the consultant. 

 
4.6 Team Leader. 

The Consultants shall ensure that at all times during the Consultants' performance of the 
Services a Team Leader, acceptable to the Employer, shall be in charge of the performance 
of such Services. 

 

5. OBLIGATION OF THE EMPLOYER 

5.1 Assistance and Exemptions 

The Employer shall use its best efforts to ensure that the EMPLOYER shall: 

(a) assist the Consultants, Sub consultants and Personnel in arranging work permits and such 
other documents as shall be necessary to enable the Consultants, Sub consultants or 
Personnel to perform the Services; 

 

(b) assist for the Personnel and, if appropriate, their eligible dependents to be provided 
promptly with all supporting papers for necessary entry and exit visas, residence permits, 
exchange permits and any other documents required for their stay in India; 

(c) facilitate clearance through customs of any property required for the Services; 
 

(d) issue to officials, agents and representatives of the agency all such instructions as may be 
necessary or appropriate for the prompt and effective implementation of the Services; 

5.2 Access to Land 

The Employer warrants that the Consultants shall have, free of charge, unimpeded access to all land 
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in respect of which access is required for the performance of the Services. The Employer will be 
responsible for any damage to such land or any property thereon resulting from such access and will 
indemnify the Consultants and each of the Personnel in respect of liability for any such damage, 
unless such damage is caused by the default or negligence of the Consultants or any Sub consultants 
or the Personnel of either of them. 

5.3 Change in the Applicable Law 

The consultant shall bear all financial implication, if, after the date of this Contract, there is any 
change in the Applicable Law with respect to taxes and duties. 

5.4 Services, Facilities and Property of the Employer 

The Employer shall make available to the Consultants and the Personnel, for the purposes of the 
Services and free of any charge, the services and facilities as mentioned in clause 5.1 and 5.2. 

5.5 Payment 

In consideration of the Services performed by the Consultants under this Contract, the Employer shall 
make to the Consultants such payments and in such manner as is provided by Clause 6 of this 
Contract. 

6. PAYMENT TO THE CONSULTANTS 

6.1 The payment shall be made as per Clause 12 mentioned in TOR. 

6.2 The payment shall be made through A/c payee cheque, payable at Patna, in Indian Rupees. 

6.3 Mode of Billing and Payment 

Billing and payments in respect of the Services shall be made as follows:- 

(a) The Employer shall cause to be paid to the Consultants an advance and as otherwise set 
forth below. The advance payment will be due after provision by the Consultants to the 
Employer of a bank guarantee of any nationalized bank acceptable of value of 10% of total 
contract value. Such bank guarantee (i) to remain effective until the advance payment has 
been fully set off and ii) in such form as the Employer shall have approved in writing. 

(b) Payment Schedule: The Consultant will be paid stage-wise as a percentage of the contract 

value as per the schedule given in Terms of Reference 
 

(c) No payment shall become eligible for the next stage till the consultant completes to the 

satisfaction of the Employer the work pertaining to the preceding stage. 
 

(e) The Employer shall cause the payment of the Consultants in Para 6.4 (b) above as given 
in schedule of payment within thirty (30) days after the receipt by the Employer of bills. 

(f) The final payment under this Clause shall be made only after the final report and a final 
statement, identified as such, shall have been submitted by the Consultants and 
approved as satisfactory by the Employer. The Services shall be deemed completed and 
finally accepted by the Employer and the final report and final statement shall be 
deemed approved by the Employer as satisfactory ninety (90) calendar days after receipt 
of the final report and final statement by the Employer unless the Employer, within such 
ninety (90) day period, gives written notice to the Consultants specifying in detail 
deficiencies in the Services, the final report or final statement. The Consultants shall 
thereupon promptly make any necessary corrections, and upon completion of such 
corrections, the foregoing process shall be repeated. Any amount which the Employer 
has paid or caused to be paid in accordance with this Clause in excess of the amounts 
actually payable in accordance with the provisions of this Contract shall be reimbursed 
by the Consultants to the Employer within thirty (30) days after receipt by the 
Consultants of notice thereof. Any such claim by the Employer for reimbursement must 
be made within twelve (12) calendar months after receipt by the Employer of a final 
report and a final statement approved by the Employer in accordance with the above. 

7. Responsibility for Accuracy of Project Documents 
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7.1 General 

7.1.1 The Consultant shall be responsible for accuracy of the data collected, by him directly or 
procured from other agencies/authorities, the designs, drawings, estimates and all other 
details prepared by him as part of these services. He shall indemnify the Authority against 
any inaccuracy in the work which might surface during implementation of the project. The 
Consultant will also be responsible for correcting, at his own cost and risk, the drawings 
including any re - survey / investigations and correcting layout etc. if required during the 
execution of the Services 

7.1.2 The Consultant shall be fully responsible for the accuracy of design and drawings. All the 
designs and drawings for structures including all their components shall be fully checked by a 
Senior Engineer after completion of the designs. All structural drawings for shall be duly 
signed by the (a) Designer, (b) Senior Checking Engineer, and (c) Senior Structure Expert. The 
designs and drawings not signed by the three persons mentioned above shall not be 
accepted. The Consultant shall indemnify the Employer against any inaccuracy / deficiency in 
the designs and drawings of the structures noticed during the construction and even 
thereafter and the Employer shall bear no responsibility for the accuracy of the designs and 
drawings submitted by the Consultants. 

 

7.1.3 The survey control points established by the Consultant shall be protected by the 
Consultants till the completion of the Consultancy Services. 

7.2. Retention Money 

An amount equivalent to 10% of the contract value shall be retained at the end of the 
contract in the form of performance BG for accuracy of design and quantities submitted and 
the same will be released after the completion of civil contract works or after 24 months 
whichever is earlier. 

7.3. Penalty 

In case of delay in completion of services, a penalty equal to 0.02% of the contract price per 
day for delay up to first 90 days and 0.05% of the contract price per day for subsequent 
delay subject to a maximum 10% of the contract value will be imposed and shall be 
recovered from payments due/performance security. However in case of delay due to 
reasons beyond the control of the consultant, suitable extension of time will be granted. 

7.4 ACTION FOR DEFICIENCY IN SERVICES 

7.4.1 Consultants liability towards the Employer 

Consultant shall be liable to indemnify the Employer for any direct loss or damage accrued or likely to 
accrue due to deficiency in service rendered by him upto 25% of the consulting fee. 

7.4.2 Warning / Debarring 

In addition to the penalty as mentioned in Clause 7.3, warning may be issued to the erring consultants 
for minor deficiencies. In the case of major deficiencies in the Detailed Project Report involving time 
and cost overrun and adverse effect on reputation of EMPLOYER, other penal action including 
debarring for certain period may also be initiated as per policy of EMPLOYER. 

 
8. FAIRNESS AND GOOD FAITH 

8.1 Good Faith 

The Parties undertake to act in good faith with respect to each other’s rights under this Contract and 
to adopt all reasonable measures to ensure the realization of the objectives of this Contract. 

8.2 Operation of the Contract 

The Parties recognize that it is impractical in this Contract to provide for every contingency which 
may arise during the life of the Contract, and the Parties hereby agree that it is their intention that 
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this Contract shall operate fairly as between them, and without detriment to the interest of either of 
them, and that, if during the term of this Contract either Party believes that this Contract is operating 
unfairly, the Parties will use their best efforts to agree on such action as may be necessary to remove 
the cause or causes of such unfairness, but no failure to agree on any action pursuant to this Clause 
shall give rise to a dispute subject to arbitration in accordance with Clause 9 hereof. 

9. SETTLEMENT OF DISPUTES 
9.1 Amicable Settlement 

The Parties shall use their best efforts to settle amicably all disputes arising out of or in connection 
with this Contract or the interpretation thereof. 

9.2 Dispute Settlement 

 
In case the dispute is not resolved amicably, the matter shall be referred to Bihar Public works 
contracts Dispute Arbitration Tribunal situated at Patna and the provision of Bihar Public works 
Contracts Disputes Arbitration Tribunal Act, 2008 (including any amendment thereof) shall be 
applicable. The decision of Arbitration tribunal patna. The Bihar Public works contract disputes 
arbitration tribunal act 2008 would be final and binding on both the parties and the rules made there 
under and any statutory modification or re-enactments thereof, shall apply to the arbitration 
proceedings. The venue of the arbitration shall be Patna, Bihar. Pending the submission of and/or 
decision on a dispute, difference or claim or until the arbitral award is published; the Consultant shall  
continue to perform all its obligations under Agreement without prejudice of final adjustment in 
accordance with such award. 

10. LEGAL JURISDICTION 

 
Any legal dispute arising out of the Consultancy Agreement shall be settled at the Court of Law 
located at Patna. 

11. GOVERNING LAW 

 
This Agreement shall be governed by and constructed in accordance with the laws of India. Neither 
Client nor the Consultant shall have the right to transfer or assign their responsibilities resulting from 
this Agreement 

12. AMENDMENTS AND MODIFICATIONS 

 
This Agreement constitutes the entire understanding between both the parties relating to the 
Consultancy and it shall not be amended or modified except as agreed in writing by both the Parties 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
\ 
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Section 3: SPECIAL CONDITIONS OF CONTRACT 

Number of GC Clause 
 

A. Amendments of, and Supplements to, Clauses in the General Conditions 
 

1.6.1 The addresses are: 
 

 

For the Client: Managing Director 

Bihar Urban Infrastructure Development Corporation 

#West Boring Cannal Road, Patna -800 001 

 

For the Consultant: 
 
 
 
 

 
Attention: 

 
 
 
 
 
 

 
1.6.2 Notice will be deemed to be effective as follows: 

 

(a) in the case of personal delivery or registered mail or courier, on delivery; 
 

(b) In the case of telegrams, 24 hours following confirmed transmission; and 
 

(c) In the case of facsimiles, 24 hours following confirmed transmission. 

 
2.2 The time period shall be “One month” or such other time period as the parties may 
agree in writing. 
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ANNEXURE-1(JV) 
 
 

 

APPENDIX- I 
 

FORM OF PERFORMANCE SECURITY 
 

Ref: Bank Guarantee:    

Date:     
 

To, 
Managing Director 

Bihar Urban Infrastructure Development Corporation 
#303, 3rd Floor, Maurya Tower, MauryaLok Complex 
BudhMarg, Patna -800 001 

 
 
 

Dear Sir/Madam, 
 

In consideration of “Managing Director, Bihar Urban Infrastructure Development Corporation” 

(hereinafter referred as the “Employer”, which expression shall, unless repugnant to the context or 
meaning thereof include it successors, administrators and assigns) having awarded to M/s. 

   (hereinafter referred to as the “Consultant” which expression shall unless 
repugnant to the context or meaning thereof, include its successors, administrators, executors and 
assigns), a contract by issue of Employer’s Contract Agreement No. dated 

   and the same having been unequivocally accepted by the Consultant, resulting in a 
Contract valued at for (name of the project)    

(hereinafter called the “Contract”) and the Consultant having agreed to furnish a Bank Guarantee to  
the Employer against the release of retention money as stipulated by the Employer in the said 
contract for accuracy of the services performed amounting to Rs. (in words 
and figures). 

We (Name of the Bank) having its Head Office at  (hereinafter 
referred to as the Bank), which expression shall, unless repugnant to the context or meaning thereof, 
include its successors, administrators executors and assigns) do hereby guarantee and undertake to 
pay the Employer immediately on demand any or, all amount payable by the Consultant to the extent 
of  as aforesaid at any time upto @ without any demur, 
reservation, contest, recourse or protest and/or without any reference to the consultant. Any such 
demand made by the Employer on the Bank shall be conclusive and binding notwithstanding any 
difference between the Employer and the Consultant or any dispute pending before any Court, 
Tribunal, Arbitrator or any other authority. We agree that the Guarantee herein contained shall be 
irrevocable and shall continue to be enforceable till the Employer discharges this guarantee. 

 
The Employer shall have the fullest liberty without affecting in any way the liability of the Bank under 
this Guarantee, from time to time to vary it or to extend the time for performance of the contract by 
the Consultant. The Employer shall have the fullest liberty without affecting this guarantee, to 
postpone from time to time the exercise of any powers vested in them or of any right which they 
might have against the Employer and to exercise the same at any time in any manner, and either to 
enforce or to forebear to enforce any covenants, contained or implied, in the Contract between the 
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Employer and the Consultant any other course or remedy or security available to the Employer. The 
bank shall not be relieved of its obligations under these presents by any exercise by the Employer of 
its liberty with reference to the matters aforesaid or any of them or by reason of any other act or 
forbearance or other acts of omission or commission on the part of the Employer or any other 
indulgence shown by the Employer or by any other matter or thing whatsoever which under law 
would but for this provision have the effect of relieving the Bank. 

 
The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee 
against the Bank as a principal debtor, in the first instance without proceeding against the Consultant 
and notwithstanding any security or other guarantee that the Employer may have in relation to the 

 
Consultant’s liabilities. 

Notwithstanding anything contained herein above our liability under this guarantee is limited to 

   and it shall remain in force upto and including @ and shall be 
extended from time to time for such period (not exceeding one year), as may be desired by M/s. 

  on whose behalf this guarantee has been given. 
 

 
Dated this day of 2015 at    

 
WITNESS 

 

 

(signature) (signature) 
 

(Name) (Name)    
 
 

(Official Address) Designation (with Bank stamp) Attorney as per Power of 

Attorney No.    

Dated    

Strike out whichever is not applicable. 

@ The date will be twenty four months after the date of commencement of services. However 
its validity should be extendable if requested by BUIDCo. 

 
Note 1: The stamp papers of appropriate value shall be purchased in the name of bank that issues the 

“Bank Guarantee”. 

 
Note 2: The Bank Guarantee will be accepted which is issued by any Scheduled Commercial Bank 
in India having its office at Patna 
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Section 4: TERMS OF REFERENCE 

 
[As per RFP] 
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Section 5: SCHEDULE OF PRICES 

[As per RFP] 
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Section 6: MINUTES OF CONTRACT NEGOTIATIONS 
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