
 

Bihar Urban Infrastructure Development Corporation 

Ltd. 

(A Govt. Of Bihar Undertaking) 

 

 

 

 

 

 
 

Bid Document 

For 
 

Development of Multi Level Car Parking at 

Maurya Lok Complex, Patna, Bihar under 

Patna Smart City Mission. 

 
(NIT.No- BUIDCO/ Yo-2620/22-79                                                                                                

Date:- 20.07.2023) 

 
(Through e-procurement mode only- www.eproc2.bihar.gov.in ) 

 

Estimated Cost- Rs. 2629.00 Lakh 

 

                                                                          July, 2023 

http://www.eproc2.bihar.gov.in/


2 

 

 

 

 

 

 

 

 

 
 

  



3 

 

 

 

 

 
NOTICE INVITING TENDER 

for 

Development of Multi Level Car Parking at Maurya Lok 
Complex, Patna, Bihar under Patna Smart City Mission, Bihar, 

India. 

(Through e-procurement mode only- www.eproc2.bihar.gov.in ) 

NIT.No- BUIDCO/ Yo-2620/22- 79                                                                                     Date:- 20.07.2023 
1.  Bihar Urban Infrastructure Development Corporation Limited (BUIDCo) invites bids from eligible experienced Firms / 

Contractors / Agencies. 

Name of Work 
Estimated Cost 

(Rs. In Lakh.)  

Bid Security 

(EMD)  

(Rs. In Lakh.) 

Bid Document 

Cost 

Bid 

Processing 

Fee 

Time for 

completion 

Development of Multi Level Car Parking at 

Maurya Lok Complex, Patna, Bihar under 

Patna Smart City Mission. Bihar, India 

2629.00 36.29 Rs. 35,400.00 
As per 

eproc2 
09 Months. 

2. Date of Downloading of Bid Document : 
From 01.08.2023 to 21.08.2023 up to 05:00 P.M.  

Through website :   www.eproc2.bihar.gov.in. 

3. Place & Date of pre-bid meeting : 

Date:-04.08.2023, Time 03.00 P.M; 

BUIDCo Office, West Boring Cannal Road (Rajapur Pul) Patna, 

Bihar, India, PIN -800 001 

4. 
Last Date and time for submission of hard copy of 

EMD  
: 

Date:- 22.08.2023, Time 03.00 P.M 

5. Time & Date of opening technical bids  : Date:- 22.08.2023, Time 04.00 P.M 

6. Time & date of opening financial bids : To be communicated later on. 

7. Place of opening of Bid : Through website :   www.eproc2.bihar.gov.in. 

8. Periods of bids validity    : 120 Days. 

9. Officer inviting bids : Chief General Manager, BUIDCo, Patna. 

10. 
Any Contractor registered with Central Government /any State Government or an agency of international or national reputed may give the 

tender but registration with BUIDCo will be essential after issue of LOA. 

11. 
For participating in E – tendering process, the contractor shall have to get themselves registered to get user ID, Password and Digital 

signature. This will enable them to access the website www.eproc2.bihar.gov.in and download/participate in E – tender. 

12. 

All tender queries related to this tender shall be communicated to pdhqbuidco@gmail.com 

(i) Bid processing fees to be paid through online mode i.e. Internet payment getaway (Credit/Debit Card), Net Banking, NEFT/RTGS. 

(ii) Bids along with necessary online payments must be submitted through e-procurement portal www.eproc2.bihar.gov.in before the date & 

time specified in the NIT. The department does not take any responsibility for the delay/Non availability of internet connection, Network 

Traffic/Holidays or any other reasons". 

13. The tender documents can be obtained through website www.eproc2.bihar.gov.in and www.buidco.in 

14. Bid document cost should be paid by online mode. 

15. 
Earnest Money can be paid online or in the form of Bank Guarantee of any scheduled banks payable in favor of Managing Director, Bihar 

Urban Infrastructure Development Corporation Ltd, on or before 03:00 PM on 22.08.2023 failing which the tender will be rejected. 

16. 
All the information/corrigendum/addendum related to the project shall be published on the website www.eproc2.bihar.gov.in and 

www.buidco.in . 

17. The authority shall have the right to reject the bid partially or fully without assigning any reason what so ever. 

18. Estimate amount may vary. So EMD will be deposited as per Technical Sheet uploaded on the website www.eproc2.bihar.gov.in 

19. 

For clarification, regarding the E –tendering process, please contact e-procurement, Helpdesk address: mjunction services limited RJ 

Complex, 2nd Floor, Canara bank Campus, Khajpura, Ashiana Road, P.S- Shastri Nagar, Patna 800014, Bihar. 

Working Hours: 8AM to 7PM ( All days in week except Sunday and few selected state holidays) Mobile No –7605056831/7605056830 

 

 

  

           Sd/- 

Chief General Manager, 

      BUIDCo, Patna. 

#West Boring Cannal Road (Rajapur Pul) Patna, Bihar, India, PIN -800 001 

(Tel: +91 612-2558412, Web:-http://buidco.in, Email: mdbuidco@gmail.com) 

http://www.eproc2.bihar.gov.in/
http://www.eproc2.bihar.gov.in/
http://www.eproc.bihar.gov.in/
http://www.eproc2.bihar.gov.in/
http://www.eproc2.bihar.gov.in/
http://www.eproc2.bihar.gov.in/
http://www.buidco.in/
http://www.eproc2.bihar.gov.in/
http://www.buidco.in/
http://www.eproc2.bihar.gov.in/
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DISCLAIMER 
 

The information contained in this Standard Bidding document (“SBD”) document whether 

subsequently provided to the bidders, (“Bidder/s”) verbally or in documentary form by 

Patna Smart City Limited (henceforth referred to as “PSCL” in this document) and BUIDCO 

or any of its employees or advisors, is provided to Bidders on the terms and conditions set out 

in this Tender Document and any other terms and conditions subject to which such 

information is provided. 

 

This SBD is not an agreement and is not an offer or invitation to any party. The purpose of 

this SBD is to provide the Bidders or any other person with information to assist the 

formulation of their financial offers (“Bid”). This SBD includes statements, which reflect 

various assumptions and assessments arrived at by PSCL in relation to this scope. This 

Tender document does not purport to contain all the information each Bidder may require. 

This Tender document may not be appropriate for all persons, and it is not possible for the 

Managing Director (MD), BUDICO and their employees or advisors to consider the 

objectives, technical expertise and particular needs of each Bidder. 

 

The assumptions, assessments, statements and information contained in the Bid 

documents, may not be complete, accurate, adequate or correct. Each Bidder must therefore 

conduct its own analysis of the information contained in this SBD or seek its own 

professional advice from appropriate sources. 

 

Information provided in this Tender Document to the Bidder is on a wide range of matters, 

some of which may depend upon interpretation of law. The information given is not intended 

to be an exhaustive account of statutory requirements and should not be regarded as a 

complete or authoritative statement of law. PSCL/BUIDCO accepts no responsibility for the 

accuracy or otherwise for any interpretation of opinion on law expressed herein. 

PSCL/BUIDCO and their employees and advisors make no representation or warranty and 

shall incur no liability to any person, including the Bidder under law, statute, rules or 

regulations or tort, the principles of restitution or unjust enrichment or otherwise for any loss, 

cost, expense or damage which may arise from or be incurred or suffered on account of 

anything contained in this SBD or otherwise, including the accuracy, reliability or 

completeness of the SBD, and any assessment, assumption, statement or information 

contained therein or deemed to form part of this SBD     or  arising in any way in this Selection 

Process. PSCL/BUIDCO also accepts no liability of any nature whether resulting from 

negligence or otherwise howsoever caused arising from reliance of any Bidder upon the 

statements contained in this SBD. PSCL may in its absolute discretion, but without being 

under any obligation to do so, can amend or supplement the information in this SBD. 

 

The issue of this Tender document does not imply that PSCL/BUIDCO is bound to select a 

Bidder or to appoint the Selected Bidder (as defined hereinafter), for implementation and 

PSCL reserves the right to reject all or any of the Bidders or Bids without assigning any 

reason whatsoever. 

 

The Bidder shall bear all its costs associated with or relating to the preparation and 

submission of  its Bid including but not limited to preparation, copying, postage, delivery 

fees, expenses associated with any demonstrations or presentations which may be 

required by P SCL/BUIDCO or any  other costs incurred in connection with or relating to its 

Bid. All such costs and expenses will remain with the Bidder and PSCL/BUIDCO shall not 
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be liable in any manner whatsoever for the same or for any other costs or other expenses 

incurred by a Bidder in preparation for submission of the Bid, regardless of the conduct or 

outcome of the Selection process or any other costs incurred in connection with or relating to 

its Bid. All such costs and expenses will remain with the Bidder and PSCL/BUIDCO shall not 

be liable in any manner whatsoever for the same or for any other costs or other expenses 

incurred by a Bidder in preparation for submission of the Bid regardless of the conduct or 

outcome of the Selection process. 

 

 
 

INSTRUCTIONS FOR ONLINE BID SUBMISSION 
 
(i) PSCL with BUIDCo as implementing agency intends to undertake a competitive 

bidding process in order to shortlist and qualify suitable Bidders, who shall be eligible 

for evaluation of their price bids towards selection of the successful bidder in terms of 

the SBD for award of the project. 

 

(ii) The SBD document containing the project profile, invitation for qualification and 

criteria for evaluation may be obtained from the website: www.eproc2.bihar.gov.in 

(Under BUIDCO) 

 

(iii) For support related to e-tendering process, bidders may contact “e- Procurement HELP 

DESK, First eProc 2.0 Help Desk Address: mjunction services limited RJ Complex, 2nd 

Floor, Canara Bank Campus, Khajpura, Ashiana Road, P.S. - Shastri Nagar, Patna 800 

014, Bihar”. 

 

(iv) PSCL with BUIDCO as implementing agency will not be responsible, in case of any 

delay, due to any reason whatsoever, in receipt  of Bid Documents. 
 

(v) The Owner reserves the right to reject any or all Bids or cancel/withdraw the Invitation 

for Bids (IFB) without assigning any reason whatsoever and in such case, no Bidder/ 

intending Bidder shall have any claim arising out of such action. 

 

(vi) For participating in e-tendering process, the contractor shall have to get themselves 

registered to get used ID, Password and digital signature. This will enable them to 

access the websitewww.eproc2.bihar.gov.in and download/participate in e-tender. 

 

(vii) The bidder must have the Class II/III Digital Signature Certificate (DSC) and e-

Tendering User-id of the e-Procurement website before participating in the e-tendering 

process. The bidder may use their DSC if they already have the DSC. They can also take 

DSC from any of the authorized agencies. For user-id they have to get registered 

themselves on e- procurement website https://www.eproc2.bihar.gov.in/BELTRON and 

submit their bids online on the same. Offline bids shall not be entertained by the Tender 

Inviting Authority for the tenders published in e-procurement platform. 

 

(viii) The detail of the bidding process and summary of the scope of construction works for the 

project is included in the SBD document. 

 

(ix) Any clarifications may be sought online through the tender site, through the contact 

details or during pre-bid meeting if any. Bidder should take into account the 

http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
https://www.eproc.bihar.gov.in/BELTRON
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corrigendum if any published before submitting the bids online. 
 

(x) In the unlikely event of the server for www.eproc2.bihar.gov.in being down for more 

than two consecutive hours (in the period from midnight to closing time for receipt of 

tenders) on the last date of receiving of bid, the last date of the same shall be extended 

by concerned authority only to the next working day till the last receiving time 

stipulated in the original NIT. 

 

(xi) The bidders are requested to check their file size of uploaded documents at the time of 

submission & they should ensure that work file is uploaded. If they feel that the complete 

file is not uploaded then they should click on cancel & update the same before 

submission. The bidders should satisfy themselves of download ability/ visibility of the 

scanned & uploaded file by them. 

 

(xii) The bidders must use MS Office-2003 version. File size should be less than 5MB and 

should be in M.S. word, M.S. Excel, PDF and JPEG Formats. 

 

(xiii) The bidders shall submit their eligibility and qualification details, Technical bid, 

Financial bid etc., in the online standard formats given for respective tenders in e-

Procurement website (www.eproc2.bihar.gov.in) at the respective stage only. The 

bidders shall upload the scanned copies of all the relevant certificates, documents etc., in 

support of their eligibility criteria / technical bids and other certificate /documents in the 

e-Procurement website. The bidder shall sign on the supporting statements, documents, 

certificates, uploaded by him, owning responsibility for their correctness /authenticity. 

 

(xiv) Bidder must submit the EMD and Tender Fee (online and original hard copy as well) 

and the Technical and Financial Bid in online only as per Clause of this SBD. The 

Financial bid submitted in hard copy shall be treated as non-responsive and 

eligible for rejection. The original hard copy (EMD and Tender Fee) must submit to 

the Tender Inviting Authority BUIDCO at Near Rajapur Pul, West Boring Canal Road, 

Patna-800001 Bihar, within bid submission due date and time as indicated in the tender. 

Scanned copy of the instrument should be uploaded as part of the offer. 

 

(xv) The bidder has to select the payment option as offline to pay the Tender FEE as applicable 

and enter details of the instruments. 

 

(xvi) The details of the DD/any other accepted instrument, physically delivered, should tally 

with the details available in the scanned copy and the data entered during bid submission 

time, otherwise submitted bid shall not be acceptable or liable for rejection. 

 

(xvii) A bid processing fee (Non-Refundable) to be paid only through e-Payment modes i.e., 

Internet Payment Gateway (Master or Visa Card) /Internet Banking/NEFT or RTGS 

towards charges for online processing charges of e-procurement website. 

 

(xviii) In exceptional circumstances, the competent authority, PSCL/BUIDCO may solicit the 

Bidder‟s Consent to an extension of the period of validity. 

(xix) Corrigendum/ Addendum, if any, will be published on the website itself. 

 

(xx) For any queries regarding Tendering process, the bidders may contact at address as 

provided in the tender document. 
 

http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
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(xxi) Bids that are rejected during the bid opening process shall not be considered for further 

evaluation, irrespective of the circumstances. 
 

 

 

INTRODUCTION 
 
 

1.1   About PSCL 

 
Patna Smart City Limited (PSCL) is a Special Purpose Vehicle created under the Patna 

Municipal Corporation to deliver several Pan City and Area Based Development initiatives 

with focus on infrastructure and ICT advancements at strategic locations in the city. 
 

1.2 Introduction to Project 
  

 The Ministry of Housing and Urban Development (MoHUA), Government of India (GoI) has 

initiated Smart Cities Mission (SCM), under which selected cities are being developed as 

smart cities with a focus on improving citizen services with ICT intervention. Smart Cities 

Mission (SCM) is an urban renewal and retrofitting program by the Government of India 

with a mission to develop 100 cities all over the country making them citizen friendly, 

sustainable and investment destination. Under the smart city scheme, Government has 

emphasized to improve the basic civic amenities of the cities on one hand and the provision 

of modern technological advances for ease of living on the other hand. 

  

 The Smart City Proposal for Patna envisions to implementing a number of projects 

categorized into Area Based Development (ABD) projects and Pan City components. The 

ABD projects focuses on physical infrastructure components, whereas the Pan City 

components focuses on the ICT interventions in the city. 

 Patna is known as the capital of North Bihar and its strengths include its regional 

connectivity and locational advantage, and it‟s functioning as a hub for distribution and 

processing of the regional agro horticulture produce. It is also known as “land of Litchi”. 

Patna has achieved the distinction of being the second highest collector of property tax in the 

state. 

  

 To achieve Patna vision for a smart city, large numbers of measures are required to be 

implemented. Considering the priorities echoed by stakeholders during the consultative 

process and practical feasibility, one of the initiatives shortlisted is Development of Multi 

Level Car Parking at Maurya Lok Complex, Patna, Bihar under Patna Smart City Mission. 

  

 PSCL with BUIDCO as implementing agency, wherein BUIDCO will work as the 

monitoring and execution of the project while PSCL would be the main client for the project. 

A tripartite agreement would be entered between BUIDCO, PSCL and selected bidder for 

project execution. The payment to selected bidder would be done by PSCL after certification 



8 

 

 

 

from BUIDCO.  A tripartite agreement will be made with successful bidder, BUIDCO & 

PSCL for project execution. 
 

2. Scope of Work 
 

A.  Brief about Scope of Work  

    Scope of Works for Car Parking Management System and Instrumentation 
1. Car parking should be based on shuttle dolly system. 

2. Car parking should be for minimum 150 no cars. 

3. Adequate land is available in mauryalok complex at two places, which is to be connected with 

the foot over bridge. Design must incorporate the foot over bridge.  

4. Selected agency will have to design the Multi Level Car Parking based on shuttle dolly system 

as per standard codal provisions. Agency will have to give the presentation of the detailed 

design before the competent authority. After presentation Competent authority my suggest 

some changes which agency will have to incorporate in the design. 

5. After approval of design the agency will have to get it vetted from IIT / NIT. Cost of Vetting 

will be born by agency. 

6. Agency will have to design suitable fire fighting arrangement for Multi level Car parking. 

7. Time allowed for design and its vetting will be one moth.  

 

8. ICT Intervention in MLCP 
 

The objective of Smart Parking is to provide a seamless, efficient, citizen - friendly, cost-effective 
parking operation for Patna City. The proposed Smart Parking Management system will involve: 

• Installation of Parking sensors as required for the MLCP parking system 

• Installation of CCTV, ANPR cameras ad 24X7 monitoring for entire parking area. 

• Display of parking availability on entry. 

• Real time update of entry & exit of vehicle in the local & centralized system. 

• Real time update of parking violations. 

• Data for analysing and understanding the demand of parking at different hours of the day. 

• Indicative KPIs for Smart Parking. 

• Payment collection reconciliation and analysis. 

• Trend analysis which shall facilitate better urban planning. 

• Integration with Integrated Command and Control Centre and Real time monitoring. 

• Parking Management System software shall be customized taking into account the daily payment 

received and compilation of data as per requirement. 

• Provision of Data back-up for 5 years, agency shall make arrangement for the said data  and provide 

it to Authority.. 

• Bidder provide the parking management system along with the required hardware in terms of 

server and POS machines. Server along with requisite software including operating system, anti-

virus etc., to be deployed on premises (on site). The application to be integrated with BUIDCO – 

ICCC to get real time information. All the connectivity parameters to be taken care by bidder. 

 
9. Components for Mechanized Smart Parking Management Systems 
 

Various components of the project, including the expected usage and description are discussed in this 
section like Automatic Boom Barriers, parking columns, security cameras, handheld ticketing devices, 
advance booking feature of parking facility, map-based guidance system and LED signage. 

 
Below are detailed descriptions of the components involved in Smart Parking Management System 
selected for mechanized parking lots. 
 

Entry / Exit boom Barrier Gate - Entry/Exit Boom barrier gate with loop detection shall be used for 
entry and exit to the Parking Lot. These allow entry / exit based upon the information loggedin the 
scanner installed in the Parking Column nearby. 
  



9 

 

 

 

 

Automated Boom Barriers 

Boom barriers have 10 million open/close 
cycles 
These come along with loop detectors for 
safety and security 
No. of open/close events, loop trigger time 
etc. are available for analysis and auditing 
The open/close times are configurable forthe 
barriers (0.9 sec, 1.5 sec or 3 sec etc.) 
Completely maintenance free, No AMC 
required 

 

 
 
Loop Detectors: These magnetic loops are used to detect presence of vehicles and safely operate 
boom barriers. 
 

Loop Detector 

Connected to a ground induction coil 
with two relay outputs, a loop detector is 
used to detect the presence of vehicles 
to safely operate boom barriers 

 

 
Data Collector: This device shall integrate with the Parking Availability LED Displays and 
Programmable Logic Controllers (PLC’s) of the mechanized parking solution and collect the 
availability information and push it to the LED Displays which will be installed at each and every 
entrance and intersection of the parking lot. The data collector system is also connected to internet 
and synchronizes data with a web-based Parking management application server. 

 
Parking Column based Ticket dispenser and QR/Barcode reader & writer – This system is used for 

scanning mobile booked tickets, generating on-spot parking tickets and special passes for frequent/staff 

persons. It is also integrated with the parking boom barriers for automated operation after verification of 

tickets. 
 

ENTRY / EXIT Parking Column 

The parking columns can dispense parking tickets 
to gain access to the parking lots. These also have 
option for contactless card readers, or option to 
enter/leave without stopping if thewindow shield tag 
is read by the external long-range reader. Typically, 
the Entry/Exit Station is coupled with a Barrier Gate, 
Loop Detector, and optional devices, depending on
 the site requirements. 

 

 
Handheld Ticket Dispenser-The Handheld devices are used for issuance of spot tickets, validation 
and also for monitoring the online pre-booked transaction with printer and scanner. The Machine shall 
also be able to access Debit/Credit/Smart Card transactions. 
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Parking Availability Displays – These displays are used for displaying the parking occupancy level 
and navigational aids at entry points to a mechanized parking lot. 
 

Parking Inventory 

LED Display System That Real Time 
Vehicle Inventory system calculates 
the parking bays automatically at the 
time of Vehicle Entry and Exit 
andshow the number of parking slots 
that are free at the entry for allowing 
vehicles inside. 

 

 
CCTV Cameras – CCTV cameras along with ANPR functionality shall be there at the entry /exit 
points 
 

Centralized web-based Parking Management Software: 
Helps to provide real-time information to operators along with historical and analytical reports on 
parking lot and provides web-based administration and management of functions like pricing, policies 
etc. related to the parking lot. 

 
On Premise Software Platform 

 
• Gives real-time vehicle count, number of transactions and revenue generated 

• Allows the operator to change the parking tariff at any time (Dynamic pricing) 

• Provides a Map View, which shows the entire parking lot's floor plan mapped with real 
timeparking status 

• The software also lets the operator control the LEDs. The LEDs can be shut selective during non-peak 
hours thereby reducing power consumption. 

• Key analytics with regards to revenue (wherever applicable) and traffic could be generated basedon 

data stored on the cloud server 
 

General Obligation and Requirements of ICT 
 
(a) The Contractor shall supply, install, configure, test, commission, provide training for all required 

ICT hardware such as boom barriers, handheld ticketing device devices, parking columns, IP 

surveillance cameras, parking availability displays, computer, printer network equipment, Data 

collection units etc. as per Bill of Material at the parking lots. 

 
(b) The Contractor shall supply, install, configure, test, commission, and provide training for web- 

based parking management software. The web-based parking management software shall 

providereal time operations management including pricing management and availability 

information, payment gateway integration, provide mobile application API and analytics of 

different trends based on specific time, specific area, vehicle, usage and parking demand etc. for 

the purpose of better management of parking lots. 

 
(c) The Contractor shall ensure complete integration of the ICT solution components with the 

mechanized parking solutions like Car parking, parking system etc. to display parking availability 
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information, revenue management and optimization functions of the parking lot. 
 

(d) The Contractor shall enable unique identification of each vehicle entering any of the parking lots 

through bar coded tickets/ QR Coded entry etc. as applicable and ensure collection of parking 

revenue meets all policies and guidelines of Bihar Urban Infrastructure Development Corporation 

Limited (BUIDCo)  
 

(e) The Contractor shall provide training and capacity building along with complete training 

documentation, copies of the original licences/make product licences /hardware licences/ software 

licences to parking operator/BUIDCO and MCF staff as required. 
 

(f) The Contractor shall provide Maintance and Support for period of 5 years from date of Go Live of 
the complete system including hardware, software, network and other related subsystems. 

 

(g) Deliverables to be completed as part of ICT Solution 
 

  S.N
o. 

Milestone Deliverables 

1 Team Mobilization Team shall be mobilized as per the contract 

2 Project Initiation Detailed   Survey   Report   including   infrastructure   
assessment, 
hardware deployment plans etc. 
 
Detailed Project Plan including Operations management, 
Contract management, Risk management, Information 
Security and Business Continuity 

3 Supply,   installation, 
Configuration, testing 
and commissioning, 

of Smart Parking 

Delivery Report, inspection reports Site 
Completion/readiness 
Report Software Licenses 
Acceptance /Go Live Certificate from purchaser/authorized 
entity 

4 Training  and 
Capacity Building 

Transfer of Training Documentation and Imparting training 
for 
operation of equipment and software installed at the Parking 
Lots to Parking Operators, BUIDCO and MCP 

5 Maintenance  & 
Support 

Maintenance  and Support shall be provided for period of 5 
years for all equipment’s supplied. Cost of replacement of 
hardware and software shall be completely borne by 
Contractor. 
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A. GENERAL 
 

1.                                     Scope of Bid 
1.1 The Employer (named in Appendix to ITB) invites bids for the construction of works (as defined in 

these documents and referred to as "the works") detailed in the table given in NIT. The bidders may 

submit bids for any one group or all groups of the works detailed in the table given in NIT. 

1.2 The successful bidder will be expected to complete the works by the intended completion date 

specified in the Contract data. 

1.3 Throughout these bidding documents, the terms 'bid' and 'tender' and their derivatives (bidder / 

tenderer, bid/tender, bidding/tendering, etc.) are synonymous. 

1.4 Administrative authority shall decide that this agreement would be  either percentage rate or item rate 

& accordingly the non-relevant sections of this document must be crossed.  

 

2.                                        Sources of Funds 
2.1 The expenditure on this project will be met from fund allocated to Patna Smart City Limited from 

Govt. of Bihar & Govt. of India under Smart City Mission or as decided by the Competent Authority. 

 

3                                              Eligible Bidders  
3.1 This Invitation for Bids is open to all bidders. 

3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a statement that the 

Bidder is neither associated, nor has been associated, directly or indirectly, with the Consultant; 

Engineer-in-Charge or any other entity that has prepared the design, specifications, and other 

documents for the Project or being proposed as Project Director for the Contract or involved in 

supervision of the contract. A firm that has been engaged by BUIDCo to provide consulting services 

for the preparation or supervision of the works, and any of its affiliates shall not be eligible to bid. 

3.3 Bidders shall not be under a declaration of ineligibility for delay, failure or corrupt and fraudulent 

practices by any of the State Govt. or Central Govt. or Public Undertaking or any Autonomous Body. 

 

4.                                    Qualification of the Bidder 

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a preliminary 

description of the proposed work method and schedule, including drawings and charts indicating mile 

stones to complete the project on time. 

4.2      All bidders shall also furnish the following information in Section 2. 

(i) Evidence of access to or availability of credit facilities (minimum 10% of estimated cost) certified 

by the bankers. 

(ii) Undertaking that bidder would be able to invest a minimum of cost up to 25% of the contract value 

of work, during implementation of contract. 

(iii) Proposals, if any, for sub-contracting of elements of work, costing more than 10% of the bid 

amount.  

(iv) Power of attorney, if any. 

 

4.2 4.3 If the Employer has not undertaken prequalification of potential bidders, all bidders shall include the 

following information and documents with their bids in Section 2: 

(a)  copies of original documents defining the constitution or legal status, place of registration, and 

principal place of business; written power of attorney of the signatory of the Bid to commit the 

Bidder; 

(b)  total monetary value of construction work performed for each of the last five years; 

(c)  experience in works of a similar nature and size for each of the last five years, and details of 

works underway or contractually committed; and clients who may be contacted for further 

information on those contracts; 

(d)  major items of construction equipment proposed to carry out the Contract or evidence of 

arrangement; of possessing them on hire/ lease/ buying as defined therein; 

(e)  qualifications and experience of key site management and technical personnel proposed for 

contract; 

(f)  reports on the financial standing of the Bidder, such as profit and loss statements and auditor's 

reports for the past five years; 

(g)  evidence of access to line(s) of credit and availability of other financial resources facilities (10% 

of contract value), certified by the Bankers (Not more than 3 months old) 



14 

 

 

 

(h)  Undertaking that the bidder will be able to invest minimum cash up to 25% of contract value of 

work, during implementation of work. 

(i)  authority to seek references from the Bidder's bankers; 

(j)  information regarding any litigation, current or during the last five years, in which the Bidder is 

involved, the parties concerned and dispute amount; 

(k)  proposals for subcontracting components of the Works amounting to more than 10% of the Bid 

Price (for each, the qualifications and experience of the identified sub-contractor in the relevant 

field should be annexed);  

(l)  the proposed methodology and programme of construction, backed with equipment planning and 

deployment, duly supported with broad calculations and quality control procedures proposed to 

be adopted, justifying their capability of execution and completion of the work as per technical 

specifications within the stipulated period of completion as per milestones. 

 

4.4 Bids from Joint ventures are acceptable for projects costing Rs. 10 crores or more. Eligibility for 

Joint Venture will be as per Road Construction department, Government of Bihar, Letter no. 

02/2010-8131 (S) w dated 24-07-2012. 

4.5  A. To qualify for award of the contract, each bidder in its name should have in the last five 

years as referred to in Appendix :- 
(a) Achieved in any one year a minimum annual financial turnover (in all classes of civil engineering 

construction works only) volume of construction of at least the amount equal to the 50% (fifty percent) 

estimated cost of works for which bid has been invited. The turnover will be indexed at the rate of 8% 

for a year. 

(b) Satisfactorily completed within last 5 (five) years as a prime contractor (or as a nominated 

subcontractor, where the subcontract involved execution of all main items of work described in the bid 

document, provided further that all other qualification criteria are satisfied) having experience in 

similar work i.e. Design and Construction of automated Multi Level Car parking Value not less than 

amount indicated in Appendix. 

c) Deleted 

 

d) The contractor or his identified sub-contractor should possess required valid electrical license for 

executing the electrification works. 

           Electrical license will have to be submitted before agreement after issue of LOA. 

e) Deleted 

 

B. Each bidder should further demonstrate: 

(a) Availability (either owned or leased or by procurement against mobilization advances) of the following 

key and critical equipment for this work: 

 Based on the studies, carried out by the Engineer the minimum suggested major equipment to attain the 

completion of works in accordance with the prescribed construction schedule are shown in the 

Annexure-I. 

 Availability of the testing equipment required for establishing field laboratory to perform mandatory 

tests e.g. those stated in Appendix to ITB.  

 The bidders should, however, undertake their own studies and furnish with their bid, a detailed 

construction planning and methodology supported with layout and necessary drawings and calculations 

(detailed) as stated in clause 4.3(i) above to allow BUIDCo and PSCL to review their proposals. The 

numbers, types and capacities of each plant/equipment shall be shown in the proposals along with the 

cycle time for each operation for the given production capacity to match the requirements. 

(b) Availability for this work of personnel with adequate experience as required; as per Annexure-II. 

(c) Liquid assets and/or availability of credit facilities of no less than amount indicated in Appendix to ITB 

 (Credit lines/letter of credit/certificates from Banks for meeting the funds requirement etc.- usually the 

equivalent of the estimated cash flow for 3 months in peak construction period.) 

C. To qualify for a group of contracts made up of this and other contracts for which bids are invited in the 

IFB, the bidder must demonstrate having experience and resources sufficient to meet the aggregate of 

the qualifying criteria for the individual groups. 

 

4.6 Sub-contractors' experience and resources shall not be taken into account in determining the bidder's 

compliance with the qualifying criteria except to the extent stated in 4.5(A) above. 
 

4.7 Bidders who meet the minimum qualification criteria will be qualified only if their available bid 

capacity is more than the total bid value. The available bid capacity will be calculated as under : 
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Assessed Available Bid capacity = (A*N*3 – B) 

Where 

 

A = Maximum value of civil engineering works executed in any one year during the last five years (updated 

to the price level of the year indicated in Appendix) taking into account the completed as well as works 

in progress. 

N = Number of years prescribed for completion of the works for which bids are invited. 

B = Value (updated to the price level of the year indicated in Appendix) of existing commitments and on-

going works to be completed during the next 1.5 Years(period of completion of the works for which bids 

are invited) 

Note : The statements showing the value of existing commitments and on-going works as well as the stipulated 

period of completion remaining for each of the works listed should be countersigned by the Engineer in 

charge, not below the rank of an Executive Engineer or equivalent. 

4.7.1 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they 

have: 

- made misleading or false representations in the forms, statements and attachments submitted in proof of 

the qualification requirements; and/or 

- have record of poor performance such as abandoning the works, not properly completing the contract, 

inordinate delays in completion, litigation history, or financial failures etc; and/or 

- participated in the previous bidding for the same work and had quoted unreasonably high bid prices and 

could not furnish rational justification to the employer. 

 

5. One Bid per Bidder 
 

5.1 Each bidder shall submit only one bid for any work or one package or group. A bidder who submits or 

participates in more than one Bid (other than as a subcontractor or in cases of alternatives that have 

been permitted or requested) will cause all the proposals with the Bidder's participation to be 

disqualified. 

 

6. Cost of Bidding 

6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid and BUIDCo 

will in no case be responsible and liable for those costs. 

 In case of cancellation of tender, cost of bidding document will be charged each time. 

 

7. Site Visit 

7.1 The Bidder, at the Bidder's own responsibility and risk must visit and examine the Site of Works and its 

surroundings and obtain all information that may be necessary for preparing the Bid and entering into a 

contract for construction of the Works. The costs of visiting the Site shall be at the Bidder's own 

expense. 

7.2. Tender documents are not transferable. 

 

 

BIDDING DOCUMENTS 
 

8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed below and addendum issued in 

accordance with Clause 10; 

Section Particulars Volume No. 

 Notice Inviting Tender  

 

I 
 Corrigendum – (if any) 

1 Instructions to Bidders 

2 Qualifications of Bidders 

3 Conditions of Contracts 

4 Contract Data 

5 Special condition of Contract II 

6 Technical Specifications (Design Basic Report)  

III 7 Securities and other forms 

8 Drawings (Indicative Layout Plans) IV 

9 Documents to be furnished by bidder V 
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8.2 Bidders will have to down load each of the volumes I, II, III and IV in compliance to section 2 and 

completed documents will be uploaded by him as Volume- V in two parts (refer clause 12). 

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, 

forms, terms, technical specifications, bill of quantities, forms, Annexes and drawings in the Bid 

Document. Failure to comply with the requirements of Bid Documents shall be at the bidder's own risk. 

Pursuant to clause 25 hereof, bids which are not substantially responsive to the requirements of the Bid 

Documents shall be rejected. 
 

9.                                     Clarification of Bid documents 

9.1 Pre-bid meeting 

9.1.1 The bidder or his official representative is invited to attend a pre-bid meeting which will take place at 

the address, venue, time and date as indicated in appendix. 

9.1.2 The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be 

raised at that stage. 

9.1.3 The bidder is requested to submit any questions in writing or by fax or through E-Mail to reach 

BUIDCo not later than one week before the pre-bid meeting. 

9.1.4 Minutes of the meeting, including the text of the questions raised (without identifying the source of 

enquiry) and the responses given will be transmitted without delay to all through eproc2 website. Any 

modification of the bidding documents listed in Sub-Clause 8.1 which may become necessary as a 

result of the pre-bid meeting shall be made by BUIDCo exclusively through the issue of an Addendum 

pursuant to Clause 10 and not through the minutes of the pre-bid meeting. All bidders have to 

download any addendum from the website. Non-attendance at the pre-bid meeting will not be a cause 

for disqualification of a bidder. 

9.1.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

 

10.                               Amendment of Bidding Documents   

10.1 Before the deadline for submission of bids, BUIDCo may modify the bidding documents by issuing 

addendum. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be downloaded by all the 

bidders.  

10.3 To give prospective bidders reasonable time in which to take an addendum into account in preparing 

their bids, BUIDCo may, at its discretion, extend as necessary the deadline for submission of bids, in 

accordance with Sub-Clause 20.2. 
 

C.  PREPARATION OF BIDS 
11.  Language of the Bid 

11.1 All documents relating to the bid shall be in English. 

12. Documents Comprising the Bid 

 

12.1 The bid to be uploaded by the bidder as Volume V of the bid document (refer Clause 8.1) shall be in 

two separate parts; 
 

Part I shall be named "Technical Bid" and shall comprise 

(i) Earnest money in the form specified in Section 8 

(ii) Qualification Information and supporting documents as specified in Section- 2 

(iii) Certificates, undertakings, affidavits as specified in Section 2 

(iv) Any other information pursuant to Clause 4.2 of these instructions 

(v) Undertaking that the bid shall remain valid for the period specified in Clause 15.1 

(vi) An affidavit affirming the information be has furnished in the bidding document is correct to the best of 

his knowledge and belief. 
 

Part II shall be named "Financial Bid" and shall comprise 

(i) Form of Bid as specified in Section 6 

(ii) Lump Sum Price as per Appendix 

12.2 Deleted. 

12.3 Following documents, which are not submitted with the bid, will be deemed to be part of the bid. 

Section Particulars Volume No. 

1 

2 

3 

4 

5 

6 

Invitation for Bids (IFB) 

Instructions to Bidders 

Conditions of Contract 

Contract Data 

Specifications 

Drawings 

 

Volume I 

 

 

Volume II 

Volume IV 
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13. Bid Prices 

13.1 The contractor shall bid for the whole work as LUMP SUM PRICE (in both figures and words) 

described in Sub-Clause 1.1 based on the single point EPC basis. 

13.1.1 The bidder shall adopt the LUMP SUM PRICE METHOD as specified in the appendix to ITB; only 

the same option is allowed to all the bidders.  

13.1.2 All duties, taxes, and other levies payable by the contractor under the contract or for any other cause 

shall be included in the rates, prices and total Bid Price submitted by the Bidder. 

13.3   The rate should include the cost of all seen and unseen expenditure. No claim, whatsoever, will be 

entertained due to non-inclusion of any such event necessary for the completion of the scope of work. 

14. Currencies of Bid and Payment 

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All payments shall 

be made in Indian Rupees. 

15. Bid Validity 

15.1 Bids shall remain valid for a period not less than 120 days after the deadline date for bid submission 

specified in Clause 20.A bid valid for a shorter period shall be rejected by the Employer as non-

responsive. In case of discrepancy in bid validity period between that given in the undertaking pursuant 

to Clause 12.1 (v) and the Form of Bid submitted by the bidder, the latter shall be deemed to stand 

corrected in accordance with the former and the bidder has to provide for any additional security that is 

required. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that 

the bidders may extend the period of validity for a specified additional period. The request and the 

bidders' responses shall be made in writing or by cable. A bidder may refuse the request without 

forfeiting his bid security. A bidder agreeing to the request will not be required or permitted to modify 

his bid. 

16. Earnest Money 

15.3 16.1 The Bidder shall furnish, as part of his Bid, a Bid security in the amount as per NIT bid for this 

particular work. This bid security shall be in favor of Managing Director, BUIDCo.  
a. Demand Draft of any Nationalized or scheduled Indian Bank. 
b. Unconditional Bank Guarantee from any Nationalized or Scheduled Indian bank issued within the 
state in the format given in Vol. III (If issued from any bank outside state will be converted to any bank 
within the state before executing the agreement).   

 
16.2 Unconditional bank guarantees (and other instruments having fixed validity) issued as surety for the 

bid shall be valid for 45 days beyond the validity of the bid. 
16.3 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in Sub-Clauses 

16.1 and 16.2 above shall be rejected by the Employer as non-responsive. 
16.4 The Earnest money of unsuccessful bidders will be returned within 28 days of the end of the bid 

validity period specified in Sub-Clause 15.1. 
16.5 The Earnest money of the successful bidder will be discharged when the bidder has signed the 

Agreement and furnished the required Performance Security. 
16.6 The Earnest money may be forfeited 
(a)                                  if the Bidder withdraws the Bid after Bid opening during the period of Bid validity; 
(b) if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 26; or 
(c) in the case of a successful Bidder, if the Bidder fails within the specified time limit to 
(i) sign the Agreement; or 
(ii) Furnish the required Performance Security. 
 
17. Alternative Proposals by Bidder 
17.1 Bidders shall submit offers that fully comply with the requirements of the bidding documents, 

including the conditions of contract (including mobilization advance or time for completion), basic 
technical design as indicated in the drawing and specifications. Conditional offer or alternative offers 
will not be considered further in the process of tender evaluation. 

17.2 Conditional tender will be rejected forthwith. 
 
18. Format and Signing of Bid 
18.1 The Bidder shall upload signed (only by Authorized signatory) Technical bid and financial bid 

comprising of the documents as described in clause 12 of ITB at the eproc site 
(www.eproc2.bihar.gov.in) 

18.2 The Bid shall be typed or written in indelible ink and shall be signed by a person or persons duly 
authorized to sign on behalf of the Bidder, pursuant to Sub-Clause 4.3. All pages of the bid where 

http://www.eproc2.bihar.gov.in/
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entries or amendments have been made shall be initialed by the person or persons signing the bid and a 
certificate of corrections must be given by BUIDCo. 

18.3 The Bid shall contain no alterations or additions, except those to comply with instructions issued by 
BUIDCo, or as necessary to correct errors made by the bidder, in which case such corrections shall be 
initialed by the person or persons signing the bid. 

 
 

D.SUBMISSION OF BIDS 

(only on website: www.eproc2.bihar.gov.in ) 
( Sl.No. 19 To 21.1,  shall be done through e-tendering Process ) 

 
19. Sealing and Marking of Bids 
19.1 The bidder shall download the bid document from the site website: www.eproc2.bihar.gov.in and 

upload the signed (only by Authorized signatory ) and scanned copy of required documents together 
with filled up documents on the website.: www.eproc2.bihar.gov.in 

The contents of Technical and Financial Bids will be as specified in clause 12.1 
19.2 Deleted. 

19.3 Deleted. 

19.4 Deleted. 

20.  Deadline for Submission of the Bids 

20.1 Complete Bids (including Technical and Financial) must be uploaded at www.eproc2.bihar.gov.in not 

later than the date indicated in appendix.  

20.2 The Employer may extend the deadline for submission of bids by issuing an amendment in accordance 

with Clause 10, in which case all rights and obligations of the Employer and the bidders previously 

subject to the original deadline will then be subject to the new deadline. 

21.  Late Bids 

21.1 Deleted. 

 

 

E.  BID OPENING AND EVALUATION 

(Only on website: www.eproc2.bihar.gov.in ) 
( Sl.No. 22 To 27.5,  All Process shall be done through e-tendering Process ) 

 
22.  Bid Opening 

22.1 BUIDCo or their authorized representative will open all the Bids submitted on 

www.eproc2.bihar.gov.in at the time and date specified in Appendix in the manner specified in 

Clause 20 and 22.3.  

22.2 Deleted. 

22.3 The "Technical Bid" shall be opened on the website www.eproc2.bihar.gov.in. The amount, 

form and validity of the Earnest money furnished with each bid will be verified. If the bid security 

furnished does not conform to the amount and validity period as specified in the Invitation for Bid (ref. 

Column 6), and has not been furnished in the form specified in Clause 16, the technical bid will not be 

opened. 

22.4 (i)Subject to confirmation of the bid security by the issuing Bank, the bids accompanied with valid 

security will be taken up for evaluation with respect to the Qualification Information and other 

information furnished in Part I of the bid pursuant to Clause 12.1. 

 (ii)After receipt of confirmation of the bid security, the bidder will be asked in writing (usually within 

10 days of opening of the Technical Bid) to clarify or modify his technical bid, if necessary, with 

respect to any rectifiable defects. 

 (iii) The bidders will respond in not more than 7 days of issue of the clarification letter. 

 (iv) Immediately (usually within 3 to 4 days), on receipt of these clarifications the Evaluation 

Committee will finalize the list of responsive bidders whose financial bids are eligible for 

consideration. 

22.5 The Financial bids of only those bidders will be opened on the website 

www.eproc2.bihar.gov.in, who qualifies in the technical evaluation. The remaining bids will not 

be opened. The responsive Bidders' names, the Bid prices, the total amount of each bid, any discounts, 

Bid Modifications and withdrawals, and such other details as BUIDCo may consider appropriate, will 

be announced by BUIDCo at the opening. Any Bid price or discount, which is not read out and 

recorded will not be taken into account in Bid Evaluation. 

http://www.eproc2.bihar.gov.in/
http://www.eproc2.bihar.gov.in/
http://www.eproc2.bihar.gov.in/
http://www.eproc2.bihar.gov.in/
http://www.eproc2.bihar.gov.in/
http://www.eproc2.bihar.gov.in/
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22.6 In case bids are invited in more than one package, the order for opening of the "Financial Bid" shall be 

that in which they appear in the "Invitation For Bid". 

22.7 BUIDCo shall prepare minutes of the Bid opening, including the information disclosed to those present 

in accordance with Sub-Clause 22.5. 

23. Process to be Confidential 

23.1 Information relating to the examination, clarification, evaluation and comparison of Bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other persons not 

officially concerned with such process until the award to the successful Bidder has been announced. 

Any effort by a Bidder to influence BUIDCo's processing of Bids or award decisions may result in the 

rejection of his Bid. 

24. Clarification of Financial Bids 

24.1 To assist in the examination, evaluation and comparison of Bids, BUIDCo may, at his discretion, ask 

any Bidder for clarification of his Bid, including breakdowns of unit rates. The request for clarification 

and the response shall be sought, offered or permitted except as required to confirm the correction of 

arithmetic errors discovered by BUIDCo in the evaluation of the Bids in accordance with Clause 26. 

24.2 Subject to sub-clause 24.1, no Bidder shall contact BUIDCo on any matter relating to his bid from the 

time of the bid opening to the time the contract is awarded. If the Bidder wishes to bring additional 

information to the notice of BUIDCo, it should do so in writing. 

24.3 Any effort by the Bidder to influence BUIDCo in BUIDCo's bid evaluation, bid comparison or contract 

award decisions may result in the rejection of the Bidders' bid. 

25. Examination of Bids and Determination of Responsiveness 

25.1 During detailed evaluation of "Technical Bids", BUIDCo will determine whether each Bid (a) meets 

the eligibility criteria defined in Clause 3 and 4; (b) has been properly signed; (c) is accompanied by 

the required securities and; (d) is substantially responsive to the requirements of the Bidding 

documents. During the detailed evaluation of the "Financial Bid", the responsiveness of the bids will be 

further determined with respect to the remaining bid conditions, i.e., priced bill of quantities, technical 

specifications, and drawings. 

25.2 A substantially responsive "Financial Bid" is one which conforms to all the terms, conditions, and 

specifications of the Bidding documents, without material deviation or reservation. A material 

deviation or reservation is one (a) which affects in any substantial way the scope, quality or 

performance of the Works; (b) which limits in any substantial way, inconsistent with the Bidding 

documents, BUIDCo's rights or the Bidder's obligations under the Contract; or (c) whose rectification 

would affect unfairly the competitive position of other Bidders presenting substantially responsive 

Bids. 

25.3 If a "Financial Bid" is not substantially responsive, it will be rejected by BUIDCo, and may not 

subsequently be made responsive by correction or withdrawal of the non-conforming deviation or 

reservation. 

26. Correction of Errors 

26.1 "Financial Bids" determined to be substantially responsive will be checked by BUIDCo for any 

arithmetic errors. Errors will be corrected by BUIDCo as follows: 

(a)  Where there is a discrepancy between the rates in figures and in words, the rate in words will govern; 

and 

(b) Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the 

unit rate by the quality, the unit rate as quoted will govern. 

26.2 The amount stated in the "Financial Bid" will be corrected by BUIDCo in accordance with the above 

procedure and the bid amount adjusted with the concurrence of the Bidder in the following manner: 

(a) If the Bid price increases as a result of these corrections, the amount as stated in the bid will be the 'bid 

price' and the increase will be treated as rebate; 

(b) If the bid price decreases as a result of the corrections, the decreased amount will be treated as the 'bid 

price' 

 Such adjusted bid price shall be considered as binding upon the Bidder. If the Bidder does not accept 

the corrected amount the Bid will be rejected, and the Earnest money may be forfeited in accordance 

with Sub-Clause 16.6(b). 

27.   Evaluation and Comparison of Financial Bids 

27.1 BUIDCo will evaluate and compare only the Bids determined to be substantially responsive in 

accordance with Sub-Clause 25.2. 

27.2 In evaluating the Bids, BUIDCo will determine for each Bid the evaluated Bid Price by adjusting the 

Bid Price as follows: 

(a) making any correction for errors pursuant to Clause 26; or 

(b) making an appropriate adjustments for any other acceptable variations, deviations. 
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27.3 BUIDCo reserves the right to accept or reject any variation or deviation. Variations and deviations and 

other factors, which are in excess of the requirements of the Bidding documents or otherwise result in 

unsolicited benefits for BUIDCo, shall not be taken into account in Bid evaluation. 

27.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer's estimate of the 

cost of work to be performed under the contract, BUIDCo may require the Bidder to produce detailed 

price analysis for any or all items of the work/ Bill of Quantities, to demonstrate the internal 

consistency of those prices with the construction methods and schedule proposed. After evaluation of 

the price analysis, BUIDCo may require that the amount of the performance security set forth in Clause 

31 be increased at the expense of the successful Bidder to a level sufficient to protect BUIDCo against 

financial loss in the event of default of the successful Bidder under the Contract. 

27.5 A bid, in the opinion of employee which contains several items in the Bill of Quantities which are 

unrealistically priced low and which cannot be substantiated satisfactorily by the bidder, may be 

rejected as non-responsive. 

 

 

 

F.  AWARD OF CONTRACT 

28.  Award Criteria 

28.1 Subject to Clause 29, BUIDCo will award the Contract to the Bidder (only after permission from 

PSCL competent Authority) whose Bid has been determined 

(i) to be substantially responsive to the Bidding documents and who has offered the lowest evaluated Bid 

Price  (i.e. Capex value only) and 

(ii) to be within the available bid capacity adjusted to account for his bid price which is evaluated the 

lowest in any of the packages opened earlier than the one under consideration. 

In no case, the contract shall be awarded to any bidder whose available bid capacity is less than the 

evaluated bid price, even if the said bid is the lowest evaluated bid. The contract will in such cases be 

awarded to the next lowest bidder at his evaluated bid price. 

29.  BUIDCo's Right to Accept any Bid and to Reject any or all Bids 

 Notwithstanding Clause 28, BUIDCo reserves the right to accept or reject any Bid, and to cancel the 

Bidding process and reject all Bids, at any time prior to the award of Contract, without thereby in 

incurring any liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder 

or Bidders of the ground for BUIDCo's action. 

30.  Notification of Award and Signing of Agreement 

30.1 The Bidder whose Bid has been accepted will be notified of the award by BUIDCo prior to expiration 

of the Bid validity period by cable, telex or facsimile confirmed by registered letter. This letter 

(hereinafter and in the General Conditions of Contract called the "Letter of Acceptance") will state the 

sum that BUIDCo will pay the Contractor in consideration of the design, execution, completion and 

maintenance of the Works by the Contractor as prescribed by the Contract (hereinafter and in the 

Contract called the "Contract Price"). 

30.2 The notification of award will constitute the formation of the Contract, subject only to the furnishing of 

the performance security in accordance with the provisions of Clause 31. 

30.3 The Agreement will incorporate all agreements between BUIDCo,PSCL and the successful Bidder. It 

will be signed by BUIDCo,PSCL and the successful Bidder, after the performance security is 

furnished. 

31.  Performance Security 

31.1 Within 10 (ten) days of receipt of the Letter of Acceptance, the successful Bidder shall deliver to 

BUIDCo a Performance Security in any of the forms given below for an amount equivalent 2% of the 

Contract price plus additional security for unbalanced Bids in accordance with the Clause 27.4 of ITB 

and the provisions of Bihar Financial Rules. 

31.2 If the performance security is provided by the successful Bidder in the form of Bank Guarantee, it shall 

be issued either (a) at the Bidder's option, by a Nationalized/ Scheduled Indian bank within state or (b) 

acceptable to BUIDCo. 

31.3 Failure of the successful Bidder to comply with the requirements of Sub-Clause 31.1 shall constitute 

sufficient grounds for cancellation of the award and forfeiture of the Bid Security. 

32.  Advance Payment and Security 

32.1 BUIDCo will provide an Advance Payment on the Contract Price as stipulated in the General 

Conditions of Contract, subject to maximum amount, as stated in the Contract Data. 

33.  Corrupt or Fraudulent Practices 

33.1 BUIDCo will reject a proposal for award if it determines that the Bidder recommended for award has 

engaged in corrupt or fraudulent practices in competing for the contract in question and will declare the 
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firm ineligible, either indefinitely or for a stated period of time, to be awarded a contract with BUIDCo 

or any other agencies, if it at any time determines that the firm has engaged in corrupt or fraudulent 

practices in competing for the contractor, or in execution. 

33.2 Furthermore, Bidders shall be aware of the provision stated in Sub-Clause and Sub-Clause 14 of the 

General Conditions of Contract. 
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G. APPENDIX to ITB 
 

Clause Reference with respect to Section-I. 

 

1. Name of the Employer: Managing Director, BUIDCo.   [Cl. 1.1] 

 

2. The last five years means for this tender 

2018-2019 

2019-2020 

2020-2021 

2021-2022 

2022- 2023 

 

  

3. The required annual financial turn over amount is Rs. 1314.5  Lakh.  [Cl. 

4.5A(a)] 

4. The required minimum value of one similar work of value not less than Rs. 262.90 Lakh.- 

 

 [Cl. 

4.5A(b)] 

5. Deleted 

 
 [Cl. 

4.5A(c)] 

6. The contractor or his identified sub-contractor should possess required valid electrical license for 

executing the electrification works. 

           Electrical license will have to be submitted before agreement after issue of LOA. 

 4.5 A(d) 

7. The cost of water supply/ sanitary works is :-  as per Design   

8. 

 

Liquid assets and/or availability of credit facilities is 10% 0f Estimated Cost.   [Cl. 

4.4B(c)] 

10. 

 

Price level of the financial year – 2023-24   

11 The pre –bid meeting will take place at 04.08.2023 at 03:00 PM at BUIDCo office.  [Cl. 9.1] 

12. 

 

 

The bid should be submitted (Upload) latest by 5.00 pm on 22.08.2023 through website: 

www.eproc2.bihar.gov.in only. 

 

  

13. Address of the Employer  

Managing Director, 

Bihar Urban Infrastructure Development Corporation Limited.  
West Boring Canal Road, Rajapur Pul, Patna – 800 001 

 [Cl. 

4.5(a)] 

14. Identification: 

Bid for: 

Development of Multi Level Car Parking at Maurya Lok Complex, Patna, Bihar under 

Patna Smart City Mission.. 

NIT.No- BUIDCo/ Yo-2620 /22 - 79, Date:- 20.07.2023 

 [/cl. 

19.2(b)] 

15. Bids may be submitted in Lump Sum Price ( for Capex & Opex separately) Financial 

bid will be decided on the basis of Capex Amount quoted by Bidders.  
 

  

16. Schedule of rate applicable- For percentage rate method    - N A.   

17. The technical bid will be opened at 4.00 pm on 22.08.2023 through website 

www.eproc2.bihar.gov.in. 
 [Cl. 

23.1] 

18. Earnest money should be in favour of Managing Director, Bihar Urban Infrastructure 

Development Corporation Limited. Patna. 

 [Cl. 

34.1] 

    

    

 

 

 

 

http://www.eproc2.bihar.gov.in/
http://www.eproc2.bihar.gov.in/
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Annexure -1 

 

[Reference Cl. 4.4(B) (a)] 

 

Details of construction and equipment/indicative likely to be used in carrying out the work 
Sl. Type of Equipment* Max *** 

age as on 

20.07.23 

Road Contract Package Size ** 

Within 

one 
crore 

Rs. 1- 5 

Crores 

Rs. 5- 30 

Crores 

Rs. 31-50 

Crores 

Above 

50 
Crores 

1. Concrete mixer with integral 

weigh batching facility - 
  

F
iv

e 
y

ea
rs

 

 1    

2. Crane/Hydra 2    

3. Automatic Steel Cutter 
Machine- 

2    

4. Automatic Welding 
Machine 

2    

5. D G.  1    

 Total -   08    

 
 

 

Signature of bidder ------- 
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ANNEXURE – II 

List of Key Personnel to be deployed on Contract Work (Indicative) 

                                                              (Contractor may supply list as per actual requirement on project) 
[Reference Cl. 4.4(B) (b)] 

Sl. 

No. 
Personnel* Qualification 

Contract Package Size 
Rs. 5-

30 

Lacs 

Rs. 30 

Lacs to 

70 Lacs 

Rs. 70 

Lacs to   2 

Crores 

Rs. 2-10 

Crores 

Rs. 10-

30 

Crores 

Rs. 31-

50 

Crores 

More 

than 50 

Crores 

1. 

Project 

Manager 

 

B.E. Civil + 10 Years Exp. 

(5 years as Manager) 

or retired E.E. 

 

    1 No. 1 No. 1 No. 

2. Site Engineer 

B.E. Civil + 07 Years Exp. 

(3 years in Building 

Construction) or retired 

A.E. 

  1 No. 1 No. 1 No. 2 Nos. 4 Nos. 

3. 
Plant 

Engineer 

B.E. Mech. + 05 Years 

Exp. or Dip. Mech + 07 

Years Exp. or Retired J.E. 

 

   1 No. 1 No. 1 No. 2 Nos. 

4. 
Quantity 

Surveyor 

B.E. Civil + 05 Years Exp. 

or Dip. Civil + 07 Years 

Exp. 

 

     1 No. 2 Nos. 

5. 

Soil & 

Material 

Engineer 

B.E. Civil + 07 Years Exp. 

 
     1 No. 2 Nos. 

6. 
Survey 

Engineer 

B.E. Civil + 03 Years Exp. 

or Dip. Civil + 05 Years 

Exp. 

     1 No. 2 Nos. 

7. 
Site 

Supervisor 

Fresh Graduate in Mech.  

or Diploma Mech. + 03 

Years Exp. or retired I.T.I 

Holder. 

 1 No. 1 No. 
1 

Nos. 
2 Nos. 3 Nos. 4 Nos. 

 Total   1 2 3 5 10 17 
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SECTION 2 

 

QUALIFICATION INFORMARION 
(To be filled in by Bidder) 
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QUALIFICATION INFORMATION 
 
The information to be filled in by the Bidder in the following pages will be used for purposes of post 

qualification as provided for in Clause 4 of the Instructions to Bidders. This information will not be incorporated 

in the Contract. 

 

1. For Individual Bidders 

 

1.1 Constitution or legal status of Bidder 

(Attach copy) 

  

 Place of registration: 

 

 Principal place of business: 

 

 Power of attorney of signatory of Bid  

 (Attach) 

1.2 Total value of Civil Engineering construction  20_______20_____________ 

 work performed in the last five years** 20_______20_____________ 

 (in Rs. Million) 20_______20_____________ 

 

1.3.1 Work performed as prime contractor, work performed in the past as a nominated sub- contractor will 

also be considered provided the sub-contract involved execution of all main items of work described in the bid 

document, provided further that all other qualification criteria are satisfied (in the same name) on works of a 

similar nature over the last five years.** 

 

 

Project 

Name 

Name of 

the 

Employer

* 

Descriptio

n of work 

Contrac

t No. 

Value 

of 

Contrac

t (Rs. In 

Crores) 

Date of 

issue of 

work 

order 

Stipulated 

period of 

completio

n 

Actual 

date of 

completio

n* 

Remarks explaining 

reasons for delay & 

work completed) 

         

 

* Attach certificate(s) from the Engineer(s)-in-Charge 

** Immediately preceding the financial year in which bids are received. 

 Attach certificate from Chartered Accountant 
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# 1.3.2. Quantities of work executed as prime contractor, work performed in the past as a nominated sub-

contractor will also be considered provided the sub-contract involved execution of all main items of work 

described in the bid document, provided further that all other qualification criteria are satisfied (in the same 

name and style) in the last five years :** 
 

Year 
Name 

of the 

work 

Name of 

the 

Employer* 

Quantity of work performed (cum) @ Remarks  

as prescribed by bid document clause 4.5A(c) 

Remarks* 

(indicate 

contract Ref) 

20__20__ 

 

20__20__ 

 

20__20__ 

 

20__20__ 

 

20__20__ 

 

         

 

1.4 Information on Bid Capacity (works for which bids have been submitted and works which are yet to be 

completed) as on the date of this bid. 

 

(A) Existing commitments and on-going works: 
 

Description 

of works 

Place & 

State 

Contract 

No. 

Name & 

Address 

of 

Employer 

Value of 

Contract 

(Rs Cr) 

Stipulated 

Period of 

Completio

n 

Value of works* 

remaining to be 

completed (Rs Cr) 

Anticipated date 

of completion 

1 2 3 4 5 6 7 8 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

       

 

 

* Attach certificate(s) from the Engineer(s)-in-Charge 

@ The item of work for which data is requested should tally with that specified in ITB clause 4.5A (c) 

** Immediately preceding the financial year in which bids are received. 

# Delete, if prequalification has been carried out. 
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(B) Works for which bids already submitted : 

 

Descriptio

n of works 

Place & 

State 

Name & 

Address of 

Employer 

Estimated value 

of works (Rs Cr) 

Stipulated period 

of completion 

Date when 

decision is 

expected 

Remarks, if any 

1 2 3 4 5 6 7 

       

 

1.4 Availability of key items of Contractor‟s Equipment essential for carrying out the Works [Ref. Clause 

4.5(B)(a)]. The Bidder should list all the information requested below. Refer also to Sub Clause 4.3 (d) of the 

Instruction to Bidders. 

 

 

Description of 

works 

Requirement Availability proposals Remarks (from 

whom to be 

purchased) 
No. Capacity 

Owned/Leased 

to be procured 
Nos./Capacity 

Age/ 

Condition 

1 2 3 4 5 6 7 

       

       

       

       

       

       

       

       

       

       

       

       

       



29 

 

 

 

 

 

 

 

 

1.6 Qualifications and experience of key personnel required for administration and execution of the 

Contract [Ref. Clause 4.5(B)(b)]. Attach biographical data. Refer also to Sub Clause 4.3 (e) of instructions to 

Bidders and Sub Clause 9.1 of the Conditions of Contract. 

 

Position Name Qualification 

Year of 

Experience 

(General) 

Years of experience in the 

proposed position 

Project Manager     

     

     

     

     

     

     

     

     

     

Etc.     

 

 

 

1.7 Proposed sub-contracts and firms involved. [Refer ITB Clause 4.3(k)] 

 

Sanction of the 

works 

Value of Sub-

contract 

Sub-contractor (Name & 

Address) 
Experience in similar work 

1 2 3 4 

    

    

    

    

    

    

    

    

    

 

Attach copies of certificates on possession of valid license for executing water supply/ sanitary work/ building 

electrification works [Reference Clause 4.5(d) & Clause 4.5(e)] 
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*1.8 Financial reports for the last five years: balance sheets, profit and loss statements, auditors' reports (in 

case of companies/corporation), etc. List them below and attach copies. 

 

1.9 Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines of 

credit, etc. List them below and attach copies of support documents. 

1.10 Name, address and telephone, telex and fax numbers of the Bidders' bankers who may provide 

references if contacted by BUIDCo. 

1.11 Information on litigation history in which the Bidder is involved. 

Other Party(ies) Employer Cause of Dispute 
Amount 

involved 
Remarks showing Present Status 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

 

1.12 Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to Bidders. 

(Name of Consultant engaged for project preparation is ** ........................ …………….............................)  

_____________________________________________________________________________ 

_____________________________________________________________________________ 

1.13 Proposed work method and schedule. The Bidder should attach descriptions, drawings and charts as 

necessary to comply with the requirements of the Bidding documents. [Refer ITB Clause 4.1 & 4.3(1)] 

1.14 Programme 

1.15 Quality Assurance Programme 

2. Additional Requirements 

2.1 Bidders should provide any additional information required to fulfill the requirements of Clause 4 of 

the Instructions to the Bidders, if applicable. 

(i) Affidavit 

(ii) Undertaking 

 *** (iii) Update of original prequalification application 

 ***  (iv) Copy of original prequalification application 

 *** (v) Copy of prequalification letter 

___________________________________________________________________________ 

** Fill the Name of Consultant. 

*** Delete, if prequalification has not been carried out. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 

AVAILABILITY OF CREDIT FACILITIES 
 

(CLAUSE 4.2 (i) OF ITB) 

 

 
 

BANK CERTIFICATE 
 

 

This is to certify that M/s. _______________________________________________ is a reputed company 

with a good financial standing. 

If the contract for the work, namely ___________________________________________is awarded to the 

above firm, we shall be able to provide overdraft/credit facilities to the extent of 

Rs.________________________________ to meet their working capital requirements for executing to the 

above contract during the contract period. 

 

 

 

 

 

 

   ______________________ 

   (Signature) 

   Name of Bank 

   Senior Bank Manager 

   Address of the Bank 
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AFFIDAVIT 
 

1. I, the undersigned, do hereby certify that all the statements made in the required attachments are 

true and correct. 

2. The undersigned also hereby certifies that neither our firm M/s__________________ 

_____________________________________ has been blacklisted nor has abandoned any work in any 

government department, India nor any contract awarded to us for such works have been rescinded, 

during last five years prior to the date of this bid. 

3. The undersigned hereby authorizes and request(s) any bank, person, firm or corporation to 

furnish pertinent information deemed necessary and requested by BUIDCo to verify this statement or 

regarding my (our) competence and general reputation. 

4. The undersigned understands and agrees that further qualifying information may be requested, 

and agrees to furnish any such information at the request of BUIDCo. 

 

 

 

 

     

 ______________________________________ 

   (Signed by an Authorized Officer of the Firm) 

    

 

 

 

   _______________________ 

   Title of Officer 

 

 

   _______________________ 

   Name of Firm 

 

 

   _______________________ 

   DATE 
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UNDERTAKING 
 

 

I, the undersigned do hereby undertake that our firm M/s ______________________ 

___________________________ would invest a minimum cash up to 25% of the value of the work during 

implementation of the Contract. 

 

 

 

 

   _____________________________________ 

   (Signed by an Authorised Officer of the Firm) 

 

 

 

   _________________________ 

   Title of Officer 

 

 

 

   _______________________ 

   Name of Firm 

 

 

 

   ______________________ 

   DATE 
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SECTION 3 

GENERAL CONDITIONS OF CONTRACT 
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Table of Contents 

Clause Details Page 

 General  52 

1 Performance guarantee 52 

1A Recovery of Security deposit 53 

2 Compensation for delay (Liquidated Damage) 53 

2A Incentive for early completion 53 

3 When contract can be determined / Rescinded  55 

4 Contractor liable to pay compensation even if action not taken under clause 3 73 

18 Contractor to supply tools & plants etc.  76 

20 Min. Wages Act to be complied with 76 

21 Work not to be sublet/ Action in case of insolvency 76 

23 Changes in firm‟s constitution to be intimated 76 

24 Approval of Engineer Incharge 77 

32 Hire of Plant & Machinery 80 

33 Employment of Technical Staff and employees 82 

34 Levy/ Taxes payable by Contractor 84 

37 Termination of Contract on death of contractor 84 

38 If relation working in P.W.D. than contractor not allowed to tender 85 

39 No Gazetted Engineer to work as contractor within two years of retirement.  85 

41 Release of Security Deposit.  86 

46 Safety, Security and Protection of the Environment 87 

50 Commencement of Works 87 

  

Time Control 
5 Time and Extension for delay 55 

45 Cash flow estimate to be submitted. 86 

  

Cost Control 
5A Minutes of Meeting 56 

6 Measurement of work done 56 

7 Payment on Intermediate certificate to be regarded as advances  57 

9 Payment of final bill 59 

9A Payment of contractor‟s Bills to Banks 59 

10B Secured Advance on Non-Perishable materials/ Mobilization Advance / Plant & 

Machinery & Shuttering material advance / Interest & Recovery. 

62 

10C Payment on account of Increase in Prices / Wages due to Statutory order(s) 63 

10CA Payment on account of increase / decrease in prices of construction materials after 

receipt of tender. 

 

64 

10CC Payment due to Increase / Decrease in Prices / Wages after receipt of tender for 

works (Time more than 18 eighteen months) 

65 

10D Dismantled material government property. 68 

12 Deviations / Excess item Variations / extent and pricing  69 

12.2 Deviation, extra items and pricing 69 

12.3 Deviation, Deviated quantities , pricing 69 

13 Foreclosure of contract due to Abandonment or Reduction in scope of work.  70 

14 Cancellation of contract in full or part. 70 

15 Suspension of work 72 

16 Action in case work not done as per specification  72 

22 Compensation  76 

25 Settlement of disputes & arbitration  77 

27 Lumpsum Provisions in Tender 78 

29 With holding and lien in respect of sums due from contractor 79 

29A Lien in respect of claims in other Contracts 79 

35 Condition of reimbursement of levy / taxes after receipt of the tender.  84 

43 Contractor‟s Risks 86 
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44 Insurance 86 

47 Cost of Samples  87 

48 Cost of Tests 87 

49 Cost of Tests not provided for 87 

  

Finishing Control 
8 Completion certificate and completion plan  58 

8A Contractor to keep site clean 59 

8B Completion plans to be submitted by the contractor  59 

17 Contractor liable for damage, defects during maintenance period. 73 

40 Return of materials and recovery of excess materials issued. 85 

51 Substantial Completion of Parts 85 

  

Quality Control 
10 Materials supplied by Government  59 

10A Materials to be provided by the contractor 61 

11 Work to be executed in accordance with specification, drawings, orders etc. 68 

26 Contractor to indemnify BUIDCo against Patent Rights.  78 

28 Action where no Specifications are specified 78 

42 Responsibility of technical staff and employees 86 

  

Other Condition & Control 

18A Recovery of compensation paid to workman 74 

18B Ensuring payment and amenities to workers if contractor fails 74 

19 Labour laws to complied by the Contractor  74 

19B Payment of wages  75 

30 Unfiltered water supply 80 

31 Return of Surplus materials 80 

26 Contractor to indemnify govt. against patent Rights  78 

28 Action where no specification are specified 78 

38 Imprisonment of contractor 84 

40 Return of materials and recovery for excess materials issued. 85 

42 Responsibility of technical staff and employees 86 

52 Force majeure  88 

53 Recovery  88 

 

 

GENERAL GUIDELINES 

 

1. This book of "General Conditions of Contract" is applicable to both types of tenders i.e. 

"Percentage rate tenders" and “Item rate tenders". Accordingly alternative provisions for conditions Nos. 

4, The appropriate alternatives will be applicable in specific cases depending on whether this is used for 

percentage rate tender or item rate tender. 

2.      Schedules A to F, special conditions/ specifications and drawing only will be issued to intending 

bidders. The standard form shall form part of the agreement to be drawn and signed by both parties after 

acceptance of tender. 

3. All blanks are confined to Notice Inviting Tender and Schedules A to F. 

4. Authority approving the Notice Inviting Tender (NIT) shall fill up all the blanks in 6 and in 

Schedules B to F before issue of Tender Papers. 

5. The Performa for registers and Schedules A to F are only for information and guidance. These are 

not to be filled in the Standard Form. The Schedules with all blanks, duly filled shall be separately issued 

to all intending tenderers. 
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Bihar Urban Infrastructure Development Corporation Limited 

(A Govt. Of Bihar Undertaking) 
1. Tender on the behalf of Government of Bihar invites percentage rate For SOR Item and Item rate for 

Non SOR Item bids from the eligible and approved contractor registered with State other State &Central 

Government / PSU or any Agency of National or International repute for each of the following works. 

District Name of work 

 

 

 

 

 

Estimated cost in 

Rs.  

Earnest money 

in Rs. 

Time 

allowed 

for 

complet

ion 

Last date and 

time for 

receipt of 

application for 

issue of tender 

forms 

Time and date 

of opening of 

tender 

Place of sale and 

submission of 

tender 

1 2 3 4 5 6 7 8 

As per NIT 

www.eproc2.b

ihar.gov.in 

only 

 

The bidders who download the bidding documents from the internet site www.eproc2.bihar.gov.in 
would have to pay the cost of bid documents and submit it in a separate envelope marked cost of bidding 

document downloaded from internet. 

 

Criteria of eligibility for issue of tender document 
 
1.1 Issue of Tender to any Contractor registered with Central Government / any State Government or any PSU or 

an agency of international or national repute may be submitted without the registration. However, registration 

with the concerned works department will be essential after issue of L.O.A. 

Following documents duly attested by gazetted officer and photocopied are required at the time of submission of 

bid (In case of other State PWD/ CPWD/ any PSU eligible contractors or Agencies of National/ International 

repute following documents (from a to c) have to be submitted after letter of acceptance). 

(a) Registration paper (renewed) of appropriate class and deptt. 

(b) Latest sales tax clearance/ sales tax registration in State of Bihar. 

(c) Latest labour license (renewed) in State of Bihar. 

(d) Power of attorney/ partnership deed/ MoU of private limited company. 

(e) Bank Draft for B.O.Q. cost. 

(f) Character Certificate 

(g) Tools & plans ownership/ lease certificate required in aforesaid work duly verified from Project 

director / other State PWD / CPWD Contractor will provide definite proof from appropriate authority for tools 

& Plant and Undertaking to install it on works site after getting letter of acceptance. 

2. Agreement shall be drawn with the successful tenderer on Agreement Form attached. Tenderer shall 

quote his rates for all the scope of work as LUMP SUM PRICE. The amount of LUMP SUM PRICE as per 

various terms and conditions of the said form which will form part of the agreement. 

3. The amount of Estimated Cost or B.O.Q. Cost of the work may vary. 

4. The earnest money will be applicable on the Estimated cost only. 

5. The time allowed for carrying out the work will be from the same day after the date of written orders to 

commence the work or from the first date of handing over of the site, whichever is later, in accordance with the 

phasing, if any, indicated in the tender documents. 

6. The site for the work is available. 

OR 

 

 The site for the work shall be made available in parts as specified below :- 

 ___________________________________________________________________________________

__________________________________________________________________________________________

________________________________________ 

7. Deleted 

http://www.eproc2.bihar.gov.in/
http://www.eproc2.bihar.gov.in/
http://www.eproc2.bihar.gov.in/
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 Tender documents consisting of plans, specifications, the schedule of quantities of the various classes 

of work to be done and the set of terms & conditions of contract to be complied with by the contractor whose 

tender may be accepted and other necessary documents can be seen at the site of 

thewww.eproc2.bihar.gov.in. Tender documents, including standard form, will be Downloaded from 

www.eproc2.bihar.gov.in during the Dates specified in Appendix to ITB. 

8. Original Draft of Cost of B.O.Q and Earnest Money in Prescribed form, which should always be placed 

in sealed envelope, with the name of work and due date written on the envelopes, shall have to be deposited at 

BUIDCO office. 

9. The Contractor shall be required to deposit an amount equal to 2% of the tendered value of the work as 

performance guarantee in the form as mentioned in Bihar Financial Rules. For works costing more than one 

Crore, bank guarantee is acceptable.   

10. The description of the work is as follows: - 

   

 As per NIT 

 Copies of other drawings and documents pertaining to the works will be open for inspection by the 

tenderers at the office of the above-mentioned officer. 

 Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves 

before submitting their tenders as to the nature of the ground and bub-soil (so far as is practicable), the form and 

nature of the site, the means of access to the site the accommodation they may require and in general shall 

themselves obtain all necessary information as to risks, contingencies and other circumstances which may 

influence or affect their tender. A tenderer shall be deemed to have full knowledge of the site whether he 

inspects it or not and no extra charges consequent on any misunderstanding or otherwise shall be allowed. The 

tenderer shall be responsible for arranging and maintaining at his own cost all materials, tool & plants, water, 

electricity access, facilities for workers and all other services required for executing the work unless otherwise 

specifically provided for in the contract documents. Submission of a tender by a tenderer implies that he has 

read this notice and all other contract documents and has made himself aware of the scope and specifications of 

the work to be done and of conditions and rates at which stores, tools and plant, etc. will be issued to him by 

BUIDCo and local conditions and other factors having a bearing on the execution of the work. 

11 Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the 

tenders submitted by the contractors who resort to canvassing will be liable to rejection. 

12 The competent authority on behalf of Governor of Bihar reserves to himself the right of accepting the 

whole or any part of the tender and the tenderer shall bound to perform the same at the rate quoted. 

13 The contractor shall not be permitted to tender for works in the BUIDCo(responsible for award and 

execution of contracts) in which his near relative is posted as Accountant or as an officer in any capacity 

between the grades of General Manager and Dy. Project Director(both inclusive). He shall also intimate the 

names of persons who are working with him in any capacity or are subsequently employed by him and who are 

near relatives to any officer in BUIDCo. Any breach of this condition by the contractor would render him liable 

to be removed from the approved list of contractors of BUIDCo. 

14 No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or Administrative 

duties in an Engineering Department of the Government of Bihar is allowed to work as a contractor for a period 

of two years after his retirement from Government service, without the previous permission of the Government 

of Bihar in writing. This contract is liable to be cancelled if either the contractor or any of his employee is found 

any time to be such a person who had not obtained the permission to the Government of Bihar as aforesaid 

before submission of the tender or engagement in the contractors service. 

15 The tender for the works shall remain open for acceptance for a period of 120 days from the date of 

opening of tenders. If any tenderer withdraws his tender before the said period or issue of letter of acceptance, 

whichever is earlier, or makes any modifications in the terms and conditions of the tender which are not 

acceptable to the department, then the Government shall, without prejudice to any other right or remedy, be at 

liberty to forfeit 100% of the said earnest money as aforesaid. 

17. BUIDCo has right to cancel or postpone any work without given any notice or clarification. 

18. BUIDCo may add or delete any of the condition required for execution of any work. 

http://www.eproc2.bihar.gov.in/
http://www.eproc2.bihar.gov.in/
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19. This Notice Inviting Tender shall form a part of the contract document. The successful 

tenderer/contractor, the Competent Authority, shall issue the letter of acceptance and will sign the contract 

within 15 days after submitting the performance guarantee. 
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Bihar Urban Infrastructure Development Corporation Limited 

(A Govt. Of Bihar Undertaking) 
STATE - BIHAR 

Organization : BUIDCo  

Lump Sum Price & Contract for Works 

 (A) Tender for the work of: -  

 As per NIT 

 

(i)  To be submitted (Upload) by DATE 22.08.2023 up to TIME 3.00 PM  

(ii) To be opened Technical bid on DATE 22.08.2023 TIME 04:00 PM Through 

website.www.eproc2.bihar.gov.in 

T E N D E R 

 I/We have read and examined the notice inviting tender, schedule, A,B,C,D,E & F. Specifications 

applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, 

Special conditions, Schedule of Rate & other documents and Rules referred to in the conditions of contract and 

all other contents in the tender document for the work. 

 I/We hereby tender for the execution of the work specified for the Governor of Bihar within the time 

specified in Schedule 'F', viz., schedule of quantities and in accordance in all in respects with the specifications, 

designs, drawings and instructions in writing referred to in Rule-1 of General Rules and Directions and in 

Clause 11 of the Conditions of contract and with such materials as are provided for, by, and in respect in 

accordance with, such conditions so far as applicable. 

 We agree to keep the tender open for one hundred twenty (120) days from the due date of submission 

thereof and not to make any modifications in its terms and conditions. 

 Bid cost (Non Refundable) and EMD for one or all groups as mentioned in NIT shall be submitted by 

the bidder. If I/We, fail to furnish the prescribed performance guarantee within prescribed period, I/we agree 

that the said Governor of Bihar or his successors in office shall without prejudice to any other right or remedy, 

be at liberty to forfeit the said earnest money absolutely. Further, if/we fail to commence work as specified, I/we 

agree that Governor of Bihar or his successors in office shall without prejudice to any other right or remedy 

available in law, be at liberty to forfeit the said earnest money and the performance guarantee absolutely,  

otherwise the said earnest money shall be retained by him towards security deposit to execute all the works 

referred to in the tender documents upon the terms and conditions contained or referred to therein and to carry 

out such deviations as may be ordered, up to maximum of the percentage mentioned in Schedule 'F' and those in 

excess of that limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and 

12.3 of the tender form. 

 I/We hereby declare that I/We shall treat the tender documents drawings and other records connected 

with the work as secret/confidential documents and shall not communicate information/derived therefrom to any 

person other than a person to whom I/We am/are authorized to communicate the same or use the information in 

any manner prejudicial to the safety of the State. 

 

 Dated ................................... Signature of Contractor 

   Postal Address 

 Witness : 

 Address : 

 Occupation : 

 

  

http://www.eproc2.bihar.gov.in/
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A C C E P T A N C E 

 

 
 The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by 

me for and on behalf of the Governor of Bihar for a sum of 

Rs........................................(Rupees...........................................................................................................................

...........................................................................................) 

 The letters referred to below shall form part of this contract Agreement :- 

 a) 

 b) 

 c) 

  

 For & on behalf of the Governor of Bihar. 

 Signature .................................................. 

 Dated ................................... 
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Bihar Urban Infrastructure Development Corporation Limited 

(A Govt. of Bihar Undertaking) 
1. All work proposed for execution by contract will be notified in a form of invitation to tender 

pasted in public places and signed by the officer inviting tender or by publication in News 

papers and the internet as the case may be. 

 This form will state the work to be carried out, as well as the date for submitting and 

opening tenders and the time allowed for carrying out the work, also the amount of earnest 

money to be deposited with the tender, and the amount of the security deposit to be deposited 

by the successful tenderer and the percentage, if any, to be deducted from bills. Copies of the 

specifications, designs and drawings and any other documents required in connection with the 

work signed for the purpose of identification by the officer inviting tender shall also be open for 

inspection by the contractor at the office of officer inviting tender during office hours. 

2. In the event of the tender being submitted by a firm, it must be signed separately either by one 

or all the partners or person duly authorized by the partners, it must be signed on behalf of the 

firm by a person holding the requisite authorizations, such authorizations to be produced with 

the tender, and it must disclose that the firm is duly registered under the Indian Partnership Act, 

1952. 

3. Receipts for payment on account of work done, when executed by a firm, must also be signed 

by one or all the partners or a duly authorized signatory of the firm. 

4. Any person who submits a tender shall fill up the usual printed form, stating at what rate he is 

willing to undertake each item of the work. Tenders, which propose any alteration in the work 

specified in the said form of invitation to tender, or in the time allowed for carrying out the 

work, or which contain any other conditions of any sort, will be liable to rejection. No single 

tender shall include more than one work, but contractors who wish to tender two or more works 

shall submit separate tenders for each; with the nature and number of works to which they refer 

on the envelope. 

 The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by 

ignoring fifty paisa and less and considering more that fifty paisa as rupee one. 

4A. In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form, stating at what 

percentage below/above (in figures as well as in words) the total estimated cost given in 

Schedule of Quantities at Schedule- A, he will be willing to execute the work Tenders, which 

propose any alteration in the work specified in the said form of invitation tender, or in the time 

allowed for carrying out the work, or which contain any other conditions of any sort, will be 

liable to rejection. No single tender shall include more than one work but contractors who wish 

to tender for two or more works shall submit separate tender for each. Tender shall have the 

name and number of the works to which they refer, written on the envelope . 

   If for any special reasons, the contract provides for the payments for work done to be made 

at a specified percentage below or above the rates entered in the sanctioned estimate of the work 

(or the Scheduled of Rates), it should be stated in clear terms in the contract that the deductions 

or additions, as the case may be of the percentage, will be calculated on the gross, and not the 

net amounts of the bills for work done and in fixing the percentage it should be borne in mind 

that the calculations will be made. 

5. The officer inviting tender or his duly authorized assistant will open tenders in the presence of 

any intending contractors who may be present at the time, and will enter the amount of the 

several tenders in a comparative statement in a suitable form. In the event of a tender being 

General 
Rules & 

Directions 

Applicable for 
Item Rate 
Tender only 

(PWD- 3) 

Applicable 
for 
Percentag
e Rate 
Tender 
only  
(PWD - 2) 
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accepted, a receipt for the earnest money forwarded therewith shall thereupon be given to the 

contractor who shall thereupon for the purpose of identification sign copies of the specifications 

and other documents mentioned in Rule-I. In the event of a tender being rejected, the earnest 

money forwarded with such unaccepted tender shall thereupon be returned to the contractor 

remitting the same, without any interest. 

6. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not 

be bound to accept the lowest or any other tender. 

7. The receipt of an accountant or clerk for any money paid by the contractor will not be 

considered as an acknowledgment or payment to the officer inviting tender and the contractors 

shall be responsible for seeing that he procures a receipt signed by the office inviting tender or a 

duly authorized person. 

8. The memorandum of work tendered for and the schedule of materials to be supplied by the 

department and their issue-rates, shall be filled and completed in the office of the officer 

inviting tender before the tender form is issued. If a form is issued to an intending tenderer 

without having been so filled in and incomplete, he shall request the officer to have this done 

before he completes and delivers his tender. 

9. For works of sensitive nature the tenderers shall sign a declaration under the Official Secrets 

Act 1923, for maintaining secrecy of the tender documents drawing or other records connected 

with the work given to them. The unsuccessful tenderers shall return all the drawing given to 

them. 

10. In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender containing 

percentage below/above the rates quoted is liable to be rejected. Rates quoted by the contractor 

in item rate tender in figures and words shall be accurately filled in so that there is no 

discrepancy if any discrepancy found or the rates which correspond with the amount worked out 

of an item is not worked out by the contractor or it does not correspond with the rates written 

either in figures or in words then the rates quoted by the contractor in words shall be taken as 

correct. Where the rates quoted by the contractor in figures and in words tally but the amount is 

not worked out correctly, the rates quoted by the contractor will unless otherwise proved be 

taken as correct and not the amount. 

10A. In case of Percentage Rate Tenders only percentage quoted shall be considered. Any tender 

containing item rates is liable to be rejected. Percentage quoted by the contractor in percentage 

rate tender shall be accurately filled in figures and words, so that there is no discrepancy. 

However if the contractor has worked out the amount of the tender and if any discrepancy is 

found in the percentage quoted in words and figures, the percentage which corresponds with the 

amount worked out by the contractor shall, unless otherwise proved, be take as correct. If the 

amount of the tender is not worked out by the contractor or it does not correspond with the 

percentage written either in figures or in words then the percentage quoted by the contractor in 

words shall be taken as correct. Where the percentage quoted by the contractor in figures and in 

words tally but the amount is not worked out correctly, the percentage quoted by the contractor 

will, unless otherwise proved, be taken as correct and not the amount. 

11. In the case of any tender where unit rates of any item/items appear unrealistic, such tender will 

be considered as unbalanced and in case the tenderer is unable to provide satisfactory 

explanation such a tender is liable to be disqualified and rejected. 

 

12. All rates shall be quoted on the tender form. The amount for each item should be worked out 

and requisite totals given. Special care should be taken to write the rates in figures as well as in 

words and the amount in figures only, in such a way that interpolation is not possible. The total 

amount should be written both in figures and in words. In case of figures, the word 'Rs' should 

be written before the figure of rupees and word 'P' after the decimal figures, e.g. 'Rs 2.15 P' and 

in case of words, the word, 'Rupees' should precede and the word 'Paise'  should be written in 

the end. Unless the rate is in whole rupee and followed by the word 'only' it should invariably 

be up to two decimal places. While quoting the rate in schedule of quantities, the word 'only' 

should be written closely following the amount and it should not be written in the next line.  

12A. In Percentage Rate Tender, the tenderer shall quote percentage below/above (in figures as well 

as in words) at which he will be willing to execute the work. He shall also work out the total 
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Tender only 
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amount of his offer and the same should be written in figures as well as in words in such a way 

that no interpolation is possible. In case of figures, the word 'Rs' should be written before the 

figure of rupees and word P after the decimal figures, e.g. 'Rs 2.15 P and in case of words, the 

word 'Rupees' should precede and the word 'paisa' should be written at the end. 

                                                 The Quoted rate less than x % below the BOQ cost will be unworkable and bid will 

be rejected where x = 10 %; if materials will not be issued by BUIDCo. And if materials will be 

issued by BUIDCo then  

            X = (A – B) / A X 10 %  

 Where A = BOQ Cost 

             B = Cost of materials stipulated to be issued by BUIDCo. 

 Where the value of X will not be less than 10% in other words it will be within 10%. 

 The clause 12A stands deleted. 

13. (i) The contractor whose tender is accepted, will be required to furnish performance guarantee 

of 2 (two percent) including earnest money of the tendered amount within specified period. This 

guarantee shall be in the form of Govt. Securities or fixed deposit receipt of any scheduled 

bank, guarantee bonds of any scheduled bank or State Bank of India or Bank guarantee from 

any schedule bank in the State for works of more than one crore.  

 (ii) The contractor whose tender is accepted will also be required to furnish by way of Security 

Deposit for the fulfillment of his contract, an amount equal to 8 % of the tendered value of the 

work. The security deposit will be collected by deductions from the running bills of the 

contractor at the rates mentioned above   

14. On acceptance of the tender, the name of the accredited representative(s) of the contractor who 

would be responsible for taking instructions from the Engineer-in-Charge shall be 

communicated in writing to the Engineer-in-Charge. 

15. Sales-tax, purchase tax, turnover tax, service tax, entry tax royalty or any other tax on material 

in respect of this contract shall be payable by the Contractor and Government will not entertain 

any claim whatsoever in respect of the same. 

16. The contractor shall give a list of both gazetted and non-gazetted P.W.D. employees related to 

him posted in the division, if any. 

17. The tender for the work shall not be witnessed by a contractor or contractors who 

himself/themselves has/have tendered or who may and has/have tendered for the same work. 

Failure to observe this condition would render, tenders of the contractors tendering, as well as 

witnessing the tender, liable to summary rejection. 

18. The tender for composite work includes in addition to building work all other works such as 

sanitary and water supply installations drainage installation, electrical work, horticulture work, 

roads and paths etc. The tenderer apart from being a registered contractor (B&R) of appropriate 

class, must associate himself with agencies of appropriate class which are eligible to tender for 

sanitary and water supply drainage, electrical and horticulture works in the composite tender. 

19. The contractor shall submit list of works which are in hand (progress) in the following form:- 

 

Name of 

Work 

Name of Particular of 

Div. where work is 

Value of Work Position of work 

in Progress 

Remarks 

1 2 3 4 5 
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20. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and 

orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of the 

contract and the General Manager ( Works)/ Project Director may in his discretion without 

prejudice to any other right or remedy available in law cancel the contract. The contractor shall 

also be liable for any pecuniary liability arising on account of any violation by him of the 

provisions of the said Act. 

 

 

 

 

CONDITIONS OF CONTRACT 

1. The contract means the document forming the tender and acceptances thereof and the 

formal agreement executed between the competent authority on behalf of the Governor of 

Bihar and the Contractor, together with the documents referred to therein including these 

conditions, the specifications, designs, drawings and instructions issued from time to time 

form one contract and shall be complementary to one another. 

2. In the contract, the following expressions shall, unless the context otherwise requires have 

the meanings, hereby respectively assigned to them :- 

i) The expression works or work shall, unless there be something either in the subject or 

context repugnant to such construction, be construed and taken to mean the works by or by 

virtue of the contract contracted to be executed whether temporary or permanent, and 

whether original, altered, substituted or additional. 

ii) The site shall mean the land/or other places on. into or through which work is to be 

executed under the contract or any adjacent land, path or street through which work is to be 

executed under the contract or any adjacent land, path or street which may be allotted or 

used for the purpose of carrying out the contract. 

iii) The Contractor shall mean the individual, firm or company, whether incorporate or not, 

undertaking the works and shall include the legal personal representative of such individual 

or the persons composing such firm or company, or the successors of such firm or company 

and the permitted assignees of such individual, firm of company. 

iv) The Engineer-in-Charge means the Engineer officer who shall supervise and be in-charge of 

the work and who shall sign the contract on behalf of the Governor of Bihar as mentioned 

in Schedule 'F' hereunder. 

v) Government or Government of Bihar shall mean the Governor of Bihar. 

vi) Excepted Risk are risks due to riots (other than those on account of contractor employees), 

war (whether declared or not) invasion, act of foreign enemies, hostilities, civil war, 

rebellion revolution, insurrection, any act of Government, damages from aircraft, acts of 

God, such as earthquake, lightening and unprecedented floods, and other causes over which 

the contractor has no control and accepted as such by the Accepting Authority Provided that 

the contractor is also to show that he has taken all due precautions to avoid / un minimise 

any adverse after / damage from the above or causes solely due to use or occupation by 

Government of the part of the works in respect of which a certificate of completion has 

been issued or a caused solely due to Government's faulty design of works. 

vii) Bill of quantity means the price and completed Bill of Quantities forming part of the Bid.  

Definitions : 
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viii) The Defect liability certificate is the certificate issued by Engineer-in-Charge after defect 

liability period has ended and upon correction of defects by the contractor. 

ix) The defect liability period will be decided by BUIDCO for different nature of works from 

date of completion of the work and must be mentioned in the agreement. 

            It will be decided by the department for different nature of work from time to time as 

mentioned in contract Data.    

x) The intended completion date is the time intended to complete the work by the contractor. 

xi) The start date is given in the contract data. It is the date when the contractor shall 

commence execution of the works. It does not necessarily coincide with any of the site 

possession date. 

xii) A sub contractor is a person or corporate body who has a contract with the contractor to 

carry out a part of the construction work in the contract, which includes work on the site. 

xiii) Temporary works are works designed, constructed, installed and removed by the contractor 

that are needed for construction or installation of the works. 

xiv) Market Rate shall be the rate as decided by the competent authority on the basis of the cost 

of materials and labour at the site where the work is to be executed plus the percentage 

mentioned in Schedule 'F' to cover, all overheads and profits. 

xv) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to 

the tender papers or the standard Schedule of Government mentioned in Schedule 'F' 

hereunder, with the amendments thereto issued up to date of receipt of the tender. 

xvi) Department means any department of Government of Bihar, which invite tenders on behalf 

of Governor of Bihar as specified in schedule 'F'. 

xvii) Specifications means the specifications followed by relevant department of the Government 

of India / State Government. 

xviii) Tender value means the value of the entire work as stipulated in the letter award. 

 

3. Where the context so requires, words imparting the singular only also include the plural and 

vice versa. Any reference to masculine gender shall whenever required include feminine 

gender and vice versa. 

4. Heading and Marginal notes to these General Conditions of Contract shall not be deemed to 

form part thereof or be taken info consideration in the interpretation or construction thereof 

or of the contract. 

5. The contractor shall be furnished, free of cost one certified copy of the contract documents 

except standard specifications, Schedule of Rates and such other printed and published 

documents, together with all drawings as may be forming part of the tender papers. None of 

these documents shall be used for any purpose other that that of this contract. 

6. The work to be carried out under the Contract shall, except as otherwise provided these 

conditions, include all labour, materials, tools, plants, equipment and transport which may 

be required in preparation of and for and in the full and entire execution and completion of 

the works. The descriptions given in the Schedule of Quantities (Schedule - A) shall unless 

otherwise stated, be held to include wastage on materials, carriage and cartage, carrying and 

return of empties, hoisting, setting, fitting and fixing in position and all other labours 

necessary in and for the full and entire execution and completion of the work as aforesaid in 

accordance with good practice and recognized principles. 

7. The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices quoted in 

the Schedule of Quantities, which rates and prices shall, except as otherwise provided, 

cover all his obligations under the Contract and all matters and things necessary for the 

proper completion and maintenance of the works. 

8. The several documents forming the contract are to be taken as mutually explanatory of one 

another, detailed drawings being followed in preference to small scale drawing and figured 

dimensions in preference to scale and special conditions in preference to General 

Conditions. 

8.1 In the case of discrepancy between the schedule of Quantities, the Specifications and/or the 

Drawings, the following order of preference shall be observed :- 
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 i) Description of Schedule of Quantities. 

 ii) Particular Specification and Special Condition, if any 

 iii) Drawings. 

 iv)  MORT & H specification. 

 v) Indian Standard Specifications of B.I.S. 

8.2 If there are varying or conflicting provisions made in any one document forming part of the 

contract, the Accepting Authority shall be the deciding authority with regard to the intention 

of the document and his decision shall be final and binding on the contractor. 

8.3 Any error in description, quantity or rate in Schedule of Quantities or any omission there 

from shall not vitiate the Contract or release the Contractor from the execution of the whole 

or any part of the works comprised therein according to drawings and specifications or from 

any of his obligations under the contract. 

9. The successful tenderer/contractor, after submitting the performance guarantee i.e. within 

15 days of receipt of letter of acceptance shall attend the office of the Engineer-in-Charge 

for authentication signing and completion of the contractor document and execute the 

agreement consisting of :- 

i) the notice inviting tender, all the documents including drawings, if any, forming the tender 

as issued at the time of invitation of tender and acceptance thereof together with any 

correspondence leading thereto. 

ii) Standard P.W.D. Form as mentioned in Schedule 'F' consisting of : 

 Various standard clauses with corrections up to the date stipulated in   Schedule   'F' along 

with annexure thereto. 

iii) Drawing. 

 

Signing of 

Contract 
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CLAUSE OF CONTRACT 
CLAUSE 1 

 (i) The contractor shall submit an irrevocable PERFORMANCE GUARANTEE of 2% 

(Two percent) of the tendered amount including earnest money in the shape as mentioned in 

the Bihar Financial Rules or Bank Guarantee (for work costing more than one crore) or any 

other deposits mentioned for his proper performance of the contract agreement, (not 

withstanding and/or without prejudice to any other provisions in the contract) within period 

specified in scheduled 'F' from the date of issue of letter of acceptance. This period can be 

further extended by the Engineer-in-Charge up to a maximum period as specified in 

schedule 'F' on written request of the contractor stating the reason for delays in procuring 

the Bank Guarantee, to the satisfaction of the Engineer-in-Charge. This guarantee shall be 

in the form of N.S.C. of Post Office/ Pledged in favour of department; D.D. of any 

Scheduled Bank or State Bank of India or Bank Guarantee (for work costing more than 

Rupees one Crore. 

 (ii) The performance Guarantee shall be initially valid up to 28 days beyond the defect 

liability.  

 (iii) The Engineer-in-Charge shall not make a claim under the Performance guarantee except 

for amounts to which the Governor of Bihar is entitled under the contract (notwithstanding 

and/or without prejudice to any other provisions in the contract agreement) in the event of: 

  (a) Failure by the contractor to extend the validity of the Performance Guarantee as 

described herein above, in which event the Engineer-in-Charge may claim the full amount 

of the Performance guarantee. 

  (b) Failure by the contractor to pay Governor of Bihar any amount due, either as agreed by 

the contractor or determined under any of the Clauses/Conditions of the agreement, within 

30 days of the service of notice to this effect by Engineer-in-Charge. 

  (c) Failure by the contractor to rectify any defects as defined in the defect liability clause in 

the schedule – F of contract data to the satisfaction of the Engineer incharge. 

 (iv)In the event of the contract being determined or rescinded under provisions of any of the 

clause/condition of the agreement, the performance guarantee shall stand forfeited in full 

and shall be absolutely at the disposal of the Governor of Bihar. … 

…………………….. 

CLAUSE 1 A 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall 

permit BUIDCo at the time of making any payment to him for work done under the contract 

to deduct a sum at 8 % (eight percent) from the gross amount of each running bill till full 

amount of security deposit 10% (ten percent) of agreement value or value of work 

(whichever is higher) is reached. If value of work exceeds the agreement value, security 

deposit (10%) will be recovered for the exceeded work. 

All compensations or the other sums of money payable by the contractor under the terms of 

this contract may be deducted from, or paid by the sale of a sufficient part of his security 

deposit or from the interest arising there from, or from any sums which may be due to or 

may become due to the contractor by Government on any account whatsoever and in the 

event of his Security Deposit being reduced by reason of any such deductions or sale as 

aforesaid, the contractor shall within 10 days make good in cash or fixed deposit receipt 

tendered by the State Bank of India or by Scheduled Banks or Government Securities  (if 

deposited for more than 12 months) endorsed in favour of the Engineer-in-Charge, any sum 

or sums which may have been deducted from, or raised by sale of his security deposit or 

any part thereof. The security deposit shall be collected from the running bills of the 

contractor at the rates mentioned above and the earnest money at the time of tenders will be 

treated a part of the Security Deposit. 
 

CLAUSE 2 

If the contractor fails to maintain the required progress in terms of clause 5 or to complete 

the work and clear the site on or before the contract or extended date of completion, he 

shall, without prejudice to any other right or remedy available under the law to the 

Performance 
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Government on account of such breach, pay as agreed compensation the amount calculated 

at the rates stipulated below as the Superintending Engineer (whose decision in writing 

shall be final and binding) may decide on the amount of tendered value of the work for 

every completed day/month (as applicable) that the progress remains below that specified in 

Clause 5 or that the work remains incomplete.  

This will also apply to items or group of items for which a separate period of completion 

has been specified. 

Compensation for delay of work -@ 2 % per month of delay to be computed on per  Day 

basis 

  

Provided always that the total amount of compensation for delay to be paid under this 

condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of 

the item or group of items of work for which a separate period of completion is originally 

given. 

The amount of compensation may be adjusted or set-off against any sum payable to the 

Contractor under this or any other contract with the BUIDCo. In case, the contractor dies 

not achieve a particular milestone mentioned in schedule- F, or the rescheduled milestone(s) 

in terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be 

adjusted against the compensation levied at the final grant of extension of time. 

Withholding of this amount on failure to achieve a milestone, shall be automatic without 

any notice to the contractor. However, if the contractor catches up with the progress of 

work on the subsequent milestone(s), the withheld amount shall be released. In case the 

contractor fails to make up for the delay in subsequent milestone(s), amount mentioned 

against each milestone missed subsequently also shall be withheld. However, no interest, 

whatsoever, shall be payable on such withheld amount. 

CLAUSE 2A 

 In case, the contractor completes the work ahead of scheduled completion time, a bonus @ 

1% (one percent) of the tendered value per month computed on per day basis, shall be 

payable the contractor, subject to a maximum limit of 5% (five percent) of the tendered 

value. The amount of bonus, if payable, shall be paid along with final bill after completion 

of work. Provided always that provision of the Clause 2A shall be applicable only when so 

provided in 'Schedule F'. 

CLAUSE 3 

Subject to the other provisions contained in this clause the Engineer-In-Charge may, 

without prejudice to his any other rights or remedy against the contractor in respect of any 

delay inferior workmanship, any claims for damages and/or any other provisions of this 

contract or otherwise, and whether the date of completion has or has not elapsed, by notice 

in writing absolutely determine the contract in any of the following cases: 

i) It the contractor having been given by the Engineer-in-Charge a notice in writing to 

rectify, reconstruct or replace any defective work or that the work is being performed in an 

inefficient or otherwise improper or unworkman like manner shall omit to comply with the 

requirement of such notice for a period of seven days thereafter. 

ii) If the contractor being a company shall pass a resolution or the court shall make an order 

that the company shall be wind up or if a receiver or a manager on behalf of a creditor shall 

be appointed or if circumstances shall arise which entitle the court or the creditor to appoint 

a receiver or a manager or which entitle the court to make a winding up order. 

iii) if the contractor has, without reasonable cause, suspended the progress of the work or 

has failed to proceed with the work with due diligence so that in the opinion of the 

Engineer-in-Charge (which shall be final and binding) he will be unable to secure 

completion of the work by the date of completion and continues to do so after a notice in 

writing of seven days from the Engineer-in-Charge. 

iv) If the contractor fails to complete the work within the stipulated date or items of work 

with individual date of completion, if any stipulated, on or before such date(s) of 

completion and does not complete them within the period specified in a notice given in 

writing in that behalf by the Engineer-in-Charge. 

When Contract 
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v) If the contractor persistently neglects to carry out his obligations under the contract and/or 

commits default in complying with any of the terms and conditions of the contract and does 

not remedy it or take effective steps to remedy it within 7 days after a notice in writing is 

given to him in that behalf by the Engineer-in-Charge. 

 vi) If the contractor commits any acts mentioned in Clause 21 hereof:  

 vii) If the work is not started by the contractor within 1/8
th
 of the stipulated time subject to 

the maximum of 45 days.  

  When the contractor has made himself liable for action under any of the cases aforesaid, the 

Engineer-in-Charge on behalf of the Governor of Bihar shall have powers: 

a) To determine or rescind the contract as aforesaid (of which termination or rescission 

notice in writing to the contractor under the hand of  Engineer-in-Charge shall be 

conclusive evidence). Upon such determination or rescission the Earnest Money Deposit, 

Security Deposit already recovered and Performance Guarantee under the contract shall be 

liable to be forfeited and shall be absolutely at the disposal of the Government. 

b) After giving notice to the contractor to measure up the work of the contractor and to take 

such whole, or the balance or part thereof as shall be un-executed out of his hands and to 

give it to another contractor to complete the work. The contractor, whose contract is 

determined or rescinded as above, shall not be allowed to participate in the tendering 

process for the balance work.   

 In the event of above course(s) being adopted by the Engineer-in-Charge, the contractor 

shall have no claim to compensation for any loss sustained by him by reasons of his having 

purchased or procured any materials or entered into any engagements or made any advances 

on account or with a view to the execution of the work or the performance of the contract. 

And in case action is taken under any of the provision aforesaid the contractor shall not be 

entitled to recover or be paid any sum for any work thereof or actually performed under this 

contract unless and until the Engineer-in-Charge has certified in writing the performance of 

such work and the value payable in respect thereof and he shall only be entitled to be paid 

the value so certified. 

CLAUSE  3A 

 In case, the work cannot be started due to reasons not within the control of the contractor  as 

decided by Chief Engineer within ¼th of the stipulated time for completion of work, either 

party may close the contract. In such eventuality, the Earnest Money deposit and the 

Performance Guarantee of the contractor shall be refunded, but no payment on account of 

interest, loss of profit or damages etc. shall be payable at all. the reasons shall be examined 

by the Superintending Engineer and his decision shall be final and binding. 

CLAUSE 4 

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause- 3 

thereof, shall have become exercisable and the same are not exercised the non-exercise 

thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 

notwithstanding be exercisable in the event of any future case of default by the contractor 

and the liability of the contractor for compensation shall remain unaffected. In the event of 

the Engineer-in-Charge putting in force all or any of the powers vested in him under the 

preceding clause he may, if he so desires after giving a notice in writing to the contractor, 

take possession of (or at the sole discretion of the Engineer-in-Charge which shall be final 

and binding on the contractor) use as on hire (the amount of the hire money being also in 

the final determination of the Engineer-in-Charge) all or any tools, plant, materials and 

stores, in or upon the works, or the site thereof belonging to the contractor, or procured by 

the contractor and intended to be used for the execution of the work. or any part thereof, 

paying or allowing for the same in account at the contract rates or, in the case of these not 

being applicable, at current market rates to be certified by the Engineer-in-Charge, whose 

certificate thereof shall be final, and binding on the contractor, clerk of the works, foreman 

or other authorized agent to remove such tools, plant, materials, or stores from the premises 

(within a time to be specified in such notice) in the event of the contractor failing to comply 

with any such requisition, the Engineer-in-Charge may remove them at the contractor's 

expense or sell them by auction or private sale on account of the contractor and his risk in 
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all respects and the certificate of the Engineer-in-Charge as to the expenses of any such 

removal and the amount of the proceeds and expenses of any such sale shall be final and 

conclusive against the contractor. 

CLAUSE 5 

The time allowed for execution of the Works as specified in the Schedule 'F' or the 

extended time in accordance with these conditions shall be the essence of the Contract. The 

execution of the works shall commence from such time period as mentioned in letter of 

acceptance or from the date of handing over of the site whichever is later. If the Contractor 

commits default in commencing the execution of the work as aforesaid, Government shall 

without prejudice to any other right or remedy available in law, be at liberty to forfeit the 

security deposit absolutely.  

5.1As soon as possible after the contract is concluded the Contractor shall submit a Time & 

Progress Chart for each milestone and get it approved by the Department. The Chart shall 

be prepared in direct relation to the time stated in the Contract documents for completion of 

items of the work. It shall indicate the forecast of the dates of commencement and 

completion of various trades or sections of the work and may be amended as necessary by 

agreement between the Engineer-in-Charge and Contractor within the limitations of time 

imposed in the contract documents, and further to ensure good progress during the 

execution of the work, the contractor shall in all cases in which the time allowed for any 

work, exceeds one month (save for special jobs for which a separate Programme has been 

agreed upon) complete the work as per milestone given in schedule 'F'. 

5.2If the work(s) be delayed by. 

 i) force majeure, or  

 ii) Serious loss or damage by fire, or 

iii) Civil commotion, local.  

iv) delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 

executing work not forming part of the Contract, or 

v) Non-availability of stores, which are the responsibility of Government to supply or  

vii) Non-availability or break down of tools and Plant to be supplied or supplied by 

Government or 

vii) any other cause which, in the absolute discretion of the authority mentioned in Schedule 

'F' is beyond the Contractor's control. 

then upon the happening of any such event causing delay, the Contractor shall immediately 

give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use 

constantly his best endeavors to prevent or make good the delay and shall do all that may be 

reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works. 

5.3Request for the rescheduling of Milestones and extension of time, to be eligible for 

consideration, shall be made by the contractor in writing within fourteen days of the 

happening of the hindering event causing delay on the prescribed form. The Contractor may 

also, if practicable, indicate in such a request the period for which extension is desired. 

5.4In any such case the authority mentioned in Schedule 'F' may give a fair and reasonable 

extension of time and reschedule the milestones for completion of work. Such extension 

shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 

months of the date of receipt of such request. Non application by the contractor for 

extension of time shall not be a bar for giving a fair and reasonable extension by the 

Engineer-in-Charge and this shall be binding on the contractor. 

5.5The basic centerlines, reference points and benchmarks will be fixed by the department. 

The contractor shall established at his own cost at suitable points, additional reference lines 

and bench marks as may be necessary and instructed by the engineer-in-charge. The 

contractor shall remain responsible for the sufficiency and accuracy of all the bench marks 

and reference lines. 

CLAUSE 5A 

The Engineer may require the contractor to attend a progress review meeting during 

execution of work.  
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The Engineer shall record the minutes of the meeting and provide a copy to the Contractor 

for compliance. These minutes will be a part of evidence in case of any request for 

extension of time or impunitive action against the contractor. 

 

CLAUSE 6 

 Engineer-in-Charge shall, except as otherwise provided, ascertain and determine 

measurement and the value in accordance with the contract of work done. 

 All measurement of all items having financial value shall be entered in Measurement Book 

and/or level field book so that a complete record is obtained of all works perform under the 

contract. 

 All measurements and levels shall be taken jointly by the Engineer-in-Charge or his 

authorized representative and by the contractor or his authorized representative at bast once 

in a month during the progress of the work and such measurements shall be signed and 

dated by the Engineer-in-Charge and the contractor or their representatives in token their 

acceptance. If the contractor objects to any of the measurements recorded, a note shall  be 

made to that effect with reason and signed by both the parties. 

 If for any reason the contractor or his authorized representative is not available and the 

work of recording measurements is suspended by the Engineer-in-Charge or his 

representative, the Engineer-in-Charge and the Department shall not entertain any claim 

from contractor for any loss or damages on this account. If the contractor or his authorized 

representative does not remain present at the time of such measurements after the contractor 

or his authorized representative has been given a notice in writing three (3) days in advance 

or fails to countersign or to record objection within a week from the date of the 

measurement, then such measurements recorded in his absence by the Engineer-in-Charge 

or his representative shall be deemed to be accepted by the Contractor. 

 The contractor shall, without extra charge, provide all assistance with every appliance 

labour and other things necessary for measurements and recording levels. 

 Except where any general or detailed description of the work expressly shows to the 

contrary, measurements shall be taken in accordance with the procedure set forth in the 

specifications notwithstanding any provision in the relevant Standard Method of 

measurement or any general or local custom. In the case of items which are not covered by 

specifications, measurements shall be taken in accordance with the relevant standard 

method of measurement issued by the Bureau of India Standards and if for any item no such 

standard is available then a mutually agreed method as approved by the department shall be 

followed. 

 The contractor shall give not less than seven days notice to the Engineer-in-Charge or his 

authorized representative in charge of the work before covering up or otherwise placing 

beyond the reach of measurement any work in order that the same may be measured and 

correct dimension thereof be taken before the same is covered up or placed beyond the 

reach of measurement and shall not cover up and place beyond reach of measurement any 

work without consent in writing of the Engineer-n-Charge or his authorized representative 

in charge of the work who shall within the aforesaid period of seven days inspect the work, 

and if any work shall be covered up or placed beyond the reach of measurements without 

such notice having been given or the Engineer-in-Charge's consent being obtained in 

writing the same shall be uncovered at the contractor's expense, or in default thereof no 

payment or allowance shall be made for such work or the materials with which the same 

was executed. 

 Engineer-in-Charge or his authorized representative may cause either themselves or through 

another officer of the department to check the measurements recorded jointly or otherwise 

as aforesaid and all provisions stipulated herein above shall be applicable to such checking 

of measurements or levels. 

 It is also a term of this contract that recording of measurements of any item of work in the 

measurement book and/or its payment in the interim, on account or final bill shall not be 

considered as conclusive evidence as to the sufficiency of any work or material to which it 
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relates nor shall it relieve the contractor from liabilities from any over measurement defects 

noticed till completion of the defects liability period. 

CLAUSE 7 

 No payment shall be made for work for less than the estimated work of Rs. 2.5 Lacs till the 

whole of the work shall have been completed and certificate of completion given. For 

works estimated to cost over Rs. 2.5 Lacs the interim or running account bill shall be 

submitted by the contractor for the work executed on the basis of such recorded 

measurements on the format of the Department in triplicate on or before the date of every 

month fixed for the same by the Engineer-in-Charge. The contractor shall not be entitled to 

be paid any such interim payment if the gross work done together with net payment/ 

adjustment of advances for material collected, if any, since the last such payment is less 

than the amount specified in Schedule „F‟ , in which case the interim bill shall be prepared 

on the appointed date of the month after the requisite progress is achieved. The Engineer-in-

Charge shall arrange to have the bill verified by taking or causing to be taken, where 

necessary, the requisite measurements of the work. In the event of the failure of the 

contractor to submit the bills, Engineer-in-Charge shall prepare or cause to be prepared such 

bills in which event no claims whatsoever due to delays on payment including that of 

interest shall be payable to the contractor. Payment on account of amount admissible shall 

be made by the Engineer-in-Charge certifying the sum to which the contractor is considered 

entitled by way of interim payment at such rates as decided by the Engineer-in-Charge. The 

amount admissible shall be paid by 10th working day after the day of presentation of the 

bill by the Contractor to the Engineer-in-Charge or his Dy. Project Director together with 

the account of the material issued by the department, or dismantled materials, if any. In the 

case of works outside the headquarters of the Engineer-in-Charge the period of ten working 

days will be extended to fifteen working days. 

 All such interim payments shall be regarded as payment by way of advances against final 

payment only and shall not preclude the requiring of bad, unsound and imperfect or 

unskilled work to be rejected, removed, taken away and reconstructed or re-erected. Any 

certificate given by the Engineer-in-Charge relating to the work done or materials delivered 

forming part of such payment may be modified or corrected by any subsequent such 

certificate(s) or by the final certificate and shall not by itself be conclusive evidence that 

any work or materials to which it relates is/are in accordance with the contract and 

specifications. Any such interim payment, or any part thereof shall not in any respect 

conclude, determine or affect in any way powers of the Engineer-in-Charge under the 

contract or any of such payments be treated as final settlement and adjustment of accounts 

or in any way vary or affect the contract. 

 Pending consideration of extension of date of completion interim payments shall continue 

to be made as herein provided as per clause - 2, without prejudice to the right of the 

department to take action under the terms of this contract for delay in the completion of 

work, if the extension of date of completion is not granted by the competent authority. 

CLAUSE 8 

 Within ten days of the completion of the work, the contractor shall give notice of such 

completion to the Engineer-in-Charge and within fifteen days of the receipt of such notice 

the Engineer-in-Charge shall inspect the work and if there is no defect in the work shall 

furnish the contractor with a final certificate of completion, otherwise a provisional 

certificate of physical completion indicating defects (a) to be rectified by the contractor 

and/or (b) for which payment will be made at reduced rates, shall be issued. But no final 

certificate of completion shall be issued, nor shall the work be considered to be complete 

until the contractor shall have removed from the premises on which the work shall be 

executed all scaffolding, surplus materials, rubbish and all huts and sanitary arrangements 

required for his/their work people on the site in connection with the execution of the works 

as shall have been erected or constructed by the contractor(s) and cleaned off the dirt from 

all wood work, doors, windows, walls, floor or other parts of the building, in, upon, or 

about which the work is to be executed or of which he may have had possession for the 

purpose of execution thereof, and not until the work shall have been measured by the 
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Engineer-in-Charge. If the contractor shall fail to comply with the requirements of this 

clause as to removal of scaffolding, surplus materials and rubbish and all huts and sanitary 

arrangements as aforesaid and cleaning off dirt on or before the date fixed for the 

completion of work, the Engineer-in-Charge may at the expense of the contractor remove 

such scaffolding surplus materials and rubbish etc. and dispose of the same as he thinks fit 

and clean off such dirt as aforesaid, and the contractor shall have no claim in respect of 

scaffolding or surplus materials as aforesaid except for any sum actually realised by the sale 

thereof. 

CLAUSE 8A 

 When the annual repairs and maintenance of works are carried out, the splashes and 

droppings from white washing, color washing, painting etc. on walls, floor, windows etc. 

shall be removed and the surface cleaned simultaneously with the completion of these items 

of work in the individual rooms, quarters or premises etc. where the work is done without 

waiting for the actual completion of all the other items of work in the contract. In case the 

contractor fails to comply with the requirements of this clause, the Engineer-in-Charge shall 

have the right to get this work done at the cost of the contractor either departmentally or 

through any other agency. Before taking such action, the Engineer-in-Charge shall give ten 

days notice in writing to the contractor. 

 

CLAUSE 8 B 

 The contractor shall submit completion plan as required vide General Specifications for 

Electrical works (Part-I internal) 1972 and (Part-II External) 1974 as applicable within 

thirty days of the completion of the work. 

 In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to 

pay a sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs. 15,000 

(Rs. Fifteen thousand only) as may be fixed by the General Manager (Works) concerned 

and in this respect the decision of the General Manager(Works) shall be final and binding 

on the contractor. 

CLAUSE 9 

 The final bill shall be submitted by the contractor in the same manner as specified in 

interim bills within three months of physical completion of the work or within one month of 

the date of the final certificate of completion furnished by the Engineer-in-Charge 

whichever is earlier. No further claims shall be made by the contractor after submission of 

the final bill and these shall be deemed to have been waived and extinguished. Payments of 

those items of the bill in respect of which there is no dispute and of items in dispute, for 

quantities and rates as approved by Engineer-in-Charge, will, as far as possible be made 

within the period specified herein under, the period being reckoned from the date of receipt 

of the bill by the Engineer-in-Charge or his authorized Assistant Engineer, complete with 

account of materials issued by the Department and dismantled materials. 

i)  If the Tendered value of work is up to Rs. 1 crores  :  2 months 

 ii)  If the Tendered value of work exceeds Rs. 1 crores  :  4 months 

CLAUSE 9 A 

 Payments due to the contractor may, if so desired by him, be made to his bank instead of 

direct to him provided that the contractor furnishes to the Engineer-in-Charge (1) an 

authorisation in the form of a legally valid document such as a power of attorney conferring 

authority on the bank to receive payments and (2) his own acceptance of the correctness of 

the amount made out as being due to him by BUIDCo or his signature on the bill or other 

claim preferred against BUIDCo before settlement by the Engineer-in-Charge of the 

account or claim by payment to the bank. While the receipt given by such banks shall 

constitute a full and sufficient discharge for the payment, the contractor shall wherever 

possible present his bills duly receipted and discharges through his bankers. 

 Nothing herein contained shall operate to create in favour of the bank any rights or equities 

vis-a-vis the Governor of Bihar. 

CLAUSE 10  
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 Materials which BUIDCo will supply in rare case are shown in schedule 'B' which also 

stipulates quantum, place of issue and rate(s) to be charged in respect thereof. The 

contractor shall be bound to procure them from the Engineer-in-Charge. 

 As soon as the work is awarded, the contractor shall finalise the programme for the 

completion of work as per clause 5 of this contract and shall give his estimates of materials 

required on the basis of drawings/or schedule of quantities of the work. The Contractor 

shall give in writing his requirement to the Engineer-in-Charge which shall be issued to him 

keeping in view the progress of work as assessed by the Engineer-in-Charge, in accordance 

with the agreed phased programme of work indicating monthly requirements of various 

materials. The contractor shall place his indent in writing for issue of such materials at least 

7 days in advance of his requirement. 

 Such materials shall be supplied for the purpose of the contract only and the value of the 

materials so supplied at the rates specified in the aforesaid schedule shall be set off or 

deducted, as and when materials are consumed in items of work (including normal wastage) 

for which payment is being made to the contractor, from any sum then due or which may 

therefore become due to the contractor under the contract or otherwise or from the security 

deposit. At the time of submission of bills the contractor shall certify that balance of 

materials supplied is available at site in original good condition. 

 The contractor shall submit along with every running bill (on account or interim bill) 

material wise reconciliation statements supported by complete calculations reconciling total 

issue, total consumption and certified balance (diameter/section-wise in the case of steel) 

and resulting variations and reasons therefore. Engineer-in-Charge shall (whose decision 

shall be final and binding on the contractor) be within his rights to follow the procedure of 

recovery in clause 42 at any stage of the work if reconciliation is not found to be 

satisfactory.  

 The contractor shall bear the cost of getting the material issued, loading, transporting to 

site, unloading, storing under cover as required, cutting assembling and joining the several 

parts together as directed by the engineer-in-charge. Notwithstanding anything to the 

contrary contained in any other clause of the contract and (or the  PWD Code) all 

stores/materials so supplied to the contractor or procured with the assistance of the BUIDCo 

shall remain the absolute property of BUIDCo and the contractor shall be the trustee of the 

stores/materials, and the said stores/materials shall not be removed/disposed off from the 

site of the work on any account and shall be at all times open to inspection by the Engineer-

in-Charge or his authorized agent. Any such stores/materials remaining unused shall be 

returned to the Engineer-in-Charge in as good a condition in which they were originally 

supplied at a require, but in case it is decided not to take back the stores/materials the 

contractor shall have no claim for compensation on any account of such stores/materials so 

supplied to him as aforesaid and not used by him or for any wastage in or damage to in such 

stores/materials. 

 On being required to return the stores/materials, the contractor shall hand over the 

stores/materials on being paid or credited such price as the Engineer-in-Charge shall 

determine, having due regard to the condition of the stores/materials. The price allowed for 

credit to the contractor, however, shall be at the prevailing market rate not exceeding the 

amount charged to him, excluding the storage charge, if any. The decision of the Engineer-

in-Charge shall be final and conclusive. In the event of breach of the aforesaid condition, 

the contractor shall in addition to the throwing himself open to account for contravention of 

the terms of the licenses or permit and/or for criminal breach of trust, be liable to 

Government for all advantages or profits resulting or which in the usual course would have 

resulted to him by reason or such breach. Provided that the contractor shall in no case be 

entitled to any compensation or damages on account of any delay in supply or non-supply 

thereof all or any such materials and stores provided further that the contractor shall be 

bound to execute the entire work if the materials are supplied by the Government within the 

original scheduled time for completion of the work plus 50% thereof or schedule time plus 

6 months whichever is more if the time of completion of work exceeds 12 months but if a 

part of the materials only has been supplied within the aforesaid period then the contractor 
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shall be bound to do so much of the work as may be possible with the materials and stores 

supplied in the aforesaid period. For the completion of the rest of the work, the contractor 

shall be entitled to such extension of time as may be determined by the Engineer-in-Charge 

whose decision in this regard shall be final and binding on the contractor. 

 The contractor shall see that only the required quantities of materials are got issued. Any 

such material remaining unused and in perfectly good/original condition at the time of 

completion or determination of the contract shall be returned to the Engineer-in-Charge at 

the stores from which it was issued or at a place directed by him by a notice in writing. The 

contractor shall not be entitled for loading, transporting, unloading and stacking of such 

unused material except for the extra lead, if any involved, beyond the original place of 

issue. Quantities issued in excess of requirement with respect to work done and not returned 

back to the department, recovery will be made of double of issue rate. 

CLAUSE 10 A 

 The contractor shall, at his own expense, provide all materials, required for the works other 

than those, which are stipulated, to be supplied by the BUIDCo. 

 The contractor shall, at his own expense and without delay, supply to the Engineer-in-

Charge samples of materials to be used on the work and shall get these approved in 

advance. All such materials to be provided by the Contractor shall be in conformity with the 

specifications laid down or referred to in the contract. The contractor shall, if requested by 

the Engineer-in-Charge furnish proof, to the satisfaction of the Engineer-in-Charge that the 

materials so comply. The Engineer-in-Charge shall within fifteen days of supply of samples 

or within such further period as he may require intimate to the Contractor in writing 

whether sample are approved by him or not. If samples are not approved, the Contractor 

shall forthwith arrange to supply to the Engineer-in-Charge for his approval fresh samples 

complying with the specifications laid down in the contract. When materials are required to 

be tested in accordance with specifications, approval of the Engineer-in-Charge shall be 

issued after the test results are received. 

 The Contractor shall at his risk and cost submit the samples of materials to be tested or 

analysed and shall not make use of or incorporate in the work any materials represented by 

the samples until the required tests or analysis have been made and materials finally 

accepted by the Engineer-in-Charge. The Contractor shall not be eligible for any claim or 

compensation either arising out of any delay in the work or due to any corrective measures 

required to be taken on account of and as a result of testing of materials. 

 The contractor shall, at his risk and cost, make all arrangements and shall provide all 

facilities as the Engineer-in-Charge may require for collecting, and preparing the required 

number of samples for such tests at such time and to such place or places as may be directed 

by the Engineer-in-Charge and bear all charges and cost of testing unless specifically 

provided for otherwise elsewhere in the contract or specifications. The Engineer-in-Charge 

or his authorized representative shall at all time have access to the works and to all 

workshops and places where work is being prepared or from where materials, manufactured 

articles or machinery are being obtained for the works and the contractor shall afford every 

facility and every assistance in obtaining the right to such access. 

 The Engineer-in-Charge shall have full powers to require the removal from the premises of 

all materials which in his opinion are not in accordance with the specifications and in case 

of default the Engineer-in-Charge shall be at liberty to employ at the expense of the 

contractor, other persons to remove the same without being answerable or accountable for 

any loss for damage that may happen or arise to such materials. The Engineer-in-Charge 

shall also have full powers to require other proper materials to be substituted thereof and in 

case of default the Engineer-in-Charge may cause the same to be supplied and all costs 

which may attend such removal and substitution shall borne by the Contractor. 

CLAUSE 10 B 

 i) The contractor, on signing an indenture in the form to be specified by the Engineer-in-

Charge, shall be entitled to be paid during the progress of the execution of the work up to 

75% of the assessed value of any materials which are in the opinion of the General Manager 

(Works) nonperishable, non-fragile and noncombustible and are in accordance with the 
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contract and on the site in connection therewith and are adequately stored and/or protected 

against damage by weather or other causes but which have not at the time of advance been 

incorporated in the works. When materials on account of which advance has been made 

under this sub-clause are incorporated in the work the amount of such advance shall be 

recovered/deducted from the next payment made under any or the clause or clauses of this 

contract. 

 ii) Mobilization advance not exceeding 10% of the tendered value may be given, if 

requested by the contractor in writing within one month of the order to commence the work. 

In such a case the contractor shall execute a Bank Guarantee/ Bond from a Scheduled 

Nationalised Bank as specified by the Engineer-in-Charge for the full amount of such 

advance before it is released. Such advance shall be in two or more installments to be 

determined by the Engineer-In-charge at his absolute discretion. The first installment of 

such advance before shall be released by the Engineer-in-Charge to the contractor on a 

request made by the contractor to the Engineer-in-Charge in this behalf. The second and 

subsequent installment shall be released by the Engineer-in-Charge only after the contractor 

furnishes a proof of the satisfactory utilisation of the earlier installment to the entire 

satisfaction of the Engineer-In-Charge. 

 iii)  An advance for plant machinery required for the work and brought to site by the 

Contractor may be given if requested by the contractor in writing within one month of 

bringing such plant and machinery to site. Such advance shall be given on such plant and 

machinery which in the opinion of the Engineer-in-Charge will add to the expeditious 

execution of work and improve the quality of work. The amount of advance shall be 

restricted to 5% of the tender value. In the case of new plant and equipment to be purchased 

for the work the advance shall be restricted to 85% of the price of such new plant and 

equipment paid by the contractor for which the contractor shall produce evidence 

satisfactory to the Engineer-in-Charge and approval from Engineer-in-Charge. In the case 

of second hand and used plants and equipment, the amount of such advance shall be limited 

to 50% of the depreciated value of plant and equipment as may be decided by the Engineer-

in-Charge. The contractor shall, if so required by the Engineer-in-Charge, submit the 

statement value of such old plant and equipment duly approved by a Registered Value 

recognized by the Central Board of Direct Taxes under the Income-Tax Act, 1961. No such 

advance shall be paid on any plant and equipment of perishable nature and on the plant and 

equipment of a value less than Rs. 50,000/- Seventy five percent of such amount of advance 

shall be paid after the plant & equipment is brought to site and balance twenty five percent 

on successfully commissioning the same only after approval from Engineer-in-Charge. 

 Leasing of equipment shall be considered at par with purchase of equipment and shall be 

covered by tripartite agreement with the following: 

  1. Leasing company which gives certificate of agreeing to lease equipment to the contractor. 

  2.   Engineer in Charge, and 

  3. The contractor. 

  This advance shall further be subject to the condition that such plant and equipment (a) are 

considered by the Engineer-in-Charge to be necessary for the works; (b) and are in and are 

maintained in working order; (c) hypothecated to the BUIDCo as specified by the Engineer-

in-Charge before the payment of advance is released. The contractor shall not be permitted 

to remove from the site such hypothecated plant and equipment without the prior written 

permission of the Engineer-in-Charge. The contractor shall be responsible for maintaining 

such plant and equipment in good working order during the entire period of hypothecation 

falling which such advance shall be entirely recovered in lump sum. For this purpose steel 

scaffolding and from work shall be treated as plant and equipment. 

  The contractor shall insure the Plant and Machinery for which mobilization advance is 

sought and given, for a sum sufficient to provide for their replacement at site. Any amounts 

not recovered from the insurer will be borne by the contractor. 

 iv) The mobilization advance and plant and machinery advance in (ii)&(iii) above bear 

simple interest and should be equal to the prevailing rate of interest charged by the bank as 

mentioned in contract date schedule „F‟ and shall be calculated from the date of payment to 
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the date of recovery, both days inclusive, on the outstanding amount of advance. Recovery 

of such sums advanced shall be made by the deduction from the contractor's bills 

commencing after first ten per cent of the gross value of the work is executed and paid, on 

pro-rata percentage basis to the gross value of the work billed beyond 10% in such a way 

that the entire advance is recovered by the time eighty per cent of the gross value of the 

contract is executed and paid, together with interest due on the entire outstanding amount 

up to the date of the installment. 

 v) If the circumstances are considered reasonable by the Engineer-in-Charge, the period 

mentioned in (ii) and (iii) for request by the contractor in writing for grant of mobilization 

advance and plant and equipment advance may be extended in the discretion of the Chief 

General Manager. 

 vi) The said bank guarantee for advances shall initially be made for the full amount and 

valid for the contract period, and be kept renewed from time to time to cover the balance 

amount and likely period of complete recovery together with interest. 

 vii) Any materials including tools plants equipments etc brought to the site shall not be 

removed from the sites without the written permission of the Engineer-in-charge. 

CLAUSE 10 C  

  

*DELETED & NOT APPLICABLE* 

 

 

 

CLAUSE 10 CA  

 *DELETED & NOT APPLICABLE* 

 

 

CLAUSE 10 CC  

 *DELETED & NOT APPLICABLE* 

 

 

 

CLAUSE 10 D 

 The contractor shall treat all materials obtained during dismantling of a structure, 

excavation of the site for a work, etc. as Government's property and such materials shall be 

disposed off to the best advantage of Government according to the  PWD codal provision. 

CLAUSE 11  

 The contractor shall execute the whole and every part of the work in the most substantial 

and workmanlike manner both as regards materials and otherwise in every respect in strict 

accordance with the specifications. The contractor shall also conform exactly, fully and 

faithfully to the design, drawings and instructions in writing in respect of the work signed 

by the Engineer-in-Charge and the contractor shall be furnished free of charge one copy of 

the contract documents together with specification, designs, drawings and instruction as are 

not included in the standard specifications of Public Works Department specified in 

Schedule 'F' or in any Bureau of Indian Standard or any other, published standard or code 

or, Schedule of Rates or any other printed publication referred to elsewhere in the contract. 

 The contractor shall comply with the provisions of the contract and with the care and 

diligence execute and maintain the works and provide all labour and materials, tools and 

plants including for measurements and supervision of all works, structural plans and other 

things of temporary or permanent nature required for such execution and maintenance in so 

far as the necessity for providing these, is specified or is reasonably inferred from the 

contract. The Contractor shall take full responsibility for adequacy, suitability and safety of 

all the works and methods of construction. 

CLAUSE 12 

 The Engineer-in-Charge (As per codal provision) shall have power (i) to make alternation 

in, omissions from, additions to, or substitutions for the original specifications, drawings, 
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designs and instructions that may appear to him to be necessary or advisable during the 

progress of the work, and (ii) to omit a part of the works in case of non-availability of a 

portion of the site or for any other reasons and the contractor shall be bound to carry out the 

works in accordance with any instructions given to him in writing signed by the Engineer-

in-Charge after approval from competent authority and such alterations omissions, additions 

or substitutions shall form part of the contract as if originally provided therein and any 

altered, additional or substituted work which the contractor may be directed to do in the 

manner specified above as part of the works, shall be carried out by the contractor on the 

same conditions in all respects including price on which he agreed to do the main work 

except as hereafter provided. 

12.1 The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value sum being ordered be extended, if requested by the 

contractor, as follows: 

 i) In the proportion which the additional cost of the altered, additional or substituted work, 

bears to the original tendered value plus. 

 ii) 25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer-in-Charge after approval from competent authority  

12.2 In the case of extra item(s) the contractor may within fifteen days of receipt of order or 

occurrence of the item(s) claim rates, supported by proper analysis, for the work and the 

Engineer-in-Charge after approval from competent authority shall within one month of the 

receipt of the claims supported by analysis, after giving consideration to the analysis of the 

rates submitted by the contractor, determine the rates as per power delegated in PWD Code 

and on the basis of the market rates and the contractor shall be paid in accordance with the 

rates so determined. 

 In the case of substituted items, the rate for the agreement item (to be substituted) and 

substituted item shall also be determined in the manner as mentioned in the aforesaid para. 

If the market rate for the substituted item so determined is more than the market rate of the 

agreement item (to be substituted) the rate payable to the contractor for the substituted item 

shall be the rate for the agreement item (to be substituted) so increased to the extent of the 

difference between the market rates of substituted item and the agreement item (to be 

substituted). 

If the market rate for the substituted item so determined is less than the market rate of the 

agreement item (to be substituted) the rate payable to the contractor for the substituted item 

shall be the rate for the agreement item (to be substituted) so decreased to the extent of the 

difference between the market rates of substituted item and the agreement item (to be 

substituted).  

In the case of contract items, substituted items, contract cum substituted items, which 

exceed the limits laid down in Schedule F, the contractor may within fifteen days of receipt 

of order or occurrence of the excess, claim revision of the rates, supported by proper 

analysis, for the work in excess of the above mentioned limits, provided that if the rates so 

claimed are in excess of the rates specified in the schedule of quantities the Engineer-in-

Charge shall within one month of receipt of the claims supported by analysis, after giving 

consideration to the analysis of the rates submitted by the contractor, determine the rates as 

per power delegated in PWD Code and on the basis of the market rates and the contractor 

shall be paid in accordance with the rates so determined.  

12.3 The provisions of the preceding paragraph shall also apply to the decrease in the rates 

of items for the work in excess of the limits laid down in Schedule 'F' and the Engineer-in-

Charge shall after giving notice to the contractor within one month of occurrence of the 

excess and after taking into consideration any reply received from him within fifteen days 

of receipt of the notice, revise the rates as per power delegated in PWD Code for the work 

in question within one month of expiry of the said period of fifteen days having regard to 

the market rates or current schedule of rate. 

12.4 The contractor shall send to the Engineer-in-Charge once every three months an up to 

date account giving complete details of all claims for additional payments to which the 

contractor may consider himself entitled and of all additional work ordered by the 
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Engineer-in-Charge after approval from competent authority which he has executed during 

the preceding quarter failing which the contractor shall be deemed to have waived his right. 

However, the General Manager (Works)  is authorized for consideration of such claims on 

merits. 

12.5 For the purpose of operation of Schedule 'F' the following works shall be treated as 

works relating to foundation : 

 i) For buildings, compound walls plinth level or 1.2 meters (4 feet) above ground level 

whichever is lower excluding items of flooring and D.P.C. but including base concrete 

below the floors. 

 ii) For abutments, piers, retaining walls of culverts and bridges, walls of water reservoirs the 

bed of floor level. 

 iii) For retaining walls where floor level is not determinate 1.2 meters above the average 

ground level or bed level. 

 iv) For Roads all items of excavation and filling including treatment of sub-base.   

Any operation incidental to or necessary has to be in contemplation of tenderer while filing 

tender, or necessary for proper execution of the item included in the Schedule of quantities 

or in the schedule of rates mentioned above, whether or not, specifically indicated in the 

description of the item and the relevant specifications, shall be deemed to be included in the 

rates quoted by the tenderer or the rate given in the said schedule of rates, as the case may 

be. Nothing extra shall be admissible for such operations. 

CLAUSE 13 

 If at any time after acceptance of the tender Government shall decide to abandon or reduce 

the scope of the works for any reason whatsoever and hence not require the whole or any 

part of the works to be carried out, the Engineer-in-Charge shall give notice in writing to 

that effect to the contractor and the contractor shall act accordingly in the matter. The 

contractor shall have no claim to any payment of compensation or otherwise whatsoever, on 

account of any profit or advantage which he might have derived from the execution of the 

works in full but which he did not derive in consequence of the foreclosure of the whole or 

part of the works. 

 The contractor shall be paid at contract rates for works executed at site only.  

CLAUSE 14  

 If the contractor : 

 i) at any time makes default in proceeding with the works or any part of the work with  due 

diligence and continues to do so after a notice in writing of 7 days from the Engineer-in-

Charge; or 

 ii) Commits default to comply with any of the terms and conditions of the contract and does 

not remedy it or take effective steps to remedy it within 7 days after a notice in writing is 

given to him in that behalf by the Engineer-in-Charge; or 

 iii) Fails to complete the works or items of work with individual dates of completion, on or 

before the date(s) of completion, and does not complete them within the period specified in 

a notice given in writing in that behalf by the Engineer-in-Charge; or 

 iv) Shall offer or give or agree to give to any person in Government service or to any other 

person on his behalf any gift or consideration of any kind as an inducement or reward for 

doing or forbearing to do or for having done or forborne to do any act in relation to the 

obtaining or execution of this or any other contract for Government; or 

 v) Shall enter into a contract with Government/ BUIDCo in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless the 

particulars of any such commission and the terms of payment thereof have been previously 

disclosed in writing to the Accepting Authority/Engineer-in-Charge; or 

 vi) Shall obtain a contract with Government / BUIDCo as a result of wrong tendering or 

other non-bonafide methods of competitive tendering; or 

 vii) Being an individual, or if a firm, any partner thereof shall at any time be adjudged 

insolvent or have a receiving order or order for administration of his estate made against 

him or shall take any proceedings for liquidation or composition (other than a voluntary 

liquidation for the purpose of amalgamation or reconstruction) under any Insolvency Act 
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for the time being in force or make any conveyance or assignment of his effects or 

composition or arrangement for the benefit of his creditors or purport so to do, or if any 

application be made under any Insolvency Act for the time being in force for the 

sequestration of his estate or if a trust deed be executed by him for benefit of his creditors; 

or 

 viii) Being a company, shall pass a resolution or the Court shall make an order for the 

winding up of the company, or a receiver or manager on behalf of the debenture holders or 

otherwise shall be appointed or circumstances shall arise which entitle the Court or 

debenture holders to appoint a receiver or manager; or 

 ix) Shall suffer an execution being levied on his goods and allow it to be continued for a 

period of 21 days; or 

 x) Assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with 

materials not to be incorporated in the work, shall not be deemed to be subletting) or 

otherwise parts with or attempts to assign, transfer sublet or otherwise parts with the entire 

works or any portion thereof without the prior written approval of the Competent Authority; 

  The Competent Authority may, without prejudice to any other right or remedy which shall 

have accrued or shall accrue hereafter to Government, by a notice in writing to cancel the 

contract as a whole or only such items of work in default from the Contract. 

 The Engineer-in-Charge shall on such cancellation by the Competent Authority have 

powers to : 

 (a)  Take possession of the site and any materials, constructional plant, implements stores, 

etc., thereon; and/or 

 (b) Carry out the incomplete work by any means at the risk and cost of the contractor. 

 On cancellation of the contract in full or in part, the Engineer-in-Charge shall determine 

what amount, if any, is recoverable from the contractor for completion of the works or part 

of the works or in case the works or part of the works is not to be completed, the loss of 

damage suffered by Government. In determining the amount, credit shall be given to the 

contractor for the value of the work executed by him up to the time of cancellation, the 

value of contractor's materials taken over and incorporated in the work and use of plant and 

machinery belonging to the contractor. 

 Any excess expenditure incurred or to be incurred by BUIDCo in completing the works or 

part of the works or the excess loss or damages suffered or which may be suffered by 

BUIDCoas aforesaid after allowing such credit shall without prejudice to any other right or 

remedy available to BUIDCoin law be recovered from any moneys due to the contractor on 

any account, and if such moneys are not sufficient the contractor shall be called upon in 

writing and shall be liable to pay the same within 31 days. 

 If the contractor fails to pay the required sum within the aforesaid period of 30 days the 

Engineer-in-Charge shall have the right to sell any or all of the contractors unused 

materials, constructional plant, implements, temporary buildings, etc. and apply the 

proceeds of sale thereof towards the satisfaction of any sums due from the contractor under 

the contract and if thereafter there be any balance is outstanding from the contractor, it shall 

be recovered in accordance with the provisions of the contract. 

 Any sums in excess of the amounts due to BUIDCo and unsold materials, constructional 

plant, etc., shall be returned to the contractor, provided always that if cost or anticipated 

cost of completion by BUIDCo of the works or part of the works is less than the amount 

which the contractor would have been paid had he completed the works or part of the 

works, such benefit shall not accrue to the contractor. 

CLAUSE 15 

 i)  The contractor shall, on receipt of the order in writing of the Engineer-in-Charge (whose 

decision shall be final and binding on the contractor) suspend the progress of the works or 

any part thereof for such time and in such manner as the Engineer-in-Charge may consider 

necessary so as not to cause any damage or injury to the work already done or endanger the 

safety thereof, for any of the following reasons : 

  a) on account of any default on the part of the contractor or; 
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  b) for proper execution of the works or part thereof for reasons other than the default of the 

contractor; or 

  c) for safety of the works or part thereof. 

   The contractor shall, during such suspension, properly protect and secure the works to the 

extent necessary and carry out the instructions given in that behalf by the Engineer-in-

Charge. 

 ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above, the contractor 

shall be entitled to an extension of time equal to the period of every such suspension PLUS 

25%, for completion of the item or group of items of work for which a separate period of 

completion is specified in the contract and of which the suspended work forms a part, and; 

CLAUSE 16 

 All works under or in course of execution or executed in pursuance of the contract shall at 

all times be open and accessible to the inspection and supervision of the Engineer-in-

Charge, his authorized subordinates in charge of the work and all the superior officers, 

officer of the Quality Control Organization of the Department and of the Cabinet 

(Technical) Vigilance, and the contractor shall, at all times, during the usual working hours 

and at all other times at which reasonable notice of the visit of such officers has been given 

to the contractor, either himself be present to receive orders and instructions of have a 

responsible agent duly accredited in writing, present for that purpose. Orders given to the 

Contractor's agent shall be considered to have the same force as if they had been given to 

the contractor himself. 

 If it shall appear to the Engineer-in-Charge or his higher authority or his authorised 

subordinates in charge of the work or to the Cabinet (Technical) Vigilance or his 

subordinate officers, that any work has been executed with unsound, imperfect, or unskillful 

workmanship, or with materials or article provides by him for the execution of the work 

which are unsound or of a quality inferior to that contracted or otherwise not in accordance 

with the contract the contractor shall, on demand in writing which shall be made within the 

period specified in schedule – F of contract data from the Engineer-in-Charge specifying 

the work, materials or articles complained of notwithstanding that the same may have been 

passed, certified and paid for forthwith rectify, or remove and reconstruct the work so 

specified in whole or in part, as the case may require or as the case may be, remove the 

materials or articles so specified and provide other proper and suitable materials or articles 

at his own charge and cost. In the event of the contractor failing do so within a period 

specified by the Engineer-in-Charge in his demand aforesaid, then the contractor shall be 

liable to pay compensation at the same rate as under clause 2 of the contract (for non-

completion of the work in time) for this default. 

 In such case the Engineer-in-Charge may not accept the item of work at the rates applicable 

under the contract but may accept such items at reduced rates as the competent authority 

may consider reasonable during the preparation of on account bills or final bill if the item is 

so acceptable without detriment to the safety and utility of the item and the structure and 

incidental items rectified, or removed and re-executed at the risk and cost or contractor. 

Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will be 

final and binding on the contractor. 

 

CLAUSE 17 

 If the contractor or his working people or servants shall break, deface, injure or destroy any 

part of building in which they may be working, or any building, road, road curb, fence, 

enclosure, water pipe, cables, drains, electric or telephone post or wired, trees, grass or 

grassland, or cultivated ground contiguous to the premises on which the work or any part is 

being executed, or if any damage shall happen to the work while in progress, from any 

cause whatever or if any defect, shrinkage or other faults appear in the work within defect 

liability period after a certificate final or otherwise of its completion shall have been given 

by the Engineer-in-Charge as aforesaid arising out of defect or improper materials or 

workmanship the contractor shall upon receipt of a notice in writing on that behalf make the 

same good at his own expense or in default the Engineer-in-Charge cause the same to be 
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made good by other workmen and deduct the expense from any sums that may be due or at 

any time thereafter may become due to the contractor, or from his security deposit except 

for the portion pertaining to asphaltic work which is governed by sub-para (iii) of clause 35 

or the proceeds of sale thereof or of a sufficient option thereof. The security deposit of the 

contractor shall not be refunded before the expiry of defected liability period after the issue 

of the certificate final or otherwise, of completion of work, or till the final bill has been 

prepared and passed whichever is later.    

 In case of Maintenance and Operation works of Electrical & Mechanical services, the 

security deposit deducted from contractors shall be refunded within one month from the 

date of final payment or within one month from the date of completion of the maintenance 

contract which ever is earlier. 

CLAUSE 18 

 The contractor shall provide at his own cost all materials (except such special materials, if 

any, as may in accordance with the contract be supplied from the Engineer-in-Charge's 

stores), plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding and 

temporary works required for the proper execution of the work, whether original, altered or 

substituted and whether included in the specification or other document forming part of the 

contract or referred to in these conditions or not, or which may be necessary for the purpose 

of satisfying or complying with the requirements of the Engineer-in-Charge as to any matter 

as to which under these conditions he is entitled to be satisfied, or which he is entitled to 

require together with carriage therefore to and from the work. The contractor shall also 

supply without charge the requisite number of persons with the means and materials, 

necessary for the purpose of setting out works, and counting, weighing and assisting the 

measurement for examination at any time and from time to time of the work or materials. 

Failing his so doing the same may be provided by the Engineer-in-Charge at cost to the 

contractor, under this contract or otherwise and/or from his security deposit or the proceeds 

of sale thereof, or of a sufficient portions thereof. 

CLAUSE 18 A 

 In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 

Workmen's Compensations Act, 1923, Government is obliged to pay compensation to a 

workman employed by the contractor, in execution of the works, Government will recover 

from the contractor the amount of the compensation so paid; and without prejudice to the 

right of the Government under sub-section (2) of section 12, of the said Act, Government 

shall be at liberty to recover such amount or any part thereof by deducting it from the 

security deposit or from any sum due by Government / BUIDCo to the contractor whether 

under this contract or otherwise. Government / BUIDCo shall not be bound to contest any 

claim made against it under sub-section (1) Section 12, of the said Act, except on the 

written request of the contractor and upon his giving to Government / BUIDCo full security 

for all costs for which Government / BUIDCo might become liable in consequence of 

contesting such claim. 

 

CLUASE 18 B 

 In every case in which by virtue of the provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 

1971, BUIDCo is obliged to pay any amounts of wages to a workman employed by the 

contractor in execution of the works, or to incur any expenditure in providing welfare and 

health amenities required to be provided under the above said Act and the rules under 

Clause 19H or under the P.W.D. Contractor's Labour Regulations, or under the Rules 

framed by Government from time to time for the protection of health and sanitary 

arrangements for workers employed by P.W.D. Contractors, BUIDCo will recover from the 

contractor the amount of wages so paid or the amount of expenditure so incurred; and 

without prejudice to the rights of the BUIDCo under sub-section (2) of Section 20, and sub-

section (4) of Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970, 

BIUIDCo shall be at liberty to recover such amount or any part thereof by deducting it from 

the security deposit or from any sum due by Government/BUIDCo to the contractor 
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whether under this contract or otherwise BUIDCo shall not be bound to contest any claim 

made against it under sub-section (1) of Section 20, sub-section (4) of Section 21, of the 

said Act, except on the written request of the contractor and upon his giving to the BUIDCo 

full security for all costs for which Government/BUIDCo might become liable in contesting 

such claim. 

CLAUSE 19 

 The contractor shall obtain a valid license under the  State Labour Act, and the Contract 

Labour (Regulation and Abolition) Central rules 1971, before the commencement of the 

work, and continue to have a valid license until the completion of the work. The contractor 

shall also abide by the provisions of the Child Labour (Prohibition and Regulation) ACt, 

1986. 

 The contractor shall also comply with the provisions of the building and other Construction 

Workers (Regulation of Employment & Conditions of Service) ACt, 1996 and the building 

and other Construction Workers Welfare Cess Act, 1996. 

 Any failure to fulfill these requirements shall attract the penal provisions of the contract 

arising out of the resultant non-execution of the work. 

 The bidder should submit the EPF Registration and they must have experience of at least 

two years for regular submission of EPF return. 

 The bidder should submit the Project Insurance and professional liability insurance 

documents after award of the contract.  

CLAUSE 19 A 

 No labour below the prescribed age shall be employed on the work. 

CLAUSE 19 B 

 Payment of wages : 

  i) The contractor shall pay to labour employed by him either directly or through sub-

contractors, wages not less than fair wages as defined in P.W.D. Contractor's Labour 

Regulations or as per the provisions of the Contract Labour (Regulation and Abolition) Act 

1970 and the contract Labour (Regulation and Abolition) Central Rules, 1971, wherever 

applicable. 

  ii) The contractor shall, notwithstanding the provisions of any contract to the contrary, cause 

to be paid fair wage to labour indirectly engaged on the work including any labour engaged 

by his sub-contractors in connection with the said work, as if the labour had been 

immediately employed by him. 

  iii) In respect of all labour directly or indirectly employed in the works for performance of 

the contractor's part of this contract, the contractor shall comply with or cause to be 

complied with the Public Works Department contractor's Labour Regulations made by 

Government from time to time in regard to payment of wages, wage period, deductions 

from wages recovery of wages not paid and deductions unauthorisedly made, maintenance 

of wage books or wage slips, publication of scale of wages and other terms of employment, 

inspection and submission of periodical returns and all other matters of the like nature or as 

per the provisions of the Contract Labour (Regulation and Abolition) Act, 1970, and the 

Contract Labour (Regulation And Abolition) Central Rules, 1971, wherever applicable. 

  iv) a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due 

to the contractor any sum required or estimated to be required for making good the loss 

suffered by a worker or workers by reason of nonfulfilment of the conditions of the contract 

for the benefit of the workers, non-payment of wages or of deductions made from his or 

their wages which are not justified by their terms of the contract or non-observance of the 

Regulations. 

   b) Under the provision of Minimum Wages (Central) Rules 1950, the contractor is bound to 

allow to the labours directly or indirectly employed in the works one day rest for 6 days 

continuous work and pay wages at same rate as for duty. In the event of default the 

Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account of 

wages for weekly holidays to any labours and pay the same to the persons entitled thereto 

from any money due to the contractor by the Engineer-in-Charge concerned. 
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  v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen's Compensation 

Act, 1923, Industrial Disputes Act, 1947, Maternity Act, 1970, or the modifications thereof 

or any other laws relating thereto and the rules made hereunder from time to time. 

  vi) The contractor shall indemnify and keep indemnified BUUIDCo against  payments to be 

made under and for the observance of the laws aforesaid and the P.W.D. Contractor's 

Labour Regulations without prejudice to his right to claim indemnity from his sub-

contractors. 

  vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 

shall be deemed to be a breach of this contract. 

  viii) Whatever is the minimum wage for the time being, or if the wage payable higher than 

such wage, such wage shall be paid by the contractor to the workmen directly without the 

intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover any 

amount from the minimum wage payable to the workmen as and by way of commission or 

otherwise. 

  ix) The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Jamadar from the wage of workmen. 

CLAUSE 19 C 

 In respect of all labour directly or indirectly employed in the work for the performance of 

the contractor's part of this contract, the contractor shall at his own expense arrange for the 

safety provisions as per P.W.D. Safety Code framed from time to time and shall at his own 

expense provide for all facilities in connection therewith. In case the contractor fails to 

make arrangement and provide necessary facilities as aforesaid he shall be liable to pay a 

penalty of Rs. 200/- for each default and in addition the Engineer-in-Charge shall be at 

liberty to make arrangement and provide facilities as aforesaid and recover the costs 

incurred in that behalf from the contractor. 

CLAUSE 20 

 The contractor shall at least pay and comply with all the provisions of the Minimum wages 

Act s and rules framed there under other labour laws related to contract labour .  

 

 

CLAUSE 21 

 The contract shall not be assigned or sublet without the written approval of the Engineer-in-

Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or 

become insolvent or commence any insolvency proceedings or make any composition with 

his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 

advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 

offered by the contractor, or any of his servants or agent to any public officer or person in 

the employment of BUIDCo in any way relating to his office or employment, or if any such 

officer or person shall become in any way directly or indirectly interested in the contract, 

the Engineer-in-Charge on behalf of the Governor of Bihar shall have power to adopt the 

courses specified in Clause 3 hereof in the interest of BUIDCo and in the event of such 

course being adopted the consequences specified in the said Clause 3 shall ensue. 

CLAUSE 22 

 All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of BUIDCo without 

reference to the actual loss or damage sustained and whether or not any damage shall have 

been sustained. 

CLUASE 23 

 Where the contractor is a partnership firm, the previous approval in writing of the Engineer-

in-Charge shall be obtained before any change is made in the constitution of the firm. 

Where the contractor is an individual or a Hindu undivided family business concern such 

approval as aforesaid shall likewise be obtained before the contractor enters into any 

partnership agreement where under the partnership firm would have the right to carry out 

the works hereby undertaken by the contractor. If previous approval as aforesaid is not 
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obtained, the contract shall be deemed to have been assigned in contravention of Clause 21 

thereof and the same action may be taken, and the same consequences shall ensue as 

provided in the said Clause 21. 

CLAUSE 24 

 All works to be executed under the contract shall be executed under the direction and 

subject to the approval in all respects of the Engineer-in-Charge who shall be entitled to 

direct at what point or points and in what manner they are to be commenced, and from time 

to time carried on. 

CLAUSE 25 

 Except where otherwise provided in the contract all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions here-in-before mentioned 

and as to the quality of workmanship or materials used on the work or as to any other 

question, claim right matter or thing whatsoever in any way arising out of or relating to 

contract, designs, drawings, specifications, estimates, instructions, orders or these 

conditions or otherwise concerning the works or the execution or failure to execute the 

same whether arising during the progress of the work or after the cancellation, termination, 

completion or abandonment thereof shall be dealt with as mentioned hereinafter. 

 i) If the contractor considered any work demanded of him to be outside the requirements of 

the contract, or dispute any drawings, record or decision given in writing by the Engineer-

in-Charge on any matter in connection with or arising out of the contract or carrying out of 

the contract or carrying out of the work, to be unacceptable, he shall promptly within 7 days 

request the General Manager(Works), BUIDCo in writing for written instruction or 

decision. Thereupon, the General Manager(Works), BUIDCo shall give his written 

instructions or decision within a period of fifteen days from the receipt of the contractor's 

letter.  

  If the General Manager(Works), BUIDCo fails to give his instructions or decision in 

writing within the aforesaid period or if the contractor is dissatisfied with the instructions or 

decision of the General Manager(Works), BUIDCo the contractor may, within 15 days of 

the receipt of General Manager(Works)'s decision, appeal to the Chief General Manager, 

BUIDCo who shall afford an opportunity to the contractor to be heard, if the latter so 

desires, and to offer evidence in support of his appeal. The Chief General Manager, 

BUIDCo shall give his decision within 30 days of receipt of contractor's appeal. If the 

contractor is dissatisfied with this decision, the contractor shall within a period of 30 days 

from receipt of the decision, give notice to the Chief General   Manager,  for reference of 

the same to arbitration tribunal failing which the said decision shall be final binding and 

conclusive and not referable to adjudication by the arbitrator. 

 ii) Except where the decision has become final, binding and conclusive in terms of Sub Para 

(i) above disputes or difference shall be referred for adjudication through Arbitration 

Tribunal already established by the state government under Bihar Public Work Contract 

Disputes arbitrational Tribunal Act 2008. 

   

  It is also a term of this contract that if the contractor does not make any reference to the 

arbitration Tribunal in respect of any claims in writing as aforesaid within 45 days of 

receiving the intimation from the Engineer-in-Charge that the final bill is ready for 

payment, the claim of the contractor shall be deemed to have been waived and absolutely 

barred and the BUIDCo shall be discharged and released of all liabilities under the contract 

in respect of these claims. 

  The arbitration shall be conducted in accordance with the provisions of the Bihar Public 

works contract Dispute Arbitration Tribunal Act 2008 or any statutory modifications or re-

enactment thereof and the rules made there under and for the time being in force shall apply 

to the arbitration proceeding under this clause. 

 

 All arbitration shall be held at PATNA and at no other place.  

CLAUSE 26 
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 The contractor shall fully indemnify and deep indemnified the Governor of Bihar against 

any action, claim or proceeding relating to infringement or use of any patent or design or 

any alleged patent or design rights and shall pay any royalties which may be payable in 

respect of any article or part thereof included in the contract. In the event of any claims 

made under the action brought against Government in respect of any such matter as 

aforesaid the contractor shall be immediately notified thereof and the contractor shall be at 

liberty, at his own expense, to settle any dispute or to conduct any litigation that may arise 

therefrom, provided that the contractor shall not be liable to indemnify the Governor of 

Bihar if the infringement of the patent or design or any alleged patent or design right is the 

direct result of an order passed by the Engineer-in-Charge in this behalf. 

CLAUSE 27 

 When the estimate on which a tender is made includes lump sum in respect of parts of the 

work, the contractor shall be entitled to payment in respect of the items of work involved or 

the part of the work in question at the same rates as are payable under this contract for such 

items, or if the part of the work in question is not, in the opinion of the Engineer-in-Charge 

capable of measurement, The Engineer-in-Charge may at his discretion pay the lump-sum 

amount entered in the estimate, and the certificate in writing of the Engineer-in-Charge 

shall be final and conclusive against the contractor with regard to any sum or sums payable 

to him under the provisions of the clause. 

CLAUSE 28 

 In the case of any class of work for which there is no such specifications as referred to in 

Clause 11, such work shall be carried out in accordance with the Bureau of Indian 

Standards Specifications, Indian Road Congress for road works and Indian Building 

Congress for building works or any central government agency.  In case there are no such 

specifications in Bureau of Indian Standards, the work shall be carried out as per 

manufacturers specifications. If not available then as per Department Specifications. In case 

there are no such specifications as required above, the work shall be carried out in all 

respects in accordance with the instructions and requirements of the Engineer-in-Charge. 

CLAUSE 29 

 i) Whenever any claim or claims for payment of a sum of money arises out of or under the 

contract or against the contractor, the Engineer-in-Charge or the Government shall be 

entitled to with hold and also have a lien to retain such sum or sums in whole or in part 

from the security, if any deposited by the contractor and for the purpose aforesaid, the 

Engineer-in-Charge or the Government shall be entitled to withhold the security deposit, if 

any, furnished as the case may be and also have a lien over the same pending finalisation or 

adjudication of any such claim. In the event of the security being insufficient to cover the 

claimed amount or amounts or if no security has been taken from the contractor, the 

Engineer-in-Charge or the Government shall be entitled to withhold and have a lien to 

retain to the extent of payable or which may at any time thereafter become payable to the 

contractor under the same contract or any other contract with the Engineer-in-Charge of the 

Government or any contracting person through the Engineer-in-Charge of the Government 

or any contraction person through the Engineer-in-Charge pending finalisation of 

adjudication of any such claim. 

  It is an agreed term of the contract that the sum of money or moneys so withheld or retained 

under the lien referred to above by the Engineer-in-Charge or BUIDCo will be kept 

withheld or retained as such by the Engineer-in-Charge or BUIDCo till the claim arising out 

of or under the contract is determined by the arbitrator (if the contract is governed by the 

arbitration clause) or by the competent court, as the case may be and that the contractor will 

have no claim for interest or damages whatsoever on any account in respect of such 

withholding or retention under the lien referred to above and duly notified as such to the 

contractor. For the purpose of this clause, where the contractor is a partnership firm or a 

limited company, the Engineer-in-Charge or the BUIDCo shall be entitled to withhold and 

also have a lien to retain towards such claimed amount or amounts in whole or in part from 

any sum found payable to any partner/limited company as the case may be, whether in his 

individual capacity or otherwise. 
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 ii) BUIDCo shall have the right to cause an audit and technical examination of the works 

and the final bills of the contractor including all supporting vouchers, abstract etc., to be 

made after payment of the final bill and if as a result of such audit and technical 

examination any sum is found to have been overpaid in respect of any work done by the 

contractor under the contract or any work claimed to have been done by him under the 

contract and found not to have been executed, the contractor shall be liable to refund the 

amount of over-payment and it shall be lawful for BUIDCo to recover the same from him in 

the manner prescribed in sub-clause (i) of this clause or in any other manner legally 

permissible; and if is found that the contractor was paid less than what was due to him 

under the contract in respect of any work executed by him under it, the amount of such 

under payment shall be duly paid by BUIDCo to the contractor, without any interest thereon 

whatsoever. 

 

 

CLAUSE 29 A 

 Any sum of money due and payable to the contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by the 

Engineer-in-Charge or the BUIDCo or any other contracting person or persons through 

Engineer-in-Charge against any claim of the Engineer-in-Charge or BUIDCo or such other 

person or persons in respect of payment of a sum of money arising out of or under any other 

contract made by the contractor with the Engineer-in-Charge or the BUIDCo or with such 

other person or persons. 

 It is an agreed term of the contract that the sum of money so withheld or retained under this 

clause by the Engineer-in-Charge or the BUIDCo will be kept withheld or retained as such 

by the Engineer-in-Charge or the BUIDCo till his claim arising out of the same contract or 

any other contract is either mutually settled or determined by the arbitration clause or by the 

competent court, as the case may be and that the contractor shall have no claim for interest 

or damages whatsoever on this account or on any other ground in respect of any sum of 

money withheld or retained under this clause and duly notified as such to the contractor. 

CLAUSE 30 

 The contractor(s) shall make his/their own arrangements for water required for the work 

and nothing extra will be paid for the same. This will be subject to the following conditions. 

 i) That the water used by the contractor(s) shall be fit for construction purposes to the 

satisfaction of the Engineer-in-Charge. 

 ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at the 

risk and cost of contractor?(s) if the arrangements made by the contractor(s) for 

procurement of water are in the opinion of the Engineer-in-Charge, unsatisfactory. 

CLAUSE 31 

  Notwithstanding anything contained to the contrary in this contract, where any materials for 

the execution of the contract are procured with the assistance of BUIDCo either by issue 

from BUIDCo stocks or purchase made under orders or permits or licences issued by 

BUIDCo the contractor shall hold the said materials economically and solely for the 

purpose of the contract and not dispose of them without the written permission of the 

BUIDCo and return, if required by the Engineer in Charge, all surplus or unserviceable 

materials that may be left with him after the completion of the contract or at its termination 

for any reason whatsoever on being paid or credited such price as the Engineer in Charge 

shall determine having due regard to the condition of the materials. The price allowed to the 

contractor however shall not exceed the amount charged to him excluding the element of 

storage charges. The decision of the Engineer in Charge shall be final and conclusive. In the 

event of breach of the aforesaid condition the contractor shall in addition to throwing 

himself open to action for contravention of the term of the licence or permit and/or for 

criminal breach of trust, be liable to BUIDCo for all moneys, advantages or profits resulting 

or which in the usual course would have resulted to him by reason of such breach. 

CLAUSE 32 
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 i) The contractor shall arrange at his own expense all tools, plant machinery and equipment 

(hereinafter referred to as T & P) required for execution of the work except for the Plant & 

Machinery listed in Schedule 'C' and stipulated for issue to the contractor. If the contractor 

requires any item of T & P on hire from the T & P available will, if such item is available, 

hire it to the contractor at rates to be agreed upon between him and the Engineer-in-Charge. 

In such a case all the conditions hereunder for issue of T & P shall also be applicable to 

such T & P as is agreed to be issued. 

 ii) Plant and Machinery when supplied on hire charges shown in Schedule 'C' shall be made 

over and taken back at the departmental equipment yard/shed shown in Schedule 'C' and the 

contractor shall bear the cost of carriage from the place of issue to the site of work and 

back. The contractor shall be responsible to return the plant and machinery in the condition 

in which it was handed over to him, and he shall be responsible for all damage caused to the 

said plant and machinery at the site of work or elsewhere in operation and otherwise during 

transit including damage to or loss of plant and for all losses due to his failure to return the 

same soon after the completion of the work for which it was issued. The Project Director 

shall be the sole judge to determine the liability of the contractor and its extent in this 

regard and his decision shall be final and binding on the contractor.  

 iii) The plant and machinery as stipulated above will be issued as and when available and if 

required by the contractor. The contractor shall arrange his programme of work according 

to the availability of the plant and machinery and no claim, whatsoever, will be entertained 

from him for any delay in supply by the Department. 

 iv) The hire charges shall be recovered at the prescribed rates from and inclusive of the date 

the plant and machinery made over up to and inclusive of the date of the return in good 

order even though the same may not have been working for any cause except major 

breakdown due to no fault of the contractor or faulty use requiring more than three working 

days continuously (excluding intervening holidays and Sundays) for bringing the plant in 

order. The contractor shall immediately intimate in writing to the Engineer in Charge when 

any plant or machinery gets out of order requiring major repairs as aforesaid. The Engineer 

in Charge shall record the date and time of receipt of such intimation in the log sheet of the 

plant or machinery. Based on this if the breakdown occurs before lunch period or major 

breakdown will be computed considering half a day's breakdown on the day of complaint. If 

the breakdown occurs in the post lunch period of major breakdown will be computed 

starting from the next working day. In case of any dispute under this clause the decision of 

the General Manager (Works) shall be final and binding on the contractor. 

 v) The hire charges shown above are for each day of 8 hours (inclusive of the one-hour 

lunch break) or part thereof. 

 vi) Hire charges will include service of operating staff as required and also supply of 

lubricating oil and stores for cleaning purposes. Power fuel of approved type, firewood, 

kerosene oil etc. for running the plant and machinery and also the full time chowkidar for 

guarding the plant and machinery against any loss or damage shall be arranged by the 

contractor who shall be fully responsible for the safeguard and security of plant and 

machinery. The contractor shall on or before the supply of plant and machinery sign an 

agreement indemnifying BUIDCo against any loss or damage caused to the plant and 

machinery either during transit or at site of work. 

  vii) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of 

one hour lunch break. In case of an urgent work however, the Engineer in Charge  may, at 

his discretion, allow the plant and machinery to be worked for more than normal period or 8 

hours a day. In that case the hourly hire charges for overtime to charge (1/8)th of the daily 

charges) subject to a minimum of half day's normal charges on any particular day. For 

working out hire charges for over time a period of half an hour and above will be charged as 

one hour and a period of less than half an hour will be ignored. 

  viii) The contractor shall release the plant and machinery every seventh day for periodical 

servicing and/or wash out which may take about three to four hours or more. Hire charges 

for full day shall be recovered from the contractor for the day of servicing/Wash out 

irrespective of the period employed in servicing. 
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   ix) The plant and machinery once issued to the contractor shall not be returned by him on 

account of lack of arrangements of labour and materials, etc. on his part, the same will be 

returned only when they are required for major repairs or when in the opinion of the 

Engineer in Charge the work or a portion of work for which the same was issued is 

completed.  

    x) Log Book for recording the hours of daily work for each of the plant and machinery 

supplied to the contractor will be maintained by theDepartment and will be countersigned 

by the contractor or his authorised agent daily. In case the contractor contests the 

correctness of the entries and/or fails to sign the Log Book the decision of the Engineer in 

Charge shall be finaland binding on him. Hire charges will be calculated according to the 

entries in the Log Book and will be binding on the contractor. Recovery on account of hire 

charges for road rollers shall be made for the minimum number of days worked out on the 

assumption that a roller can consolidate per day and maximum quantity of materials or area 

surfacing as noted against each in the annexed statement (see attached annexure). 

   xi) In the case of concrete mixers, the contractors shall arrange to get the hopper cleaned 

and the drum washed at the close of the work each day or each occasion. 

    a)    In case rollers for consolidation are employed by the contractor himself, log book    for 

such rollers shall be maintained in the same manner as is done in case of departmental 

rollers, maximum quantity of any item to be consolidated for each roller day shall also be 

same as in Annexure to Clause 34(x). For less use of rollers recovery for the less roller days 

shall be made at the stipulated issue rate.  

  xii) The contractor shall be responsible to return the plant and machinery in the condition in 

which it was handed over to him and he shall be responsible for all damage caused to the 

said plant and machinery at the site of work or elsewhere in operation or otherwise or 

during transit including damage to or loss of parts, and for all losses due to him failure to 

return the same soon after the completion of the work for which it was issued. The Project 

Director shall be the sole judge to determine the liability of the contractor and its extent in 

this regard and his decision shall be final and binding on the contractor. 

 xiii) The contractor will be exempted for levy of any hire charges for the number of days he 

is called upon in writing by the Engineer in Charge to suspend execution of the work 

provided by BUIDCo plant and machinery in question have, in fact remained idle with the 

contractor because of the suspension. 

 xiv) In the event of the contractor not requiring any item of plant and machinery issued by 

BUIDCo though not stipulated for issue in Schedule 'C' any time after taking delivery at the 

place of issue, he may return it after two days written notice or at any time without notice if 

he agrees to pay hire charges for two additional days without in any way affecting the right 

of the Engineer in-Charge to use the said plant and machinery during the said period of two 

days as he likes including hiring out to a third party. 

CLAUSE 33 

 Contractors Superintendence, Supervision, Technical Staff & Employees 

 i) The contractor shall provide all necessary superintendence during execution of the work 

and as along thereafter as may be necessary for proper fulfilling of the obligations under the 

contract. 

  The contractor  along with bidding of the tender , intimate in writing to the Engineer-in-

Charge the name, qualifications, experience, age, address and other particulars along with 

certificates, of the technical representative to be in charge of the work. If there is any 

change then the new incumbents qualifications and experience shall not be lower than 

specified in Schedule in I.T.B. (Annexure – 2).  The Engineer-in-Charge shall within 15 

days of issue of letter of acceptance intimate in writing his approval or otherwise it is 

deemed to be approved. Any such approval may at any time be withdrawn and in case of 

such withdrawal the contractor shall appoint another such representative according to the 

provisions of this clause. Decision of the tender accepting authority / General Manager 

(Works) shall be final and binding on the contractor in this respect. Technical staff shall be 

available at site within fifteen days of start of work. 
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  If the contractor (or any partner in case of firm/company) himself has such qualifications, it 

will not be necessary for the said contractor to appoint such a principal technical 

representative but the contractor shall designate and appoint a responsible agent to represent 

him and to be present at the work whenever the contractor is not in a position to be so 

present. All the provisions applicable to the principal technical representative under the 

Clause will also be applicable in such a case to contractor or his responsible agent.  The 

principal technical representative and/or the contractor or his responsible authorised agent 

shall be actually available at site at least two working days every week, these days shall be 

determined in advance and also during recording of measurement of works and whenever 

so required by the Engineer-in-Charge by a notice as aforesaid and shall also note down 

instructions conveyed by the Engineer-in-Charge or his designated representative in the site 

order book and in token of acceptance of measurements. There shall be no objection if the 

representative/agent looks after more than one work and not more than three works in the 

same station provided these details are disclosed to the Engineer-in-Charge and he shall be 

satisfied that the provisions and the purpose of the clause are fulfilled satisfactorily. 

  If the Engineer-in-Charge, whose decision in this respect is final and binding on the 

contractor, is convinced that no such technical representative or agent is effectively 

appointed or is effectively attending or fulfilling the provision of this clause, a recovery 

shall be effected from the contractor as specified in Schedule 'F' and the decision of the 

Engineer-in-Charge as recorded in the site order book and measurement recorded in 

Measurement Books shall be final and binding on the contractor. Further if the contractor 

fails to appoint a suitable technical representative or responsible agent and if such appointed 

persons are not effectively present or do not discharge their responsibilities satisfactorily, 

the Engineer-in-Charge shall have full powers to suspend the execution of the work until 

such date as a suitable agent is appointed and the contractor shall submit a certificate of 

employment of the technical representative/responsible agent along with every on account 

bill/fixed bill and shall produce evidence if at any time so required by the Engineer-in-

Charge. 

ii)  The contractor shall provide and employ on the site only such technical assistants as are 

skilled and experienced in their respective fields and such foremen and supervisory staff as 

are competent  to give proper supervision to the work. 

  The contractor shall provide and employ skilled, semiskilled and unskilled labour as is 

necessary for proper and timely execution of the work. 

  The Engineer in Charge shall be at liberty to object to and require the contractor to remove 

from the works any person who in his opinion misconducts himself, or is incompetent or 

negligent in the performance of his duties or whose employment is otherwise considered by 

the Engineer in Charge to be undesirable. Such person shall not be employed again at works 

site without the written permission of the Engineer in Charge and the persons so removed 

shall be replaced as soon as possible  by competent substitutes. 

CLAUSE 34 

 i) Sales Tax or any other tax on materials in respect of this contract shall be payable by the 

contractor according to law in effect. 

 ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red 

earth, moorum, sand chips bajri, stone, kankar, etc. from local authorities. 

 iii) If pursuant to or under any law, notification or order any royalty, cess or the hike 

becomes payable to the Government of India and does not at any time become payable by 

the contractor to the State Government/ Local authorities in respect of any material used by 

the contractor in the works then in such a case, it shall be lawful to the Government of India 

and it will have the right and be entitled to recover the amount paid in the circumstances as 

aforesaid from the dues of the contractor. 

CLAUSE 35 

 i) All tendered rates shall be inclusive of all taxes and levies payable under respective 

statutes. However, pursuant to the Constitution (46th Amendment) Act. 1982, if any further 

tax or levy is imposed by Statute, after the last stipulated date for the receipt of tender 

including extensions if any and the contractor thereupon necessarily and properly pays such 
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taxes/levies the contractor shall be reimbursed the amount so paid, provided such payments, 

if any, is not, in the opinion of the  Chief General Manager ( whose decision shall be final 

and binding on the contractor) attributable to delay in execution of work within the control 

of the contractor. 

 ii) The contractor shall keep necessary books of accounts and other documents for the 

purpose of this condition as may be necessary and shall allow inspection of the same by a 

duly authorised representative of the Government and/or the Engineer-in-Charge and 

further shall furnish such other information/document as the Engineer-in-Charge may 

require from time to time. 

 iii) The contractor shall, within a period of 30 days of the imposition of any such further tax 

or levy, pursuant to the Constitution (Forty Sixth Amendment) Act 1982, give a written 

notice thereof to the Engineer-in-Charge that the same is given pursuant to this condition, 

together with all necessary information relating thereto. 

 

 

CLAUSE 36 

 If the contractor is imprisoned, becomes insolvent compound with his creditors, has a 

receiving order made against him or carries on business under a receiver for the benefit of 

the creditors or any of them, or being a partnership firm becomes dissolved, or being a 

company or corporations goes into liquidation or commences to be wound up not being a 

voluntary winding up for the purpose only of amalgamation or reconstitution the 

department shall be at liberty.  

(a) To give such liquidator, receiver, or other person in whom the contract may become 

vested, the option of carrying out the contract or a portion there of to be determined by 

BUIDCo, subject to his providing an appropriate guarantee for the performance of such 

contract or. 

(b)  To terminate the contract, forthwith by notice in writing to the contractor, the liquidator, 

the receiver or person in whom the contract may become vested and take further action as 

provided in the relevant clauses of the contract.  

CLAUSE 37 

 Without prejudice to any of the rights or remedies under this contract if the contractor dies, 

the Divisional Officer on behalf of the Governor of Bihar shall have the option of 

terminating the contract without compensation to the contractor after the affidavit of his/ 

their legal heir/heirs that they are not going to be in this profession in future. 

CLAUSE 38 

The contractor shall not be permitted to tender for works in the P.W.D. Division 

(responsible for award and execution of contracts) in which his near relative is posted as 

Accountant or as an officer in any capacity between the grades of the Superintending 

Engineer and Assistant Engineer (both inclusive). He shall also intimate the names of 

persons who are working with him in any capacity or are subsequently employed by him 

and who are near relatives to any GazettedOfficer in the P.W.D. or in BUIDCo. Any breach 

of this condition by the contractors of BUIDCoshall lead to blacklisting. If the contractor is 

registered in any other department, he shall be debarred from tendering in BUIDCo for any 

breach of this condition. 

NOTE : By the term “near relatives” is meant wife, husband, parents and grand parents, 

children and grand children, brothers and sisters, uncles, aunts and cousins and their 

corresponding in law. 

CLAUSE 39 

 No engineer of gazetted rank of other gazetted officer employed in engineering of 

administrative duties in an engineering department of the Government of Bihar shall work 

as a contractor or employee of a contractor for a period of two years after his retirement 

from government service without the previous permission of State Government in writing. 

This contract is liable to be cancelled if either the contractor or any of his employees is 

found at any time to be such a person who had not obtained said permission prior to 

engagement in the contractor‟s service, as the case may be.  
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CLAUSE 40 

 i) After completion of the work and also at any intermediate stage in the event of non 

reconciliation of materials issued, consumed and in balance (see Clause 10) theoretical 

quantity of materials issued by the BUIDCo for use in the work shall be calculated on the 

basis and method given hereunder. 

 a) Quantity of cement & bitumen shall be calculated on the basis of quantity of  cement & 

bitumen required different items of work as shown in the Schedule of  Rates mentioned in-

Schedule 'F'. In case any item is executed for which  standard constants for the consumption 

of cement or bitumen are not available  in the above mentioned schedule/statement or cannot 

be derived from the same shall be calculated on the basis of standard formula to be laid 

down by the  Engineer in Charge. 

b) Theoretical quantity of steel reinforcement of structural steel sections shall be   taken as 

the quantity required as per design or as authorised by Engineer in Charge, including 

authorized lappages, chairs etc., plus 3% wastage due to  cutting into pieces, such theoretical 

quantity being determined and compared  with the actual issues each diameter wise, section 

wise and category wise  separately. 

c) For any other material as per actual requirements. 

ii) Over the theoretical quantities of materials so computed a variation shall be allowed as 

specified in Schedule 'F'. The difference in the net quantities of material actually issued to 

the contractor and the theoretical quantities including such authorised variation, if not 

returned by the contractor or if not fully reconciled to the satisfaction of the Engineer in 

Charge within fifteen days of the issue of written notice by the Engineer in Charge to this 

effect shall be recovered at the rates specified in Schedule 'F' without prejudice to the 

provision of the relevant conditions regarding return of materials governing the contract. 

Decision of Engineer in Charge in regard to theoretical quantities of materials, which 

should have been actually used as per the Annexure of the standard schedule of rates and 

recovery at rates specified in Schedule 'F', shall be final & binding on the contractor  

For non scheduled items, the decision of the General Manager ( Works) regarding 

theoretical quantities of materials, which should have been actually used, shall be final and 

binding on the contractor. 

iii) The said action under this clause is without prejudice to the right of BUIDCo to take 

action against the contractor under any other conditions of contract for not doing the work 

according to the prescribed specifications. 

CLAUSE 41 

 On completion of the whole of the work, half of the total amount of security shall be repaid 

to the contractor after six months of completion. However, the balance half of the total 

amount of security will be returned after completion of defect liability period and after the 

Engineer has certified that all defects notified by him to the contractor before the end of this 

period have been corrected and also after recovery of any dues.  

CLUASE 42 

 Technical officers / staff deployed by the Contractor at any construction site will also be 

responsible for inferior quality / poor performance of any work and his name will be 

circulated to all works Sites of BUIDCo to debar from any other site, if his name is being 

proposed by other contractor. 

CLAUSE 43 

 All risks of loss of or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract other than the excepted 

risks are the responsibility of the Contractor. 

CLAUSE 44 

 The Contractor shall provide, in the joint names of BUIDCo and the Contractor, insurance 

cover from the Start Date to the end of the Defects Liability Period, in the amounts and 

deductibles stated in the Contract Data for the following events which are due to the 

Contractor's risks : 

loss of or damage to the Works, Plant and Materials ; 

Release of 
Security 

deposit  

Contractor's 

Risks 

Insurance 

Return of 
material and 
recovery for 
excess material 

issued 

Responsibility 
of Technical 
Staff and 

employees 
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loss of or damage to Equipment; 

loss of or damage of property (except the Works, Plant, Materials and Equipment) in 

connection with the Contract; and 

personal injury or death. 

 Policies and certificates for insurance shall be delivered by the Contractor to the Engineer 

for the Engineer's approval before the Start Date. All such insurance shall provide for 

compensation to be payable in the types and proportions of currencies required to rectify the 

loss or damage incurred. 

 If the Contractor does not provide any of the policies and certificates required, BUIDCo 

may effect the insurance which the Contractor should have provided and recover the 

premiums BUIDCo has paid from payments otherwise due to the Contractor or, if no 

payment is due, the payment of the premiums shall be a debt due. 

 Alteration to the terms of an insurance shall not be made without the approval of the 

Engineer. 

 Both parties shall comply with any conditions of the insurance policies. 

CLAUSE 45 

 The Contractor shall, within the time stated in special Conditions of contract after the date 

of the Letter of Acceptance, provide to the Engineer for his information a detailed cash flow 

estimate, in quarterly periods, of all payments to which the Contractor will be entitled under 

the Contract and the Contractor shall subsequently supply revised cash flow estimates at 

quarterly intervals, if required to do so by the Engineer. in charge 

CLAUSE 46 

 The Contractor shall, throughout the execution and completion of the Works and the 

remedying of any defects therein : 

have full regard for the safety of all persons entitled to be upon the Site and keep the Site 

(so far as the same is under his control) and the Works (so far as the same are not completed 

or occupied by BUIDCo) in an orderly state appropriate to the avoidance of danger to such 

persons, 

Provide and maintain at his own cost all lights, guards, fencing, warning signs and 

watchmen and where necessary or required by the Engineer or by any duly constituted 

authority, for the protection of the Works or for the safety and convenience of the public or 

others, and 

take all reasonable steps to protect the environment on and off the Site and to avoid damage 

or nuisance to persons or to property of the public or others resulting from pollution, noise 

or other causes arising as a consequence of his methods of operation. 

CLAUSE 47 

 All samples shall be supplied by the Contractor at his own cost if the supply thereof is 

clearly intended by or provided for in the Contract. 

CLAUSE 48 

 The cost of making any test shall be borne by the Contractor if such test is : 

clearly intended by or provided for in the Contract, or 

particularized in the Contract (in case only of a test under load or of a test to ascertain 

whether the design of any finished or partially finished work is appropriate for the purposes 

which it was intended to fulfill) in sufficient detail to enable the Contractor to price or allow 

for the same in his Tender. 

CLAUSE 49 

If any test required by the Engineer which is : 

not so intended by or provided for, 

(in the cases above mentioned) not so particularized, or 

(though so intended or provided for) required by the Engineer to be carried out at any place 

other than the Site or the place of manufacture, fabrication or preparation of the materials or 

Plant tested, 

shows the materials, Plant or workmanship not to be in accordance with the provisions of 

the Contract to the satisfaction of the Engineer, then the cost of such test shall be borne by 

the Contractor, but in any other case department will bear the cost. 

Cost of Tests 
not Provided 

for 

Cash Flow 
Estimate to 

be Submitted 

Cost of 

Samples 

Cost of 

Tests 

Safety, Security 
and Protection of 

the Environment 
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CLAUSE 50 

 The contractor shall commence the Works as soon as is reasonably possible after the receipt 

by him of a notice to this effect from the Engineer, which notice shall be issued within the 

time stated in the Appendix to Tender after the date of the Letter of Acceptance. Thereafter, 

the Contractor shall proceed with the Works with due expedition and without delay. 

CLAUSE 51 

 If any part of the Permanent Works has been substantially completed and has satisfactorily 

passed any Test on Completion prescribed by the Contract, the Engineer may issue a 

Taking-Over Certificate in respect of that part of the Permanent Works before completion 

of the Works and, upon the issue of such Certificate, the Contractor shall be deemed to have 

undertaken to complete with due expedition any outstanding work in that part of the 

Permanent Works during the Defects Liability Period. 

CLAUSE 52  

 Force Majeure 

 Neither party shall be liable to the other for any loss or damage occasioned by or arising out 

of acts of GOD such has Unprecedented flood, Volcanic eruption, Earthquake or other 

convulsion of nature and other acts such as general/ partial strikes by a section of 

government employees/ invasion, the act of foreign countries/ hostilities or war like 

operations before or after declaration of war, rebellion/ military or usurped power which 

prevent performance of the contract and which could not have been foreseen or avoided by 

a prudent person.  

CLAUSE 53  

 Recovery 

 Any amount found recoverable from the contractor shall be recovered as public demand 

under the Bihar Public Demand Act. without prejudice to any other mode of recovery.  
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SECTION  4 

CONTRACT DATA 

(PROFORMA OF SCHEDULES) 
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PROFORMA OF SCHEDULES 
(Operative Schedules to be supplied separately to each intending tenderer) 

 

SCHEDULE 'A' 
Schedule of quantities 

Sl. 

No. 

Description of Item(with 

brief specification and 

reference to book of 

specification) 

BILL OF QUANTITY Amount 

Quantity Unit Rate  

In figure In words  

1 2 3 4 5 6 7 

 

 

 

 

 

 

 

----------- 

 

 

----- 

 

 

------ 

 

 

--------- 

 

 

--------- 

 

 

--------- 

 

SCHEDULE 'B' 
Schedule of materials to be issued to the contractor. 

S. 

No. 

Description of item Quantity Rates in figures & words at 

which the material will be 

charged to the contractor 

Place of Issue 

1 2 3 4 5 

 

 

 

 

 

NIL 

   

 

SCHEDULE  'C' 
Tools and plants to be hired to the contractor 

Sl. 

No. 

Description Hire charge per day Place of Issue 

1 2 3 4 

 

 

 

 

NIL 

  

 

SCHEDULE  'D' 
Extra schedule for specific requirements/ document for the work, if any. 

 

SCHEDULE  'E' 
Schedule of component of Cement, Steel, other Materials, Labour etc. for price escalation. 

CLAUSE 10 CA                                                        - NOT APPLICABLE 

Component of Cement- 

expressed as percent of total value of work. 

 

Pc (N/A) 

 

 

Component of Steel- 

expressed as percent of total value of work. 

 

Ps (N/A) 

 

 

Component of civil (except cement & steel)/ 

Electrical construction Materials expressed as 

percent of total value of work- 

 

Pm   (N/A) 

 

Component of Bitumen - 

expressed as percent of total value of work. 

 

Pb   (N/A) 
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Component of Labour- 

expressed as percent of total value of work. 
P1    (N/A) 

 

 

 

Component of P.O.L. – 

expressed as percent of total value of work. 

 

Pf     (N/A) 

 

 

Component of Plant & Machinery – 

expressed as percent of total value of work. 

 

Pp     (N/A) 

 

 

SCHEDULE  'F' 
Reference to General Condition of Contract 

Name of work As per NIT 
 

Estimated cost of work    As per NIT 

Earnest money       As per NIT 

Performance Guarantee 2% of tendered value 

Security Deposit 8% of tendered value (to be deducted from RA Bill) 

Maintenance period 05  (Five) Year from the date of completion of project. 

Rate of Interest Prime  lending rate of interest floated by SBI at the time of 

first installation of Mobilization Advance 

 

  
 

GENERAL RULES AND : Officer inviting tender  -  Chief General Manager, BUIDCo. 

DIRECTIONS  Maximum percentage for quantity of 

    items of work to be executed beyond 

    Which rates are to be determined in 

    Accordance with Clauses 12.2 & 12.3 See below 

Definitions: 

2(v) Engineer-in-Charge To be given in the letter for award of work 

by BUIDCo 

2(x) Percentage on cost of materials and labor 

to cover all overheads and profits. 

10 % 

2(xi) Standard Schedule of Rates -. 

 

 

2(xii) Department & Employer 

 

Managing Director 

 Bihar Urban Infrastructure Development 

Corporation Ltd. (BUIDCo) 

(A Govt. of Bihar Undertaking)  

 

9(ii) Standard PWD Contract Form PWD 2/3 as modified & corrected upto 

________________________________ 

 

Clause 1 

i) Time allowed for submission of performance Guarantee 

from the date of issue of letter of acceptance, in days 

15days 

ii) Maximum allowable extension beyond the period 

provided in i) above in days 

0days 

Clause 2 

Authority for fixing compensation                               Tender committee headed by MD, BUIDCo 

under clause 2.  __________________________ 

Clause 2A 

  Whether Clause 2A shall be applicable        N/A 

Clause 5 

  Number of days from the date of issue of  

  notice to start.        15 days 

  Mile stone(s) as per table given below: 

Table of Mile Stone(s) 
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Sl. 

No. 

Description of 

Milestone(Physical) 

Time allowed in days 

(from date of start) 

Amount to be with-held in case      

of non-achievement of milestone 

1. 1/8
TH 

(of whole work)   

2. 3/8
TH

 (of whole work)   

3 3/4
TH

 (of whole work)   

4. Full   

OR/AND 

Sl. 

No. 

Financial Progress Time allowed  

(from date of start) 

Amount to be with-held in case      

of non-achievement of milestone 

1. 1/8
TH 

(of whole work) 1/4
TH 

(of whole work) In the event of not achieving the 

necessary progress as assessed 

from the running payments, 1% of 

the tendered value of work will be 

withheld for failure of each 

milestone. 

2. 3/8
TH

 (of whole work) 1/2
TH

 (of whole work) 

3. 3/4
TH

 (of whole work) 3/4
TH

 (of whole work) 

4. Full Full 

Time allowed for execution of work 
 

09 Months 

Authority to give fair and reasonable 

extension of time for completion of work. 
Tender committee headed by 

Managing Director,BUIDCo. 
Clause 7 

Gross work to be done together with net payment/ 

adjustment of advances for material collected, if 

any, since the last such payment for being eligible to 

interim payment 

 

               - 

Clause 10CC 
Clause 10CC to be applicable in contracts with 

stipulated period of completion exceeding the 

period shown in next column 

 

     NOT APPLICABLE 

 

Clause 11 
Specifications to be followed for execution of work Bihar PWD/ CPWD/ 

TECHNICAL 

SPECIFICATION OF BID 

Clause 12 

Deviation, variation Extent 

and pricing. 

As per P.W.D. Code clause 182A, 292XII, 293XVII & 

294XVI 

Clause 16 

Competent Authority for 

deciding reduced rates. 

           Tender Committee headed by MD,  BUIDCo 

 

 The following document also forms part of the contract.    Special Condition attached. 

 The law, which applies to the contract, is  The Law of Union of India. 

 The court of jurisdiction  Patna, Bihar 

 The Language of contract document  English 

 The limit of sub-contracting  Nil 

 The Currency of the Contract is  Indian Rupees 

 Place of Arbitration Patna 
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SECTION 5 

SPECIAL CONDITION OF CONTRACT 

(Condition of Particular Application) 
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Proposed Development of Multi Level Car Parking at Maurya Lok Complex, 

Patna, Bihar under Patna Smart City Mission. 

 
1. In this work; Planning, Designing  and construction will be done by selected bidder.  Bidder shall quote 

Lump Sum amount for all the works as specified in Bid document. After approval of design & drawing 

from Engineer-in-charge and PSCL, selected bidder will get it vetted from any IIT/NIT. Work shall be 

executed according to approved design and drawings, technical specifications (as per bid document). 

For any deviation or any new items, approval of competent authority will be mandatory. 

 

2. Bidder has to incorporate relevant guideline of State Pollution Control Board, GoB.  

 

3. The Smart City Proposal for Patna envisions to implementing a number of projects categorized into 

Area Based Development (ABD) projects and Pan City components. The ABD projects focuses on 

physical infrastructure components, whereas the Pan City components focuses on the ICT interventions 

in the city. 

 

4. To achieve Patna‟s vision for a smart city, large numbers of measures are required to be implemented. 

Considering the priorities echoed by stakeholders during the consultative process and practical 

feasibility, one of the initiatives shortlisted is Development of Multi Level Car Parking at Maurya Lok 

Complex, Patna, Bihar under Patna Smart City Mission. 

 

5. No Price escalation shall be applicable during contract period; whatever the reason. No Deviation shall 

be granted/applicable from the scope of work described in the bid document. 

 

NOTE:- The successful/selected bidder/agency will be required to submit an affidavit for No Price 

Escalation and No Deviation from the scope of work described in bid document to the Authority 

before signing the Agreement (and this shall form part of the Agreement) as per Annexure-II. 

 

6. PSCL with BUIDCO as implementing agency, wherein BUIDCO will work as the monitoring and 

execution of the project while PSCL would be the main client for the project. A tripartite agreement 

would be entered between BUIDCO, PSCL and selected bidder for project execution. The payment to 

selected bidder would be done by PSCL after certification from BUIDCO.  A tripartite agreement will 

be made with successful bidder, BUIDCO & PSCL for project execution as per Advisory-15 of smart 

city mission. 

Type of soil: - Shall be checked by selected agency before design preparation. 

 

7.  Scope of work:  

Scope of Works for Car Parking Management System and Instrumentation 

 

1. Car parking should be based on shuttle dolly system. 

2. Car parking should be for minimum 120 to 150 nos. Cars. 

3. Adequate land is available in mauryalok complex at two places, which is to be connected 

with the foot over bridge. Design must incorporate the foot over bridge.  
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4. Selected agency will have to design the Multi Level Car Parking based on shuttle dolly 

system as per standard codal provisions. Agency will have to give the presentation of the 

detailed design before the competent authority. After presentation Competent authority my 

suggest some changes which agency will have to incorporate in the design. 

5. After approval of design the agency will have to get it vetted from IIT / NIT. Cost of 

Vetting will be born by agency. 

6. Agency will have to design suitable fire fighting arrangement for Multi level Car parking. 

7. Time allowed for design and its vetting will be one moth.  

8. ICT Intervention in MLCP 

 
The objective of Smart Parking is to provide a seamless, efficient, citizen - friendly, cost-effective 
parking operation for Patna City. The proposed Smart Parking Management system will involve: 

• Installation of Parking sensors as required for the MLCP parking system 

• Installation of CCTV, ANPR cameras ad 24X7 monitoring for entire parking area. 

• Display of parking availability on entry. 

• Real time update of entry & exit of vehicle in the local & centralized system. 

• Real time update of parking violations. 

• Data for analysing and understanding the demand of parking at different hours of the day. 

• Indicative KPIs for Smart Parking. 

• Payment collection reconciliation and analysis. 

• Trend analysis which shall facilitate better urban planning. 

• Integration with Integrated Command and Control Centre and Real time monitoring. 

• Parking Management System software shall be customized taking into account the daily payment 

received and compilation of data as per requirement. 

• Provision of Data back-up for 5 years, agency shall make arrangement for the said data  and provide it to 

Authority.. 

• Bidder provide the parking management system along with the required hardware in terms of server and 

POS machines. Server along with requisite software including operating system, anti-virus etc., to be 

deployed on premises (on site). The application to be integrated with BUIDCO – ICCC to get real time 

information. All the connectivity parameters to be taken care by bidder. 

 
Components for Mechanized Smart Parking Management Systems 

 
Various components of the project, including the expected usage and description are discussed in this 
section like Automatic Boom Barriers, parking columns, security cameras, handheld ticketing devices, 
advance booking feature of parking facility, map-based guidance system and LED signage. 

 
Below are detailed descriptions of the components involved in Smart Parking Management System 
selected for mechanized parking lots. 
 

Entry / Exit boom Barrier Gate - Entry/Exit Boom barrier gate with loop detection shall be used for 
entry and exit to the Parking Lot. These allow entry / exit based upon the information loggedin the 
scanner installed in the Parking Column nearby. 
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Automated Boom Barriers 

Boom barriers have 10 million open/close 
cycles 
These come along with loop detectors for 
safety and security 
No. of open/close events, loop trigger time 
etc. are available for analysis and auditing 
The open/close times are configurable forthe 
barriers (0.9 sec, 1.5 sec or 3 sec etc.) 
Completely maintenance free, No AMC 
required 

 

 
 
Loop Detectors: These magnetic loops are used to detect presence of vehicles and safely operate 
boom barriers. 
 

Loop Detector 

Connected to a ground induction coil 
with two relay outputs, a loop detector is 
used to detect the presence of vehicles 
to safely operate boom barriers 

 

 
Data Collector: This device shall integrate with the Parking Availability LED Displays and 
Programmable Logic Controllers (PLC’s) of the mechanized parking solution and collect the 
availability information and push it to the LED Displays which will be installed at each and every 
entrance and intersection of the parking lot. The data collector system is also connected to internet 
and synchronizes data with a web-based Parking management application server. 

 
Parking Column based Ticket dispenser and QR/Barcode reader & writer – This system is used for 

scanning mobile booked tickets, generating on-spot parking tickets and special passes for frequent/staff 

persons. It is also integrated with the parking boom barriers for automated operation after verification of 

tickets. 
 

ENTRY / EXIT Parking Column 

The parking columns can dispense 
parking tickets to gain access to the 
parking lots. These also have option for 
contactless card readers, or option to 
enter/leave without stopping if thewindow 
shield tag is read by the external long-
range reader. Typically, the Entry/Exit 
Station is coupled with a Barrier Gate, 
Loop Detector, and optional devices,
 depending on the site 
requirements.  
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Handheld Ticket Dispenser-The Handheld devices are used for issuance of spot tickets, validation 
and also for monitoring the online pre-booked transaction with printer and scanner. The Machine shall 
also be able to access Debit/Credit/Smart Card transactions. 
 
Parking Availability Displays – These displays are used for displaying the parking occupancy level 
and navigational aids at entry points to a mechanized parking lot. 
 

Parking Inventory 

LED Display System That Real Time 
Vehicle Inventory system calculates 
the parking bays automatically at the 
time of Vehicle Entry and Exit 
andshow the number of parking slots 
that are free at the entry for allowing 
vehicles inside. 

 

 
CCTV Cameras – CCTV cameras along with ANPR functionality shall be there at the entry /exit 
points 
 

Centralized web-based Parking Management Software: 
Helps to provide real-time information to operators along with historical and analytical reports on 
parking lot and provides web-based administration and management of functions like pricing, policies 
etc. related to the parking lot. 

 
On Premise Software Platform 

• Gives real-time vehicle count, number of transactions and revenue generated 

• Allows the operator to change the parking tariff at any time (Dynamic pricing) 

• Provides a Map View, which shows the entire parking lot's floor plan mapped with real 
timeparking status 

• The software also lets the operator control the LEDs. The LEDs can be shut selective during non-
peak hours thereby reducing power consumption. 

• Key analytics with regards to revenue (wherever applicable) and traffic could be generated 

basedon data stored on the cloud server 
 

General Obligation and Requirements of ICT 
(h) The Contractor shall supply, install, configure, test, commission, provide training for all required 

ICT hardware such as boom barriers, handheld ticketing device devices, parking columns, IP 

surveillance cameras, parking availability displays, computer, printer network equipment, Data 

collection units etc. as per Bill of Material at the parking lots. 

 
(i) The Contractor shall supply, install, configure, test, commission, and provide training for web- 

based parking management software. The web-based parking management software shall 

providereal time operations management including pricing management and availability 

information, payment gateway integration, provide mobile application API and analytics of 

different trends based on specific time, specific area, vehicle, usage and parking demand etc. for the 

purpose of better management of parking lots. 
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(j) The Contractor shall ensure complete integration of the ICT solution components with the 

mechanized parking solutions like Car parking, parking system etc. to display parking availability 

information, revenue management and optimization functions of the parking lot. 
 

(k) The Contractor shall enable unique identification of each vehicle entering any of the parking lots 

through bar coded tickets/ QR Coded entry etc. as applicable and ensure collection of parking 

revenue meets all policies and guidelines of Bihar Urban Infrastructure Development Corporation 

Limited (BUIDCo)  
 

(l) The Contractor shall provide training and capacity building along with complete training 

documentation, copies of the original licences/make product licences /hardware licences/ software 

licences to parking operator/BUIDCO and MCF staff as required. 
 

(m) The Contractor shall provide Maintance and Support for period of 5 years from date of Go Live of 

the complete system including hardware, software, network and other related subsystems. 
 

(n) Deliverables to be completed as part of ICT Solution 
 

S.No. Milestone Deliverables 

1 Team Mobilization Team shall be mobilized as per the contract 

2 Project Initiation Detailed   Survey   Report   including   infrastructure   
assessment, 
hardware deployment plans etc. 
 
Detailed Project Plan including Operations management, 
Contract management, Risk management, Information 
Security and Business Continuity 

3 Supply,   
installation, 

Configuration, 
testing and 

commissioning, of 
Smart Parking 

Delivery Report, inspection reports Site Completion/readiness 
Report Software Licenses 
Acceptance /Go Live Certificate from purchaser/authorized 
entity 

4 Training  and 
Capacity Building 

Transfer of Training Documentation and Imparting training for 
operation of equipment and software installed at the Parking 
Lots to Parking Operators, BUIDCO and MCP 

5 Maintenance  & 
Support 

Maintenance  and Support shall be provided for period of 5 
years for all equipment’s supplied. Cost of replacement of 
hardware and software shall be completely borne by 
Contractor. 
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7. Payments for Change of Scope (Variations):  

 

1. The Authority shall assess the change in scope proposal and Contractor‟s quotation and 

upon reaching an agreement; the Authority shall issue the Change Scope Order requiring 

the contractor to proceed with the performance thereof.  

 

2. If the Contractor's quotation is unreasonable, the Authority may order the Variation and 

make a change to the Contract Price which shall be based on Authority‟s own forecast of 

the effects of the variation on the Contractor‟s cost.  

 

3. The Contractor shall not be entitled to additional payment for costs, which could have been 

avoided by giving early warning 

 

 

8. Payment Schedule 
 The following payment terms will be applicable for the contract. 

A. Schedule of Payment for Capex (Design, Construction, Commissioning & Integration) 

SI. 

No. 
Milestone 

% of Total Capex 

Value 

Further 

breakdown 

1. 
Detailed Design & its Approval from Statutory 

Bodies  
1.0% 

 

 1.1 

On approval of all Architectural Design & 

Drawings from BUIDCo & PSCL(Both). 

 

 

 10% 

 1.2 

On 1) Approval of all Structural Design & 

Drawings from BUIDCo & PSCL((Both). 

2) Vetting of the same from IIT/NIT. 3) 

Submission of 3D view & Physical 3D 

Model. 

 60% 

 1.3 

On approval of all Services Design & 

Drawings (like Civil, Electromechanical, 

Fire fighting etc from BUIDCo & PSCL 

(Both) and vetting. 

 30% 

2. Completion of Civil work 15%  

3 Supply, Installation & Commissioning of MLCP. 80% 
 

 3.1 Supply of Material  50% 

 3.2 Installation  20% 

 3.3 Testing & Commissioning  30% 

4. Integration of MLCP with command centre  4% 
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B. Schedule of Payment for Opex (Maintenance work)  

          

SI. 

No. 
Milestone 

% of Total Opex 

Value 

Further 

breakdown 

1. 

Maintenance of MLCP for Five years. 

100% 

Break up 

1st year 10% 

2
nd

 year 15% 

3
rd

 year 20% 

4
th

 year 25% 

5
th

 year 30% 

Note: 1. If the bidder found any discrepancy between the payment terms mentioned in Particular 

Condition of Contract and the payment terms anywhere in the bid document, the payment terms 

mentioned in Particular Condition of Contract will prevail. 

      2. Financial bid will be decided on the basis of Capex amount quoted by the bidders.  
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Annexure-II 

 

NO PRICE ESCALATION CERTIFICATE 

 

To 

 _____________________________________ [name of Employer] 

 _____________________________________ [address of Employer] 

 _____________________________________ 

  

Dear Sir, 

WHEREAS ___________________________________ [name and address of Contractor] (hereafter called 

"the Contractor")  undertake that, in pursuance of  NIT No. _______________ dated _____________ to 

execute _____________________________ [name of work] (hereinafter called "the Contract") i shall not 

be liable for any price escalation. Also I shall not be liable for any deviation for the scope of work 

described in the bid document. 

 

 
_____________________________________ [Sign & Name of Authorized signatory] 

_____________________________________ [Name & address of bidder] 

_____________________________________ 
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SECTION 6 

TECHNICAL SPECIFICATION 

(Design Basis Report Along with Indicative drawings) 

 

 

 

(Attached) 
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BID SECURITY (BANK GUARANTEE UNCONDITIONAL) 
 

WHEREAS, ___________________________________[name of Bidder] (hereinafter called "the Bidder") 

has submitted his Bid dated ____________________[date] for the construction of 

_______________________________[name of Contract hereinafter called "the Bid"]. 

KNOW ALL PEOPLE by these presents that We _________________________________ ________ [name 

of Bank] of _____________________________ [name of country] having our registered office at 

___________________________________________________(hereinafter called "the Bank") are bound 

unto Managing Director, BUIDCo. Ltd. (hereinafter called "the Employer") in the sum of 

_________________________ _____*for which payment well and truly to be made to the said Employer 

by the Bank itself, his successors and assigns by these presents. 

 

SEALED with the Common Seal of the said Bank this ________ day of _______,20____. 

 

THE CONDITIONS of this obligation are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified in 

the Form of Bid; 

OR 

(2) If the Bidder having been notified to the acceptance of his bid by the Employer during the period 

of Bid validity : 

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to Bidders, 

if required; or 

(b) fails or refuses to furnish the Performance Security, in accordance with the Instruction to 

Bidders; or 

(c) Does not accept the correction of the Bid Price pursuant to Clause 27. 

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand, 

without the Employer having to substantiate his demand, provided that in his demand the Employer will 

note that the amount claimed by him as due to him owing to the occurrence of one or any of the three 

conditions, (specifying the occurred condition or conditions). 

 

 

This Guarantee will remain in force up to and including the date ___________________** days after the 

deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as it may be 

extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in 

respect of this guarantee should reach the Bank not later than the above date. 

 

 

DATE____________________________ SIGNATURE _______________________ 

 

WITNESS _________________________ SEAL _____________________________ 

_____________________________________________________________________________ 

[Signature, name and address] 

 

* The Bidder should insert the amount of the guarantee in words and figures denominated in 

Indian Rupees. This figure should be the same as shown in Clause 16.1 of the Instructions to Bidders. 

** 45 days after the end of the validity period of the Bid. Date should be inserted by the Employer 

before the Bidding documents are issued. 
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PERFORMANCE BANK GUARANTEE 

To 

 _____________________________________ [name of Employer] 

 _____________________________________ [address of Employer] 

 _____________________________________ 

 WHEREAS ___________________________________ [name and address of Contractor] 

(hereafter called "the Contractor") has undertaken, in pursuance of Contract No. _______________ 

dated _____________ to execute _____________________________ [name of Contract and brief 

description of Works] (hereinafter called "the Contract"). 

 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 

compliance with his obligation in accordance with the Contract; 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee : 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 

behalf of the Contractor, up to a total of __________________ _____________________ [amount of 

guarantee]* _______________________________ (in words), such sum being payable in the types and 

proportions of currencies in which the Contract Price is payable, and we undertake to pay you, upon your 

first written demand and without cavil or argument, any sum or sums within the limits of 

_______________________________ [amount of guarantee] as aforesaid without your needing to prove or 

to show grounds or reasons for your demand for the sum specified therein. 

 We hereby waive the necessity of your demanding the said debt from the contractor before 

presenting us with the demand. 

 We further agree that no change or addition to or other modification of the terms of the Contract 

or of the Works to be performed there under or of any of the Contract documents which may be made 

between your and the Contractor shall in any way release us from any liability under this guarantee, and 

we hereby waive notice of any such change, addition or modification. 

 This guarantee shall be valid until 28 days from the date of expiry of the Defect Liability Period. 
  Signature and Seal of the guarantor_________________ 

  Name of Bank _________________________________ 

  Address ______________________________________ 

  Date _______________________________ 

____________________________________________________________________________ 

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price 

specified in the Contract including additional security for unbalanced Bids, if any and denominated in 

Indian Rupees. 
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UNCONDITIONAL BANK GUARANTEE FOR ADVANCE PAYMENT 
 

 

To 

 _____________________________________ [name of Employer] 

 _____________________________________ [address of Employer] 

 _____________________________________ [name of Contractor] 

  

Gentlemen : 

 In accordance with the provisions of the Conditions of Contract, sub-clause 51.1 ("Advance 

payment") of the above-mentioned Contract, ____________________________ ______________ [name 

and address of Contractor] (hereinafter called "the Contractor") shall deposit with 

_________________________________ [name of Employer] a bank guarantee to guarantee his proper and 

faithful performance under the said Clause of the Contract in an amount of _________________ [amount 

of Guarantee]* ______________________________ [in words]. 

 We, the ____________________________ [bank of financial institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as Surety 

merely, the payment to ____________________________________________ [name of Employer] on his 

first demand without whatsoever right of obligation on our part and without his first claim to the 

Contractor, in the amount not exceeding _____________________ [amount of guarantee]* 

____________________________________________________ [in words]. 

 We further agree that no change or addition to or other modification of the terms of the 

Contractor or Works to be performed there under or  any of the Contract documents which may be made 

between ______________________ [name of Employer] and the Contractor, shall in any way release us 

from any liability under this guarantee, and we hereby waive notice of any such change, addition or 

modification. 

 This guarantee shall remain valid and in full effect from the date of the advance payment under 

the Contract until __________________________________ [name of Employer] receives full repayment of 

the same amount from the Contractor. 

   Yours truly,   

 

 

  Signature and Seal :___________________________________ 

  Name of Bank /Financial Institution________________________ 

  Address : ___________________________________________ 

  Date : ______________________________________________ 

_____________________________________________________________________________ 

* An amount shall be inserted by the Bank or Financial Institution representing the amount of the 

Advance Payment, and denominated in Indian Rupees.  
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INDENTURE FOR SECURED ADVANCES 

FORM 31 
(for use in case in which the contract is for finished work and the contractor has entered into an 

agreement for the execution of a certain specified quantity of work in a given time) 

 This indenture made the ______________________ day of _______________, 20_____  

BETWEEN ___________________________ (hereinafter called the contractor which expression shall 

where the context so admits or implies be deemed to include his executors, administrators and assigns) or 

the one part and the Employer of the other part. 

 Whereas by an agreement dated ___________________________ (hereinafter called the said 

agreement) the contractor has agreed. 

 AND WHEREAS the contractor has applied to the Employer that he may be allowed advance on 

the security of materials absolutely belonging to him and brought by him to the site of the works the 

subject of the said agreement for use in the construction of such of the works as he has undertaken to 

execute at rates fixed for the finished work (inclusive of the cost of materials and labour and other 

charges) 

 AND WHEREAS the Employer has agreed to advance to the Contractor the sum of 

Rupees____________________________________________________________ on the security of materials 

the quantities and other particulars of which are detailed in Accounts of Secured Advances attached to 

the Running Account bill for the said works signed by the Contractor on__________ and the Employer 

has reserved to himself the option of making any further advance or advances on the security of other 

materials brought by the Contractor to the site of the said works. 

 Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 

consideration of the sum of Rupees __________________________ on or before the execution of these 

presents paid to the Contractor by the Employer (the receipt where of the Contractor doth hereby 

acknowledge) and of such further advances (if any) as may be made to him as a for said the Contractor 

doth hereby covenant and agree with the President and declare as follows : 

(1) That the said sum of Rupees _____________________________ so advanced by the Employer to 

the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be employed 

by the Contractor in or towards expending the execution of the said works and for no other purpose 

whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have been offered to 

and accepted by the Employer as security are absolutely the Contractor's own propriety and free from 

encumbrances of any kind and the contractor will not make any application for or receive a further 

advance on the security of materials which are not absolutely his own property and free from 

encumbrances of any kind and the Contractor indemnified the Employer against all claims to any 

materials in respect of which an advance has be made to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all other materials on 

the security of which any further advance or advances may hereafter be made as aforesaid (hereafter 

called the said materials) shall be used by the Contractor solely in the Execution of the said works in 

accordance with the directions of the Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the 

proper watch, safe custody and protection against all risks of the said materials and that until used in 

construction as aforesaid the said materials shall remain at the site of the said works in the Contractor's 

custody and on his own responsibility and shall at all times be open to inspection by the Engineer or any 

officer authorized by him. In the event of the said materials or any part thereof being stolen, destroyed or 

damaged or becoming deteriorated in a greater degree than is due to reasonable use and wear thereof the 

Contractor will forthwith replace the same with other materials of like quality or repair and make good 

the same required by the Engineer. 

(5) That the said materials shall not be any account be removed from the site of the said works 

except with the written permission of the Engineer or an officer authorized by him on that behalf. 
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(6) That the advances shall be repayable in full when or before the Contractor receives payment 

from the Employer of the price payable to him for the said works under the terms and provisions of the 

said agreement. Provided that if any intermediate payments are made to the Contractor on account of 

work done than on the occasion of each such payment the Employer will be at liberty to made recovery 

from the Contractor's bill for such payment by deducting there from the value of the said materials that 

actually used in the construction and in respect of which recovery has not been made previously, the 

value for this purpose being determined in respect of each description of materials at the rates at which 

the amounts of the advances made under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or observance in 

any respect of any of the terms and provisions of the said agreement or of these presents the total amount 

of the advance or advances that may still be owing of the Employer shall immediately on the happening of 

such default be repayable by the Contractor to be the Employer together with interest thereon at twelve 

per cent per annum from the date or respective dates of such advance or advances to the date of 

repayment and with all costs, charges, damages and expenses incurred by the Employer in or for the 

recovery thereof or the enforcement of this security or otherwise by reason of the default of the 

Contractor and the Contractor hereby covenants and agrees with the Employer to reply and pay the 

same respectively to him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to the Employer of 

the said sum of Rupees __________________________________ ________ and any further sum of sums 

advanced as aforesaid and all costs, charges, damages and expenses payable under these presents 

PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said 

agreement and without prejudice to the power contained therein if and whenever the covenant for 

payment and repayment here in before contained shall become enforceable and the money owing shall 

not be paid in accordance there with the Employer may at by time thereafter adopt all or any of the 

following courses as he may deem best : 

(a) Seize and utilise the said materials or any part thereof in the completion of the said works 

on behalf of the contractor in accordance with the provisions in that behalf contained in the said 

agreement debiting the contractor with the actual cost of effecting such completion and the amount due to 

the contractor with the value of work done as if he has carried it out in accordance with the said 

agreement and at the rests thereby provided. If the balance is against the contractor, he is to pay same to 

the Employer on demand. 

(b) Remove and sell by public auction the seized materials or any part there of and out of the 

moneys arising from the sale retain all the sums aforesaid repayable or payable to the Employer under 

these presents and pay over the surplus (if any) to the Contractor. 

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to 

the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as aforesaid interest on the 

said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these present and the said agreement 

the provisions of these presents shall prevail and in the event of any dispute or difference arising over the 

construction or effect of these presents the settlement of which has not been here-in-before expressly 

provided for the same shall be referred to the Employer whose decision shall be final and the provision of 

the Indian Arbitration Act for the time being in force shall apply to any such reference. 
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etter of Acceptance 
(Letter head paper of BUIDCo) 

 

__________________________(Date) 

 

 

To 

 ______________________________________ (Name and address of the Contractor) 

 ______________________________________ 

 ______________________________________ 

 

 

Dear Sirs, 

 

 This is to notify you that your Bid dated _________________ for execution of the 

_____________________________________________ (name of the contract and identification number, as 

given in the Instructions to Bidders) for the Contract Price of Rupees 

_____________________________________ (________________________) (amount in words and figures), 

as corrected and modified in accordance with the Instructions to Bidders
1
 is hereby accepted by our 

agency. 
 

 We accept/ do not accept that ________________________ be appointed as the Adjudicator
2
. 

Your are hereby requested to furnish Performance Security, in the form detailed in Para 31.1 of ITB for 

an amount equivalent to Rs. ____________ within 15 days of the receipt of this letter of acceptance valid 

up to 28 days from the date of expiry of defects Liability Period i.e. up to _____________________ and 

sign the contract, failing which action as stated in Para 31.3 of ITB will be taken. 

    Yours faithfully, 

 

    Authorized Signature 

    Name and title of Signatory 

    Name of Agency 

 

_____________________________________________________________________________ 
1
Delete "corrected and" or "and modified" if only one of these actions applies. Delete as corrected and 

modified in accordance with the Instructions to Bidders, if corrections or modifications have not been 

affected. 
2
To be used only if the Contractor disagrees in his Bid with the Adjudicator proposed by the Employer in the 

"Instructions to Bidders". 

 

 

 

  



96 

 

 

 

 

Issue of Notice to proceed with the work 
(Letterhead of BUIDCo) 

 

_________________________(Date) 

 

 

To 

 

 _______________________________________(Name and address of the Contractor) 

 ________________________________________ 

 ________________________________________ 

 

Dear Sirs, 

  

 Pursuant to your furnishing the requisite security as stipulated in ITB Clause 34.1 and signing of 

the Contract for the construction of _____________________________ 

__________________________________________________________________________________________

______________________________________________________at  a Bid Price of 

Rs._________________________________________________________. 

 

 You are hereby instructed to proceed with the execution of the said works in accordance with the 

contract documents. 

 

    Yours faithfully, 

 

 

   (Signature, name and title of signatory authorized 

   to sign ob behalf of Employer) 
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Agreement Form 
 

 

Agreement 

 This agreement, made the _______________ day of ______________ between 

____________________________(name and address of Employer) [hereinafter called "the (name and 

address of contractor) hereinafter called "the Contractor" of the other part.] 

 Whereas BUIDCo is desirous that the Contractor execute  

_____________________________________________________________________________ 

(name and identification number of Contract) (hereinafter called "the Works") and BUIDCo has 

accepted the Bid by the Contractor for the execution and completion of such works and the remedying of 

any defects therein, at a cost of Rs. _______________ 

__________________________________________________________________________________________

__________ 

NOW THIS AGREEMENT WITNESSETH as follows : 

1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be deemed to form 

and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by BUIDCo to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with BUIDCo to execute and complete the Works and 

remedy any defects therein in conformity in all aspects with the provisions of the contract. 

3. BUIDCo hereby covenants to pay the Contractor in consideration of the Execution and 

completion of the Works and the remedying the defects wherein Contract Price or such other sum as may 

become payable under the provisions of the Contract at the times and in the manner prescribed by the 

Contract. 

4. The following documents shall be deemed to form and be ready and construed as part of this 

Agreement viz. 

(i) Letter of Acceptance 

(ii) Notice to proceed with the works; 

(iii) Contractor's Bid 

(iv) Condition of Contract : General and Special 

(v) Contract Data 

(vi) Additional condition 

(vii) Drawings 

(viii) Bill of Quantities and 

(ix) Any other documents listed in the Contract Data as forming part of the Contract. 

 

 In witnessed whereof the parties there to have caused this Agreement to be executed the day and 

year first before written. 

 

 The Common Seal of _____________________________________________________ was 

hereunto affixed in the presence of : 

 

 Signed, Sealed and Delivered by the said ____________________________ 

_____________________________________________________________________________ 

 

in the presence of : 

 

Binding Signature of Employer ________________________________________________ 

Binding Signature of Contractor _______________________________________________ 



98 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

UNDERTAKING 

 

 

 

I, the undersigned do hereby undertake that our firm M/s ____________________ 

_______________________ agree to abide by this bid for a period __________ days for the date fixed for 

receiving the same and it shall be binding on us and may be accepted at any time before the expiration of 

that period. 

 

 

 

 

____________________________________ 

(Signed by an Authorised Officer of the Firm) 

 

 

_____________ 

Title of Officer 

 

 

____________ 

Name of Firm 

 

 

_______ 

DATE 

 

 

 

 

 

 

 

 

 

 



99 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION 08 

DRAWINGS 

(Indicative Drawing & Layout Plans) 
 

 

 

 

 

 

 

 

 

 


