

Projcet : Global Expression of Interest (EOI) For selection of design, supervision consultant for comprehensive strom water drainage system for patna Nagar Nigam, Khagaul, Danapur etc'(EOI- BUIDCo/ yo- 1395/ 19- 79, 01.11.2019)

DARASHAW

Sr. No	Clause/ Section	Tender Description	Queries	PRE BID REPLY
1	General	Joint Venture/ Consortium Clause	We understand that it's a prestigious global level projects and hence Consortium/ JV partner is allowed to enhance the credibility Kindly confirm the same.	Maximum two members in association and joint venture will be allowed. Lead partner and consortium both will fill not less then 50 % of eligibility criteria and lead partner must be defined & lead partner will be resoponsible for this assignment if any dispute arises.
2	General	General	As scope includes master plan of comprehensive storm water drainage system, client is requested to allow foreign consultancy firm which is not based in india to represent Indian firm.	Accepted.
3	General	Last date/ Time of Submission of Online Bids: 18/11/2019.	Client is requested to extend the submission date for at least 20 days form the date of issues of prebid queries reply.	Refer addendum- 1
<b>Egis India Consulting Engineers Pvt Ltd.,</b>				
4	<b>REQUIRED FORMAT FOR PROPOSAL SUBMITTAL, Pg- 7</b>	<b>Work Schedule</b> "Provide a project work schedule demonstrating completion of key milestones for short term, mid-term and long term solution and overall project including project execution.	Please share key milestones regarding duration of project, deliverables along with estimation of man power requirements and payments terms.	This project is based on output and deliverables. Consultant will self assume their manpower requirement and payment.
5	<b>APPENDIX 'A' SCOPE OF WORK pg- 8</b>	Preparation of Storm Water Drainage Plan for Patna Nagar Nigam, Khagaul and Danapur ( Some more Area may be include if required including Design and Drawing, Estimate.	Please share details of existing infrastructure, including length, diameters, shapes, age of the existing information to estimate extent of works.	It is consultant scope of work.
6	<b>APPENDIX 'A' SCOPE OF WORK, Clause 4, pg- 8</b>	Preparation of Storm Water Drainage Plan for Patna Nagar Nigam, Khagaul and Danapur ( Some more Area may be include if required including Design and Drawing, Estimate. "Consultant will review for the missing link of existing drainage system and provide appropriate solutions"	Please confirm whether underground utility survey required to be conducted?	Yes.
7	<b>APPENDIX 'A' SCOPE OF WORK, Clause 5, xvi. pg- 9</b>	Preparation of Storm Water Drainage Plan for Patna Nagar Nigam, Khagaul and Danapur ( Some more Area may be include if required including Design and Drawing, Estimate. "A holistic approach to local area planning including aspects of sustainability, consistency, and responsiveness to community values.	To estimate the magnitude of works, please specify extent and parameters w.r.t Local Area Planning.	EOI condition prevails
8	<b>APPENDIX 'A' SCOPE OF WORK, Clause 6.1. pg- 9</b>	Physical characteristics	We understand that secondary data available with the client/ relevant authorities shall be utilised to estimate physical characteristics as listed in scope of works. Please confirm.	Each and every things will be consultant scope of work, employer will only assist to providing .(if data available)
9	<b>APPENDIX 'A' SCOPE OF WORK, Clause 6.1. pg- 9</b>	Identification of storm drainage related problems within urban areas that may warrant further detailed investigations and planning such as: - Littering, garbage, domestic wastes, plastic waste etc, - Solid waste / C & D waste points nearer to the drainage system. - Nearby dump site status - Natural pollution, such as leaves, etc - Chemical polllution, such as detergents, oil or fertilizers.	The scope of works mentions detailed investigations and planning may be required w.r.t Solid Waste Management. You are requested to confirm the scope of extent for detailed studies and planning.	Primary objective is to ensure storm water drainage. If any thing related to this please short out with your goal and objective.
10	SCOPE OF WORK	APPENDIX 'C' PRESENT STATUS OF PATNA DRAINAGE PUMPING STATIONS.	Appendix 'C' could not be found. Please share the same.	It has been uploaded.
11		Last date & time of EOI submission	Request to keep the submission date 2 weeks after the reease of pre-bid minutes.	Refer addendum- 1

12	Page no.7 (3)	At least three storm water drainage project of similar topographical area & each area at least 130.03 Sq. Km in last 10yrs	water supply project in India & Abroad. .	Only sewerage scheme and storm water drainage scheme experience will be consider in india and abroad.
			On- going projects may also consider for the eligibility.	On- going project if approved by employer then its experience will be considered.
			Turnover (more than 500 Crore rupees) must also include for eligibility criteria.	1) In any one year minimum annual financial turn over of <b>200 Crore</b> in last five years. 2) Consultant will submit last five years audited balance sheet to see their financial stability.
			The association and joint venture should be allowed.	Maximum two members in association and joint venture will be allowed. Lead partner and consortium both will fill not less than 50 % of eligibility criteria and lead partner must be defined & lead partner will be responsible for this assignment if any dispute arises.
13	Page 6 (2.4)	Project Team/Key Personnel & Resumes	It is requested that in place of the key personnel, output deliverable should be included.	This project is based on output and deliverable. Consultant is self responsible for their key personal or any requirement.
14	Page 6 (1.2)	In Objective/purpose consultant shall have to prepare drainage master plan (DMP) for Patna Nagar Nigam Khagaul, Danapuretc area 130.03 Square kilometer based on CPHEEO guideline.	We understood that the project is specific to the Municipal boundary of Patna, Khagaul, Danapur.	This EOI is published for holistic solutions to make patna free from water logging in future ( i.e. at least 50 years) so consultant shall include PMC, Khagaul, Danapur etc., ( Some more area may be included if required) for best solutions for this scope of work.
15	Page 11(C)	Carry out construction supervision and quality control work	The work is concurrent supervision or the periodical visit?	Supervision during implementation of project is not included in consultant scope of work. But pre-qual visit required to ensure their output and deliverable.
16		Date of submission of EOI i.e 18.11.2019	It is requested to extend submission date by 15 days after pre-bid reply issued.	Refer addendum- 1