
(fAER HRvATR YE54) 

Building Better TomorroW 

Corrigendum-3 

Name of Work (i) Design and I ld Sewage Treat ent Plant of installed ca acity 6 MLD and al 
appurtenant structures including Staff Quarter and allied works (i) Survey, 
review the designs, redesign where necessary, and construction of 3 numbers 
interception & diversion structures for the drains including survey, designs and 
construction of 3 Pumping Stations and all appurtenant structures and allied 

works, rising main, controlled with SCADA (ii) Operation & Maintenance of the 
complete works of Sewage Treatment Plant, Interception & Diversion works, 
Pumping Stations and allied works for a period of 15 years in Barahiya town, 
state of Bihar, India. 

No. BUIDCo/Yo-1493/20-22, Date- 28.06.2021 

Revised Bidding Schedule 

Ref. 
Event Description Written as To be read as 

No. 
1 3 

From 13.07.2021 to 13.09.2021 From 13.07.2021 to 26.08.2021 up 
to 03:00 PM 

Through website 
www.eproc.bihar.gov.in 

up to 03:00 PM 
Through website 

www.eproc.bihar.gov.in 

5 of Download of Bid 
NIT Document 

8 of Last date and time for Date 27.08.2021 up to 05:00 PM Date 14.09.2021 up to 05:00 PM 
NIT receipt (upload) of bid 

Last date and time for 
submission of hard copy 

of bid 

9 of Date 28.08.2021 up to 03:30 PM Date 15.09.2021 up to 03:30 PM 
NIT 

10 Time and date of 
of Date 28.08.2021 Time 04:00 PM Date 15.09.2021 Time 04:00 PM 

opening technical bid 
NIT 

The other terms and conditions will remain the same. 

Chegyna 
Chief Engineer, 

Planning, Design & Monitoring, 

BUIDCo, Patna 



{ "type": "Document", "isBackSide": false }

