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Corrigendum- 2 

Name of Work (i) Design and build Sewage Treatment Plant of installed capacity 6 MLD and all 

appurtenant structures including Staff Quarter and allied works (ii) Survey, 

review the designs, redesign where necessary, and construction of 3 numbers 

interception & diversion structures for the drains including survey, designs and 

construction of 3 Pumping Stations and all appurtenant structures and allied

works, rising main, controlled with SCADA (ii) Operation & Maintenance of the 

complete works of Sewage Treatment Plant, Interception & Diversion works, 

Pumping Stations and allied works for a period of 15 years in Barahiya town, 

state of Bihar, India. 

No. BUIDCo/Yo-1493/20-22, Date- 28.06.2021 

Revised Bidding Schedule 

Ref. 
Event Description Written as To be read as 

No. 
1 2 

From 13.07.2021 to 26.08.2021 From 13.07.2021 to 16.08.2021 up 
to 03:00 PM up to 03:00 PM 

Through website 

www.eprOc.bihar.gov.in 

5 of Download Bid 
Through website 

www.eproc.bihar.gov.in 
NIT Document 

of Last date and time for 
Date 17.08.2021 up to 05:00 PM Date 27.08.2021 up to 05:00 PM 

NIT receipt (upload) of bid 

Last date and time for 
9 of 

submission of hard copy 
of bid 

Date 18.08.2021 up to 03:30 PM Date 28.08.2021 up to 03:30 PM NIT 

10 
Time and date of 

of Date 18.08.2021 Time 04:30 PM Date 28.08.2021 Time 04:00 PM opening technical bid 
NIT 

The other terms and conditions will remain the same. 

Chief Engineer, 
Planning, Design & Monitoring9. 

BUIDCo, Patna 
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