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Repair and maintenance
work at Bahadurpur Housing
L T.V Tower, NBCC & 31,15,010.00 62,400.00 10,000.00 1180/- 02 A8
Yogipur DPS under Buidco
Kankarbagh Achal, Patna
Constrruction  of Store
Room,Guard Room and
2. | Raise Boundary at Ashok
Nagar, Zero Point DPS under 50,46,590.00 1,01,000.00 10,000.00 1180/- 02 HI®
Buidco Kankarbagh Achal,
Patna
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11 e SreT srvee we W qd wdad B “Bid Processing Fee” =1 fafdr & Sy @ Bvm—
. “Bid Processing Fee” is mandatory to be paid through online mode i.e. Internet Payment gateway
(Credit/debit Card), Net Banking. NEFT/RTGS.
. (ii) “Bids along with necessary online payments must be submitted through e-Procurement portal
www.eproc.bihar.gov.in before the date and time specified in the NIT. The department doesn’t take
ll.  any responsibility for the delay/non submission of tender/Non Reconciliation of online payment
caused due to Non-availability of internet connection, Network Traffic/Holidays or any other reason.”
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inspecting agency above and must ensure that the same materials be transported to the departm
for consignee end inspection,

The materials brought to the site in cach time must be checked 100% at consignee end. Detaill
supplied materials along with copy of third party inspection report, Chalan and test check repor
consignee end, The Higher Authority may make random inspection of the materials. ,
It will be the responsibility of the agency to carry out construction work with the same materials that has
been inspected at manufacturer end and consignee end.

35 Accommodation:- The contractors will have to provide at their own cost proper huts & drinking water,
toilet and other admissible facilitics admissible to labour force employed by the contractor as per labour
acts/laws.

36 Address:- The tenderers shall have to furnish his furnish permanent and local address with contact no.
and email ID in the tender paper. The contractor is required to sign each page of the tender documents
before submission of tender failing which is tender is liable to be rejected.

37 Insurance:- The contractor will have to ensure the labours to be employed for the execution of the
work at his own cost if any accident occurs at the site of work during the execution of work the
contractor will have to pay compensation for the damage as admissible under relevant act/law.

38 Extra work:- The contractor shall not carry out any extra work without written order of the competent
authority. The contractor will have to maintain a site order book duly page marked and signed by the E/I.
in which necessary instruction regarding execution of work will be given to the contractor by E/I. or his
authorised representative or any inspecting officier of the department. The site order book will be a
property of the department and it has to be kept by the contractor or his authorised representative with
proper care and responsibility to keep it safe at the site. It will be returned back to the department through
the concerned J.E. and proper channel after the completion of the work as per the agreement.

39 Wages:- The contractor will have to cnsure for the payment to the labours engaged in the execution of
the work and it should be strictly in confirmation to the minimum wages act approved by the govt.

40 Site Clearance:- The contractor will keep the site neat and clean even during the execution of the work.
After the completion of work the contractor will remove all debris etc. and hand over neat and clean site

to the department.
41 Misconduct:- If any of the contractors agent, sub agent, consultant or employee is found guilty of

misconduct or incompetent for the contact by the E/I. such person shall have to be removed from site of

work.
42 Inspection and Testing:- The contractor will have to provide all facilities, instrument, materials and

labours for testing/inspecting/measuring the work and shall afford the site engineer all assistance
necessary to conduct the test/inspection for which no extra payment will be made.

43 In the unlikely event of the server for www.eproc.bihar.gov.in being down for more than two consecutive
hours (in the period from midnight to closing time for receipt of tenders) on the last date of receiving of bid,
the last date of the same shall be extended by concerned authority only to the next working day till the last |
receiving time stipulated in the original NIT. |

44 The bidders are requested to check their file size of uploaded documents at the time of submission & they
should ensure that work file is uploaded. If they feel that the complete file is not uploaded then they should
click on cancel & update the same before submission. The bidders should satisfy themselves of download
ability/ visibility of the scanned & uploaded file by them.

45 The bidders must use MS Office- 2003 version. File size should be less than SMB and should be in M.S. \
M.S. Excel, PDF and JPEG Formats. '

- .m No daim shall be entertained on account of disruption of internet service being used by bidders. Bidd

s W uplpad their bids well in advance to avoid last hour’s technical snags.
al ciltqmstances, the competent authority, UD & HD/BUIDCo. may solicit the Bidc

n of the period of validity. S
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online standard formats given for respective tenders in e-Procurement website (Www
the respective stage only. The bidders shall upload the scanned copies of all the relevant
documents etc., in support of their eligibility criteria / technical bids and other certificate /doc
e-Procurement website. The bidder shall sign on the supporting statements, documents,
uploaded by him, owning responsibility for their correctness /authenticity.
50 Corrigendum/ Addendum, if any, will be published on the website itself.
51 Ao e & ferg woifea ol ed-
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