



Bihar Urban Infrastructure Development Corporation Ltd
(A Govt. of Bihar Undertaking)

West Boring Canal Road, Raja Pul, Bihar – 800 001
Tel – 0612-2506109, Fax No- 0612-2506132, Website : <http://buidco.in>

No. **BUIDCo/PMU(ADB PROJECT) 40-217/19-121**

Date: **13 April 2020**

Notice for Cancellation of Invitation for Bids

Invitation for Bids (IFB) No.: BUIDCo/BUDIP-1/NCB/10

Date of Issue of IFB: 08 February 2020

Loan/Project No. and Title: Bihar Urban Development Investment Program – Project 1 (ADB Loan No. 2861-IND)

Contract No. and Title: BH/WS/01 – Remaining works of Water Supply System in Bhagalpur Municipal Corporation (BWSP-01), as detailed below

Deadline for Submission of Bids: 16 March 2020 at 15:00 Hrs.

1. This is notify that the bidding process initiated through above IFB issued by **Bihar Urban Infrastructure Development Corporation Limited (BUIDCo)**, for the following works, is hereby cancelled due to administrative reasons.

SNo	Group	Contract Package Details	Contract Period
1.	Group-1	BH/WS/01 - Package 01 Balance works of Three OHSRs Zone of Water Supply System in Bhagalpur Municipal Corporation (BWSP01- Package 01)	Construction period: 6 months; O&M period: 5 yrs
2.	Group-2	BH/WS/01 - Package 02 Balance works of Ten OHSRs Zone of Water Supply System in Bhagalpur Municipal Corporation (BWSP01 – Package 02)	Construction period: 12 months; O&M period: 5 yrs
3.	Group-3	BH/WS/01 - Package 03 Balance works of Ten OHSRs Zones of Water Supply System in Bhagalpur Municipal Corporation (BWSP01 – Package 03)	Construction period: 12 months; O&M period: 5 yrs
4.	Group-4	BH/WS/01 - Package 04 Balance works of Existing WTPs and Emergency Intakes Works for the Water Supply system in Bhagalpur Municipal Corporation (BWSP01 – Package 04)	Construction period: 6 months; O&M period: 5 yrs

2. This also to notify that afresh bidding process for the above works will be initiated by BUIDCo soon. Interested bidders are advised to keep visiting the project website www.buidco.in and www.urban.bih.nic.in for further updates in this regard.

Addl. Program Director
ADB Project-BUIDCo

Ram

A

SK