



बिहार शहरी आधारभूत संरचना विकास निगम लि०
Bihar Urban Infrastructure Development Corporation Ltd.
(बिहार सरकार का उपक्रम)

ISO 9001:2008, 14001:2004

पत्रांक-
दिनांक-

पता : पश्चिमी बोरिंग कैनल रोड / West Boring Canal Road,
पटना / Patna - 800 001, दूरभाष / Phone :- 0612 -2558412,
ईमेल / E-mail : mdbuidco@gmail.com, website: <http://buidco.in>
CIN - U45200BR2009SGC014600

E-Tender Notice

NIT No. 13v1200/40-3049/2024-19

Date- 25.04.2025

On behalf of the Managing Director, Bihar Urban Infrastructure Development Company Limited, undersigned invites online e-tender from eligible Bidders for the following work. Interested Bidders may view and download tender document and upload their tender, duly filled, online as given below:

1. Name of Work	<p>“Interception & Diversion (I&D) of drains and Sewage Treatment Plant (STP) scheme in Katihar town, Bihar State, including Operation & Maintenance period of 15 years through Hybrid Annuity Based PPP Mode under Namami Gange Programme”.</p> <p>Sewage Treatment plant: 35 MLD STP at Rojampur facilities:</p> <ul style="list-style-type: none">• 04 Nos Drain tapping facilities• Diversion Sewer -6759 m• SPS-01 No., 35 Mld Capacity• Rising main-750mm @555 m length• Construction of 35 Mld STP with all ancillary works• Treated Effluent line, 600 mm dia, 600 m length• Development of 30 Kld Septage Management• Operation & Maintenance for 15 years. <p>20.5 MLD STP at Sharifganj facilities:</p> <ul style="list-style-type: none">• 05 Nos Drain tapping facilities• Diversion Sewer -8907 m• SPS-01 No., 20.5 Mld Capacity• Rising main-600mm @150 m length• Construction of 20.5 Mld STP with all ancillary works• Treated Effluent line, 600 mm dia, 100 m length• Development of 20 Kld Septage Management• Operation & Maintenance for 15 years.
2. Estimated Capital works/ Period of Construction	Capital Cost: INR 166.51 Crores Construction Period: 18 Months for construction and 3 Months for the trial operations of Katihar facilities.
3. Estimated Operation & Maintenance Cost/ Period of Operation	O&M Cost (non-power): INR 95.55 Crores Power Cost: INR 76.05 Crores 15 years from COD of Katihar facilities.
4. Bid Security	INR 3,33,00,000/- (Three Crores Thirty-Three Lakhs) Bid Security can be paid online are in form of Bank Guarantee (Bank Details for Bank Guarantee only is- Indian Bank (Allahabad Bank, Patna Main Branch, IFSC Code- IDIB000P611))
5. Date & Time of availability of bid documents	From 2 nd May 2025
6. Site visit	Up to 9 th May 2025, 18.00 hours
7. Last date for receiving queries from Bidders	14 th May 2025, 16:00 hours (Queries may send only on email id pdhqbuidco@gmail.com . Other than this mail queries will not be accepted.)



8. Pre-bid meeting details	15 th May 2025, at 14:00 hours Chief General Manager, BUIDCO Office – West Boring Canal Road, Rajapur Pul, Patna-800001 Hybrid Meeting (link for the meeting to be notified later)
9. Last date & time for receipt of bids (Bid Due Date)	16 th June 2025 at 15:00 hours
10. Submission of original Bank guarantee for bid security, Power of Attorney and Joint Bid agreement copy	16 th June 2025 up to 15:55 hrs.
11. Opening of Bids (Qualification Proposals)	16 th June 2025 at 16.00 hours
12. For any clarifications, please contact	Office of the Chief General Manager, Bihar Urban Infrastructure Development Corporation Ltd., BUIDCO Head Office, West Boring Canal Road, Rajapul, Patna, Bihar 800001, India. E-mail: pdhqbuidco@gmail.com
13. Bids must be submitted through e-procurement portal www.eproc2.bihar.gov.in before the date & time specified as per Bid Due Date. BUIDCO does not take any responsibility for the delay/non availability of internet connection, Network Traffic/Holidays or any other issues.	
14. Details of tender, corrigendum, updates on consultative/pre-bid meetings etc. may be obtained at website: www.eproc2.bihar.gov.in For tender documents and electronic submission of bids: www.eproc2.bihar.gov.in .	

Final
25/4/2025
Chief General Manager,
BUIDCO, Patna

[Signature]
[Signature]